



Addendum No. 1
City of Coquitlam
Tender No. 81363
Culvert CIPP Installation - Mundy Creek at Leclair Drive
(Consists of 2 Pages)
Issue Date: July 22, 2025

Tenderers shall note the following changes:

Contractor Questions/Clarifications

Q1) Will a geopolymer application be an acceptable alternative to CIPP liner for this project?

A1) No.

Q2) Will you consider trenchless rehabilitation of the existing culvert using Centrifugally Cast Concrete Pipe (CCCP) technology provided it meets the structural requirements?

A2) No.

Q3) We do not feel adequate time has been given to complete the project during the 2025 DFO Fisheries window. We are requesting the City extend the completion of the work to be completed within the DFO Fisheries window from August 1 to September 15, 2026.

A3) Yes, this project can be completed in the 2026 Fisheries window at no additional cost to the City of Coquitlam. Refer to Supplementary Contract Specifications, Section 00 72 43S, Clause 1.08.

Q4) Can you send us a list of the plan holders for this project?

A4) The City of Coquitlam does not maintain a list of plan holders. Tenderers are not known until the tender closes. Please check with the Vancouver Regional Construction Association to see if any companies have registered as a plan holder.

End of Addendum No. 1

Tenderers shall take into account the content of this Addendum in the preparation and submission of the Tender which will form part of the contract and shall be acknowledged on the Tender Form, Item 1.

Upon submitting a Tender, Tenderers will be deemed to have received notice of all Addenda that are posted on the City's website and deemed to have considered the information for inclusion in the Tender submitted.

Issued by:

Mark Pain
Manager Procurement
Email: bid@coquitlam.ca