

Addendum No. 1

City of Coquitlam

RFP No. 26-043

Riverview Park Playground Replacement

Issue Date: January 26, 2026

Total Page Count: 3

Proponents shall note the following amendments to the RFP documents:

QUESTIONS AND CLARIFICATIONS

Q1. We see the area is highlighted in a red square for areas that the equipment will be removed, however can you confirm if all equipment including existing swings will be removed in the 3 areas circled?

A1. Only the equipment within the top-circled area is proposed to be removed. Equipment within the other circled areas, including the existing swings, will remain and are not included in the Scope of Work.




Q2. Will the City be responsible for safety fencing/barricades as they are completing the existing equipment, surfacing, plus borders removal and site works prior to equipment installation?

A2. Yes, the City will be responsible for providing and maintaining construction fencing and barricades during the removal of existing equipment, surfacing, borders, and associated site works prior to the installation of new equipment.

Q3. Will the City be responsible for remediation of the affected areas as they are completing safety surfacing and borders installation post equipment install? If yes, could the City please confirm their preferred route for site access?

A3. Yes, the City will be responsible for remediation of affected areas that are reasonably associated with construction. Any damage or impacts outside of the defined Scope of Work, including those resulting from negligence, will not be the City's responsibility. Site access will be coordinated by the City.



Q4. In order to coordinate appropriately to achieve the proposed schedule, can the City please confirm their target award and order date, respectively? Is the City flexible on the installation timelines and final completion date of April 24, 2026?

A4. The target award date is the second week of February. The order may proceed once Purchase Order is issued and all required paperwork has been completed. The City prefers substantial completion by April 24, 2026. Schedule compliance will be considered in the evaluation, and deviations may affect scoring, however Proponents will not be disqualified solely for being unable to meet this date.

End of Addendum No. 1

Proponents take into account the content of this Addendum in the preparation and submission of the Proposal which will form part of the Contract and should be acknowledged on the Proposal Submission Form.

Upon submitting a Proposal, Proponents are deemed to have received all addenda that are issued and posted on the City's website and considered the information for inclusion in the Proposal Submission.

Issued by:

Chris Overes
Senior Procurement Specialist
bid@coquitlam.ca