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INVITATION TO TENDER 
DATE OF ISSUE: February 12, 2026 

 
We acknowledge with gratitude and respect that the name Coquitlam was derived from the 
hən̓q̓əmin̓əm̓ word kʷikʷəƛ̓əm (kwee-kwuh-tlum) meaning “Red Fish Up the River”. The City is 
honoured to be located on the kʷikʷəƛ̓əm (Kwikwetlem) traditional and ancestral lands, 
including those parts that were historically shared with the sq̓əc̓iy̓aɁɬ təməxʷ (Katzie), and other 
Coast Salish Peoples. 

Tender No. 73297 

Shaughnessy Street Pavement Rehabilitation 
 

The City of Coquitlam invites tenders for Contract 73297 - Shaughnessy Street 
Pavement Rehabilitation, generally consisting of the following, but not limited to: 
 

• Asphalt milling – Approx. 23,800 square metres 

• Asphalt paving – Approx. 3,450 tonnes of asphalt paving 

• 280 linear metres of 250mm PVC storm including 1 new catch basin  

• Thermoplastic line painting 

• Concrete curb extensions and minor concrete works 

• Other miscellaneous and incidental work as contained in the Contract Documents.  

 

Tender Documents and Drawings are available for downloading from the City of 
Coquitlam website: www.coquitlam.ca/BidOpportunities 

 
Printing of Tender documents and drawings is the sole responsibility of the Tenderers. 
 
Tenders submitted must be accompanied by a copy of the original specified 10% Bid Bond 
and will be received: 

On or Before 2:00 pm local time 
March 5, 2026 

(“Closing Date and Time”) 

http://www.coquitlam.ca/BidOpportunities
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Addenda 
 
Tenderers are required to check the City’s website for any updated information, 
issued before the Closing Date at: www.coquitlam.ca/BidOpportunities. Where in its 
sole discretion it considers it to be necessary or desirable, the City may issue 
Addenda to amend any portion of the Contract Documents. 
 
Any changes to the Tender documentation will be issued by means of written Addenda 
and posted on the City’s website and will form part of the Tender. No amendment of any 
kind to the Tender is effective unless it is posted in a formal written Addendum on the City 
website. Upon submitting a Tender, Tenderers will be deemed to have received notice of 
all Addenda that are posted on the City’s website and deemed to have considered the 
information for inclusion in the Tender submitted. 
 
The City does not retain a bidder’s list or bidder’s registry. Tenderers are encouraged to 
register as plan takers and may view the Tender Documents and Drawings by contacting 
the Vancouver Regional Construction Association (VRCA), website: https://vrca.ca/ 
ph: 604-294-3766, or email at vrca@vrca.ca, quoting the Coquitlam Tender Reference 
Number. 
 
Should there be any discrepancy in the documentation provided, the City’s original file 
copy shall prevail. 
 
Tenders shall remain open for acceptance for 60 days following the submission Closing 
Date. 
 
The City reserves the right to accept or reject any or all Tenders and the lowest or any 
Tender may not necessarily be accepted. The City also reserves the right to cancel any 
request for Tender at any time without recourse by the Tenderer. 
 
The City, prior to award of any Tender, may negotiate with the Tenderer presenting the 
lowest price compliant Tender, for changes in the Work, materials, specifications or 
conditions without having any duty or obligation to advise any other Tenderers or to allow 
them to modify their Tenders, and the City will have no liability to any Tenderer as a result 
of such negotiations or modifications. 
 
The City will not be responsible for any costs incurred by the Tenderer in preparing the 
Tender. 
 

http://www.coquitlam.ca/BidOpportunities
https://vrca.ca/
mailto:vrca@vrca.ca
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Procurement of goods and services is conducted in accordance with Chapter 5 of the 
Canadian Free Trade Agreement (CFTA) and the New West Partnership Trade Agreement 
(NWPTA). 
 
M. Pain 
Manager Procurement 
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Tender 73297 

 
Shaughnessy Street Pavement Rehabilitation 
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17 Optional Work................................................................................................  IT 13 
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INSTRUCTIONS TO TENDERERS 
(FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND 

OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS.) 
 
 

The City of Coquitlam 
 
Contract:  Shaughnessy Street Pavement Rehabilitation 
 
Reference No. 73297 
 

1.0 Introduction 1.1 These Instructions apply to and govern the preparation of tenders 
for this Contract. The Contract is generally for the following work: 

• Asphalt milling – Approx. 23,800 square metres 

• Asphalt paving – Approx. 3,450 tonnes of asphalt paving 

• 280 linear metres of 250mm PVC storm including 1 new 
catch basin 

• Thermoplastic line painting 

• Concrete curb extensions and minor concrete works 

• Other miscellaneous and incidental work as contained 
in the Contract Documents.  

  1.2 All inquiries regarding this Tender are to be submitted in writing 
referencing the Tender Name and Number sent to: 

E-mail        bid@coquitlam.ca 

The deadline for inquiries is 2:00 PM local time, Monday, March 2, 2026 

INQUIRIES RECEIVED AFTER THIS DATE AND TIME MAY NOT RECEIVE 
A RESPONSE.  

 

2.0 Tender 
Documents 

2.1 The Tender Documents which a Tenderer should review to prepare 
a Tender consist of all of the Contract Documents listed in Schedule 
1 entitled “Schedule of Contract Documents”.  Schedule 1 is 
attached to the Agreement which is included as part of the Tender 
Package.  The Contract Documents include the drawings listed in 
Schedule 2 to the Agreement, entitled “List of Contract Drawings”.  

  2.2 A portion of the Contract Documents are included by reference.  
Copies of these documents have not been included with the tender 
package.  These documents are the General Conditions, 
Specifications and Standard Detail Drawings. They are those 
contained in the publication entitled “Master Municipal 
Construction Documents - General Conditions, Specifications and 
Standard Detail Drawings”. Refer to Schedule 1 to the Agreement 
or, if not specified in Schedule 1, then the applicable edition shall 

mailto:citypurchasing@coquitlam.ca


City of Coquitlam 
Contract No. 73297  IT 3 

File #: 11-5330-20/73297/1  Doc #:  5863802.v1 

be the most recent edition as of the date of the Tender Closing Date. 
All sections of this publication are by reference included in the 
Contract Documents. 

  2.3 Any additional information made available to Tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not 
expressly included in Schedule 1 or Schedule 2 to the Agreement, is 
not included in the Contract Documents.  Such additional 
information is made available only for the assistance of Tenderers 
who must make their own judgments about its reliability, accuracy, 
completeness and relevance to the Contract, and neither the Owner 
nor any representative of the Owner gives any guarantee or 
representation that the additional information is reliable, accurate, 
complete or relevant. 

 

3.0 Submission of 
Tenders 

3.1 Tenders must be submitted on the Tender Form provided, 
accompanied by a copy of the original 10% Bid Bond quoting the 
Tender Name and Number, and be uploaded to the City’s file 
transfer website. 

Tenders must be received on or before: 

Tender Closing Time:     2:00 p.m. local time 
Tender Closing Date:     March 5, 2026. 
 

For the purpose of the Tender submission, digital copies of original 
documents and signatures sent electronically are accepted.  
Original documents are required upon request by the City. 

 Instructions 
for Tender 

Submission 

3.2 Tender submissions are to be consolidated into one (1) PDF file 
and uploaded electronically through QFile, the City’s file 
transfer service accessed at website:  
http://qfile.coquitlam.ca/bid 

1. In the “Subject Field” enter:  Tender Number and Name 

2. Add consolidated Tender file in PDF format and Appendix 1 
in XLS format, and Send (ensure your web browser remains 
open until you receive 2 emails from Qfile to confirm upload is 
complete and was sent to email: bid@coquitlam.ca) 

Tenderers are responsible to allow for ample time to complete 
the submission process. For assistance, phone 604-927-3037. 

  3.3 Tenders submitted shall be deemed to be received when displayed 
as a new email in the in-box of the above email address.  The City 
will not be responsible for any delay or for any Tenders not 
received for any reason, including technological delays or issues by 
either party’s network or email program, and the City will not be 
liable for any damages associated with Tenders not received.   

http://qfile.coquitlam.ca/bid
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  3.4 The City reserves the right to accept late Tenders to allow for 
technological delays. The City also reserves the right to accept 
Tenders by email: bid@coquitlam.ca.   

BIDS RECEIVED IN-PERSON, BY COURIER, OR BY FAX WILL NOT 
BE ACCEPTED. 

  3.5 Tenders will not be opened in public.  The unevaluated results will 
be forwarded to participants by email. 

  3.6 Tender submissions are subject to the Freedom of Information and 
Protection of Privacy Act and contents may be disclosed if required 
to do so, pursuant to the Act. 

 

4.0 Additional 
Instructions to 

Tenderers 
 

 Additional Instructions to Tenderers 

Refer to Supplementary Specifications Section 00 72 43S – Contract 
Specific Notations – 3.02 for scheduling restrictions around 
Coquitlam River Elementary School.   
  

 Obtaining 
Documents 

4.1 The following documents which are referred to and form part of 
the Contract Document package may be obtained as follows: 
• Copies of the Master Municipal Construction Documents Volume 

II (2009), General Conditions, Specifications and Standard Detail 
Drawings are available separately from: 

Support Services Unlimited 
Suite 102 
211 Columbia Street 
Vancouver, B.C.   V6A 2R5 
Tel:    604-681-0295 
Fax:   604-305-0424 
 

• Copies of the City of Coquitlam Supplementary Specifications 
and Detailed Drawings to the MMCD 2009 Edition are available 
for viewing and downloading off the City of Coquitlam website: 
Supplementary Specifications and Detailed Drawings to MMCD 

 

 Test 
Excavations 

4.2 Prior to the excavation of test holes on road allowances or privately 
owned property the Tenderer shall obtain permission from the 
Municipality or Owner of the property and comply with their 
requirements for restoration of disturbed surfaces and utilities.  
Failure to comply with Municipal by-laws restricting this practice 
may result in prosecution of the offending party. 

 Business 
License 

4.3 The successful Tenderer shall provide evidence of a City of 
Coquitlam Business License or Tri-Cities Inter-Municipal Business 
License prior to commencement of work or supply of materials. For 
more information, contact Business License Division Ph: 604-927-
3085 or apply online at website: City of Coquitlam Business License 

mailto:bid@coquitlam.ca
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
https://www.coquitlam.ca/602/Business-Licences
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 No Claim 4.4 Except as expressly and specifically permitted in these Instructions 
to Tenderers, no Tenderer shall have any claim for any 
compensation of any kind whatsoever, as a result of participating in 
this Tender, including accepting a non-compliant bid and by 
submitting a Tender, each Tenderer shall be deemed to have 
agreed that it has no claim. 

 No Cost 4.5 The City will not under any circumstances be responsible for any 
costs incurred by the Tenderer in preparing the Tender. 

 Right to Accept 
or Reject any 

Tender 

4.6 The City reserves the right to accept or reject any or all Tenders and 
the lowest or any Tender may not necessarily be accepted.  In its 
sole discretion, the City may reject or retain for its consideration, 
tenders which are nonconforming because they do not contain the 
content or form required by the instructions to tenderers or for 
failure to comply with the process for submission set out in these 
instructions to tenderers. 

The City specifically reserves the right to reject all Tenders if none is 
considered to be satisfactory and, in that event, at its option, to call 
for additional Tenders.  

 Negotiation 4.7 The City, prior to award of any Tender, may negotiate with the 
Tenderer presenting the lowest price compliant Tender, for 
changes in the Work, materials, specifications or conditions without 
having any duty or obligation to advise any other Tenderers or to 
allow them to modify their Tenders, and the City will have no 
liability to any Tenderer as a result of such negotiations or 
modifications.  

 Cancellation of 
Tender 

4.8 The City reserves the right to cancel any request for Tender at any 
time without recourse by the Tenderer. The City has the right to not 
award this work for any reason including choosing to complete the 
work with the City’s own forces. 

 Conflict of 
Interest 

4.9 Tenderers shall disclose any actual or potential conflicts of interest 
and existing business relationships it may have with the City, their 
elected or appointed officials or employees. 

 Collusion 

 

4.10 Tenderers will not discuss or communicate with one another in 
regards to the preparation of their Tenders. Each Tenderer will 
ensure that its participation in the Tender process and that of its 
team members is conducted without collusion or fraud. Failure to 
comply with this requirement may lead to disqualification without 
further notice or warning. 

 Instruction to 
Tenderers – 

Part II 
 

 Delete Instructions to Tenderers – Part II Contained in the Edition 
of the Publication “Master Municipal Construction Documents 
2009” and replace with the following:  
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5.0 Tender 
Requirements 

5.1 A tender should be on the Form of Tender as provided and be 
signed by the authorized signatory(s) as follows: 

5.1.1 if the tenderer is a partnership or joint venture then 
the name of the partnership or joint venturer 
should be included, and each partner or joint 
venturer should sign personally; if a partner of joint 
venture is a corporation then such corporation 
should sign as indicated in paragraph 5.1.3 below; 
and 

5.1.2 if the tenderer is a corporation then the full name of 
the corporation should be included, together with 
the names and signatures of authorized signatories. 

5.1.3 For the purpose of the Tender submission, digital 
copies of original documents and electronic 
signatures are accepted.  Original documents are 
required upon request by the City. 

  5.2 A tender must be accompanied by tender security (“Bid Security”) in 
the form of: 

5.2.1 a copy (digital or Electronic copy is acceptable) of 
the original bid bond in an amount equal to 10% of 
the Tender Price, issued by a surety licensed to 
carry on the business of suretyship in British 
Columbia in a form reasonably satisfactory to the 
Owner; 

  5.3 5.3.1 Tenderer should be competent and capable of 
performing the various items of work. Tenderer 
shall complete the following statement sheets 
appended to the Form of Tender: 

5.3.2  Appendix 1 – the Schedule of Quantities and Prices; 

5.3.3 Appendix 2 – a “Preliminary Construction Schedule”, 
generally in the form attached as Appendix 2 to the 
Form of Tender, and showing Substantial 
Performance by the date or within the duration, 
shown in paragraph 2.2 of the Form of Tender. 

5.3.4 Appendix 3 – name and brief description of the 
previous experience of the Superintendent the 
tenderer will use for the Work; 

5.3.5 Appendix 4 – a list of previous comparable work, 
including a brief description of that work, 
approximate contract value, and references (with 
phone numbers);  
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5.3.6 Appendix 5 – a complete list of all subcontractors, if 
any, that the tenderer will use for the Work 
including full names.; and 

5.3.7 Appendix 7 – is provided for information only, to 
indicate the Contract Insurance is to be submitted 
by the successful Tenderer upon Notice of Award. 

  5.4 The successful tenderer will, within 15 Days of receipt of the written 
Notice of Award, be required to deliver to the Owner the items listed 
in FT 5.1.1, including a Performance Bond and a Labour and 
Material Payment Bond as described in FT 5.1.1(a), failing which the 
provisions of FT 6.1 will apply. 

 

6.0 Qualifications, 
Modifications, 

Alternative 
Tenders 

6.1 
 

Tenders which contain qualifications, or omissions, so as to make 
comparison which other tenders difficult, may be rejected by the 
Owner.  

  6.2 
 

A tenderer may, at the tenderer’s election, submit an alternative 
tender (“Alternative Tender”) which varies the materials, products, 
designs or equipment by the Owner as Approved Equals as the case 
may be, but an Alternative Tender must be in addition to, and not in 
substitution for a tender which conforms to the requirements of 
the Contract Documents. 

  6.3 The only Alternative Tender that the Owner may accept is an 
Alternative Tender submitted by that tenderer whose conforming 
tender, submitted as required by paragraph 6.2 of these 
Instructions to Tenderers, would have been accepted by the Owners 
in the preference to other conforming tenders, if no Alternative 
Tenders had been invited. 

 

7.0 Approved 
Equals 

7.1 
 

Prior to the Tender Closing Time and Date, a tenderer may request 
the Owner to approve materials, products, or equipment (“Approved 
Equal”) to be included in a tender in substitution for items indicated 
in the Contract Documents. 

  7.2 
 

Applications for an Approved Equal must be in writing, and 
supported by appropriate supporting information, data, 
specifications, and documentation. 

  7.3 
 

If the Owner decides in its discretion to accept an Approved Equal, 
then the Owner will issue an addendum to all tenderers. 

  7.4 The Owner is not obligated to review or accept an application for an 
Approved Equal. 

 



City of Coquitlam 
Contract No. 73297  IT 8 

File #: 11-5330-20/73297/1  Doc #:  5863802.v1 

8.0 Inspection of 
the Place of the 

Work 

8.1 
 

All tenderers, either personally or through a representative, are 
responsible to examine the Place of the Work before submitting a 
tender.  A tenderer has full responsibility to be familiar with and 
make allowance in the tender for all conditions at the Place of the 
Work that might affect the tender, including any information 
regarding subsurface soil conditions made available by the Owner, 
the location of the Work, local conditions, topographical soil 
conditions, weather and access.  Unless otherwise specified in the 
Contract Documents, a tenderer is not required to do subsurface 
investigations.  By submitting a tender, a tenderer represents that 
the tenderer has examined the Place of the Work, or specifically 
elected not to.  No additional payments or time extensions shall be 
claimable or due because of difficulties relating to conditions at the 
Place of the Work which were reasonably foreseeable by a 
contractor qualified to undertake the Work. 

  8.2 Tenderers are referred to GC 11.2.1 regarding Concealed or 
Unknown Conditions. 

 

9.0 Interpretation 
of Contract 
Documents 

9.1 
 

If a tenderer is in doubt as to the correct meaning of any provision 
of the Contract Documents, the tenderer may request clarification as 
instructed in paragraph 1.2 of the Instructions to Tenderers. 

  9.2 
 

If a tenderer discovers any contradictions or inconsistencies in the 
Contract Documents or its provisions, or any discrepancies between 
a provision of the Contract Documents and conditions at the Place of 
the Work as observed in an examination under paragraph 8 of the 
person named in paragraph 1.2 of the Instructions to Tenderers. 

  9.3 If the Owner considers it necessary, the Owner may issue written 
addenda to provide clarification (s) of the Contract Documents. 

  9.4 No oral interpretation or representations from the Owner or any 
representative of the Owner will affect, alter, or amend any 
provision of the Contract Documents. 

 

10.0 Prices 10.1 
 

The Tendered Price will represent the entire cost excluding GST to 
the Owner of the complete Work based on the estimated quantities 
in the Schedule of Quantities and Prices of the Form of Tender.  
Notwithstanding the generalities of the above, tenderers shall 
include in the tendered prices (including unit prices, lump sum 
prices, or other forms of pricing) sufficient amounts to cover: 

10.1.1 the costs of all labour, equipment and material 
included in or required for the Work, including all 
items which, whole not specifically listed in the 
Schedule of Quantities and Prices, are included in the 
Work specifically or by necessary inference from the 
Contract Documents; 
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10.1.2 all assessments payable with respect to labour as 
required by any statutory scheme such as 
unemployment insurance, holiday pay, insurance, 
CPP and all employee benefits and the Workers 
Compensation Act; 

10.1.3 all overhead costs, including head office and on-site 
overhead costs, and all amounts for the Contractor’s 
profit. 

  10.2 The tendered prices and all subcontracts must allow for compliance 
with all applicable laws regarding trade or other qualifications of 
employees performing the Work, and payment of appropriate 
wages for labour included in or required for the Work. 

 

11.0 Taxes 11.1 The tendered prices shall cover all taxes and assessments of any 
kind payable with respect to the Work, but shall not include GST.  
GST shall be listed as a separate line item as required by GC 19.3. 

 

12.0 Amendment of 
Tenders 

12.1 A tenderer may amend or revoke a tender by giving written notice, 
delivered by Email, to the office referred to in paragraph 3.4 of the 
Instructions to Tenderers at any time up until the Tender Closing 
Date and Time.  An amendment or revocation that is received after 
the Tender Closing Date and Time shall not be considered and shall 
not affect a tender as submitted. 

  12.2 An amendment or revocation must be signed by an authorized 
signatory of the tenderer in the same manner as provided by 
paragraph 5.1 of these Instructions to Tenderers. 

  12.3 Any amendment that expressly or by inference discloses the 
tenderer’s Tender Price or other material element of the tender such 
that, in the opinion of the Owner, the confidentiality of the tender is 
breached, will invalidate the entire tender. 

  12.4 An acceptable form of a tender amendment which tenderers may, 
but are not required to, use is as follows: 

“Contract:                    ____________________________________ 
                                       (TITLE OF CONTRACT) 
Reference No.             ____________________________________ 
                                       (OWNER’S CONTRACT REFERENCE NO.) 
TO:                                  ____________________________________ 
                                       (NAME OF OWNER) 
 
We the undersigned wish to amend our tender which we submitted 
for the above Contract by deleting the following tendered prices or 
items from our tender: 
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_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(TEDNERED PRICES AND/OR TENDER ITEMS IN THE TENDER THAT ARE TO BE AMENDED) 
 
and substituting the following revised tendered prices or items: 

_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(REVISED TENDERED PRICES OR TENDER ITEMS) 
 
The extensions in our tender should be adjusted accordingly, and 
our Tender Price as set out in Appendix 1 of our submitted Form of 
Tender, and on the Schedule of Quantities and Prices, increased / 
decreased by $______________, excluding GST.  We have not included 
our revised Tender Price in order to preserve the confidentiality of 
our tender. 

Signed and delivered the ___ day of _________________, 20___.” 

 

13.0 Duration of 
Tenders 

13.1 After the Tender Closing Time, a tender shall remain valid and 
irrevocable as set out in paragraph 5.1 of the Form of Tender. 

 

14.0 Qualifications 
of Tenderers 

14.1 By submitting a tender, a tenderer is representing that it has the 
competence, qualifications and relevant experience required to do 
the Work. 

 

15.0 Award 15.1 In exercising its discretion, the Owner will have regard to the 
information provided in the Appendices to the Form of Tender as 
described under IT 5.3 including the proven experience of the 
tenderer, and any listed subcontractors, to do the Work.   

Tenders received will be evaluated to provide the City with greatest 
value based on quality, service, price and experience. Evaluation 
Criteria will include but is not limited to: 

1. Ability to meet specifications and required completion 
date 

2. Contractor’s past experience, references, reputation 
and compliance to specifications 

3. Demonstrated successful experience on similar 
projects and specific equipment installation 

4. Price: purchase price, maintenance costs, availability of 
parts and service, warranty and compatibility with 
existing equipment and/or conditions 
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5. Any other criteria, the City deems, at its sole discretion, 
necessary to evaluate Tenders; 

6. Lowest price will not necessarily be accepted. 

The City may, in its absolute discretion, not award to a Tenderer if 
the Tenderer, or any officer or director of a corporate Tenderer, is 
or has been engaged, either directly or indirectly through another 
corporation or legal entity, in a legal action against the City and its 
elected and appointed officers and employees or any of them in 
relation to: 

a) any other contract or services; or 

b) any matter arising from the City’s exercise of its 
powers, duties or functions under the Local 
Government Act, the Community Charter or any other 
enactments; within five years of this Tender Offer. 

For purposes of this section, the words “legal action” includes, 
without limitation, mediation, arbitration, hearing before an 
administrative tribunal or lawsuit filed in any court. 

Without limiting the City’s sole discretion, in determining whether 
or not to award to a Tenderer pursuant to this clause, the City will 
consider such factors as whether the legal action is likely to affect 
the Tenderer’s ability to work with the City and its employees, 
agents, consultants and representatives or any of them and 
whether the City’s past experience with the Tenderer in the matter 
that resulted in the legal action indicates that the City is likely to 
incur increased staff and legal costs or either of them in the 
administration of this contract if it is awarded to the Tenderer. 

In the event that the lowest total Tender Price by two or more 
Tenderers is the same amount, the City will select a Tenderer with 
an overall satisfactory performance record in having completed 
work on previous relevant projects that are provided as references, 
and on City projects. Information obtained from references will not 
be disclosed or discussed with any Tenderer. If all references are 
equal, selection will be determined by a coin toss in a manner to be 
directed by the City. 

Where only one Tender is received the City may reject such and re-
tender on a selected basis. 

  15.2 The Owner will notify the successful tenderer in writing. 

  15.3 If there are any discrepancies in the Schedule of Quantities and 
Prices between the unit prices and the extended totals then the unit 
prices shall be deemed correct, and corresponding corrections 
shall be made to the extended totals.  If a unit price or extended 
total has been omitted, the following shall apply: 
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a) If a unit price is given but the corresponding extended total 
has been omitted, then the extended total shall be 
calculated from unit price and the estimated quantity, and 
inserted as the extended total; 

b) If an extended total is given but the corresponding unit 
price has been omitted, then the unit price shall be 
calculated from the extended total and estimated quantity, 
and inserted as the unit price; 

c) If both the unit price and the corresponding extended total 
for a tender item have been omitted, then the following 
test shall be applied to determine whether the tender shall 
be rejected as incomplete: 

(i) the highest of the unit prices tendered by other 
tenderers for that tender item shall be used as 
the test unit price, and the corresponding test 
extended total shall be calculated from the test 
unit price and the estimated quantity; 

(ii) if the test extended total for the tender item 
exceeds 1% of the revised total Tender Price, 
including the test extended total, or if the 
revised total Tender Price, including the test 
extended total, alters the ranking of the 
tenderers according to the lowest Tender Price, 
then the omitted unit price for that tender item 
is deemed to materially affect the Tender Price 
relative to other tenders and the tender shall be 
rejected; 

(iii) if the tender is not rejected under subparagraph 
(ii) of this IT 15.3 (c), then the unit price and the 
extended total for that tender item shall both be 
deemed to be, and the costs for that tender item 
shall be zero deemed to be included in other 
tender items prices; 

d) In no event shall page totals in the Schedule of Quantities 
and Prices or the total Tender Price be used to calculate 
missing extended totals or unit prices. 
 

16.0 Subcontractors 16.1 The Owner reserves the right to object to any of the subcontractors 
listed in a tender.  If the Owner objects to any of the 
subcontractor(s) then the Owner will permit a tenderer to, within 5 
days, propose a substitute subcontractor(s) acceptable to the 
Owner provided that there is not resulting adjustment in the Tender 
Price or the completion date set out in paragraph 2.2 of the Form of 
Tender.  A tenderer will not be required to make such substitution 
and, if the Owner objects to a listed Subcontractor(s), the tenderer 
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may, rather than propose a substitute subcontractor(s), consider its 
tender rejected by the Owner and by written notice withdraw it 
tender.  The Owner shall, in the event, return the tenderer’s bid 
security. 

 

17.0 Optional Work 17.1 If the Schedule of Quantities and Prices includes any tender prices for 
Optional or Provisional Work, as defined in GC 7.4.1, the tenderers 
must complete all the unit prices for such Optional or Provisional 
Work. Such tender prices shall not include any general overhead 
costs, or other costs, or profit, not directly related to the Optional or 
Provisional Work.   

  17.2 Notwithstanding that the Owner may elect not to proceed with the 
Optional or Provisional Work, the tender prices for any Optional or 
Provisional Work, including the extended totals for Optional or 
Provisional Work unit prices, shall be included in the Tender Price for 
the purpose of any price comparisons between tenders. 
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Form of Tender  
Tender No.  73297 

 

Shaughnessy Street Pavement Rehabilitation  
 

Summary 
 

Name of Contractor:  

  

Tender Price (exclude GST): $ 

 (FROM APPENDIX 1 OF FORM OF TENDER) 
 

  
  

Tender submitted must be accompanied by a copy of the original 10% Bid Bond and 
will be received 

 
On or before 2:00 pm (local time)   

Thursday, March 5, 2026 
 

Instructions for Tender Submission 
 

Tender submissions are to be consolidated into one (1) .pdf file and uploaded electronically 
through QFile, the City’s file transfer service accessed at website:  qfile.coquitlam.ca/bid 
 
1. In the “Subject Field” enter:  Tender Number and Name 
2. Add consolidated Tender file in PDF format, and Appendix 1 in XLS format, and Send 

(ensure your web browser remains open until you receive 2 emails from Qfile to confirm upload 
is complete and was sent to the correct email address: bid@coquitlam.ca ) 

 
Tenderers are responsible to allow ample time to complete the Tender submission process. If 
assistance is required, phone 604-927-3037. 
 
 

 THE CITY OF COQUITLAM 

February 2026 
3000 Guildford Way 

Coquitlam, B.C.  V3B 7N2 
  

http://qfile.coquitlam.ca/bid
mailto:bid@coquitlam.ca
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Contract Name: Shaughnessy Street Pavement Rehabilitation 
Reference No.: 73297 

 
TO OWNER: 
 

1 WE, THE UNDERSIGNED: 
 
1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the City of Coquitlam Supplementary General Conditions, 
the City of Coquitlam Supplementary Contract Specifications, the specified edition of 
the “Master Municipal Construction Documents – General Conditions, Specifications 
and Standard Detail Drawings” and the following Addenda: 

 
 ________________________________________________ 
 ________________________________________________ 
 ________________________________________________; 
              ( ADDENDA, IF ANY ) 

 1.2 shall fully disclose any actual or potential conflicts of interest and existing business 
relationships we may have with the City, their elected or appointed officials or 
employees: 

________________________________________________ 

1.3 have full knowledge of the Place of the Work, and the Work required; and 

 1.4 have complied with the Instructions to Tenderers; and 
 

2 ACCORDINGLY WE HEREBY OFFER: 
 
2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before September 4, 2026; and 

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
"Schedule of Quantities and Prices",  plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of 
tender comparison, our offer is to complete the Work for the "Tender Price" as set out 
on Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated 
quantities listed in the Schedule of Quantities and Prices, and excludes GST. 
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3 WE CONFIRM: 
 
3.1 that we understand and agree that the quantities as listed in the Schedule of 

Quantities and Prices are estimated, and that the actual quantities will vary. 
 
3.2 that we understand and agree  that the owner is in no way obliged to accept this 

Tender. 
 

4 WE CONFIRM: 
 
4.1 that the following Appendices are attached to and form a part of this tender: 
 

  4.1.1 the Appendices as required by paragraph 5.3 of the Instructions to Tenderers 
- Part II; and 

  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers - 
Part II. 

  4.1.3 the Certificate of Compliance on the form provided in Appendix 7 of this Form 
of Tender. 
 

5 WE AGREE: 
 
5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period 

of 60 calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another Tenderer is accepted by the Owner. If within this period the 
Owner delivers a written notice ("Notice of Award") by which the Owner accepts our 
tender we will: 

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner: 

 a) a Performance Bond and a Labour and Material Payment Bond, each in 
the amount of 50% of the Contract Price, issued by a surety licensed to 
carry on the business of suretyship in the province of British Columbia, 
and in a form acceptable to the Owner; 

 b) a "clearance letter" indicating that the Tenderer is in WCB compliance; 
and 

 c) a copy of the insurance policies as specified in SGC Section 24 indicating 
that all such insurance coverage is in place and; 

 d) a letter confirming the Contractor as “Prime Contractor” for the Contract 
as specified in SGC Section 21.2.1. 

 5.1.2 within 2 Days of receipt of written "Notice to Proceed", or such longer time as 
may be otherwise specified in the Notice to Proceed, commence the Work; and 

 5.1.3 sign the Contract Documents as required by GC 2.1. 
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6 WE AGREE: 
 
6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 

of this Form of Tender, we: 

 6.1.1 fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this 
Form of Tender; or 

 6.1.2 fail or refuse to commence the Work as required by the Notice to Proceed,  
 
then such failure or refusal will be deemed to be a refusal by us to enter into the 
Contract and the Owner may, on written notice to us, award the Contract to another 
party.  We further agree that, as full compensation on account of damages suffered by 
the Owner because of such failure or refusal, the Bid Security shall be forfeited to the 
Owner, in an amount equal to the lesser of: 

  6.1.3 the face value of the Bid Security; and 

 6.1.4 the amount by which our Tender Price is less than the amount for which the 
Owner contracts with another party to perform the Work. 

 
7 OUR ADDRESS is as follows: 
 __________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

Phone:     ________ - ________ - ___________ 

Email:    _____________________________ 

Attention:  _____________________________ 

 This Tender is executed this______day of____________, 20_____. 

 Contractor: 
 
______________________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
______________________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_______________________________________________ 
(AUTHORIZED SIGNATORY) 
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8 WE CONFIRM: 
 
8.1 our Goods and Services Tax (GST) registration status is as follows: 

 8.1.1 for information purposes, our GST Registration Number is: 
 

 _____________________________________________ 
 (GST REGISTRATION NUMBER) 
 

 or; 

  8.1.2 by signature hereunder, we certify we are not required to provide a 
registration number: 
 

  
 _____________________________________________ 
 (AUTHORIZED SIGNATORY) 

 
 

  _____________________________________________ 
 (AUTHORIZED SIGNATORY) 
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Appendix 1 
FORM OF TENDER

Contract 73297
Shaughnessy Street Pavement Rehabilitation

SCHEDULE OF QUANTITIES AND PRICES 

(see paragraph 5.3.1 of the Instruction to Tenderers)

(All prices and quotations including the Contract Prices shall Exclude GST)

(Should there be any discrepancy in the information provided, the City’s original file copy shall prevail)

ITEM NO.

MMCD Ref./ 
(Supplementary 

Contract 
Specifications)

DESCRIPTION UNIT QUANTITY
UNIT

 PRICE
EXTENDED
 AMOUNT

1.00 01 55 00S TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING

1.01 (1.5.1) Traffic Control and Management Incidental to Contract

2.00 01 57 01S ENVIRONMENTAL PROTECTION

2.01 (1.6.1) ESC supply & installation, maintenance and removal Incidental to Contract

3.00 01 58 01S PROJECT IDENTIFICATION

3.01 (1.3.1) Construction Zone Information Signs ea. 4

3.02 (1.3.2) CMS Boards (4) month 2

4.00 03 30 20S CONCRETE WALKS, CURB AND GUTTERS

4.01 (1.4.3) Concrete Barrier Curb and Gutter (MMCD C5) lin.m 250

4.02 (1.4.5)
Concrete Sidewalk and Wheelchair Letdowns -  100mm thick - Broom Finished c/w 100mm 
granular base; and as shown and described in the Contract Documents

sq.m 720

4.03 (1.4.10) Tactile Strip - 24x60in - Access Tile, Yellow Colour - Removable Type ea. 10

5.00 31 11 41S SHRUB AND TREE PRESERVATION

5.01 (1.4.5) Hydro Excavation (Provisional)

6.00 31 22 16S RESHAPING GRANULAR ROADBEDS

6.01 (1.4.1) Reshaping (including Gravel Shoulder) sq.m 9,600

7.00 31 24 13S ROADWAY EXCAVATION, EMBANKMENT AND COMPACTION

7.01 (1.8.4)
Removal and Offsite Disposal of Existing Asphalt and Concrete Sidewalk, Curb and Letdowns 
(all depths)

sq.m 350

7.02 (1.8.5) Common Excavation (including Offsite Disposal) cu.m 50

7.03 (1.8.10) Over Excavation (including Offsite Disposal) - Provisional cu.m 200

8.00 32 01 16.7S COLD MILLING

8.01 (1.5.4) Full Depth Milling (All Depths, up to 125 mm) sq.m 6,500

8.03 (1.5.4) Surface Milling (40mm) sq.m 18,000

9.00 32 11 23S GRANULAR BASE

9.01 (1.4.3) 25mm Minus Granular Base (Variable Thickness) - Provisional tonne 550

10.00 32 12 13.1S ASPHALT TACK COAT

10.01 (1.5.1 / 1.5.2) Asphalt Tack Coat - Emulsified Asphalt sq.m 24,500

11.00 32 12 16S HOT-MIX ASPHALT CONCRETE PAVING

11.01 (1.5.1 / 1.5.9)
Machine Laid Hot Mix Asphalt  (19mm MOT Class 1 Medium Mix with 80-100 Group A Asphalt 
Binder)

tonne 2,915

11.02 (1.5.1 / 1.5.9) Machine Laid Asphaltic Concrete Paving - MMCD Lower Course #1 - 1 lift (50mm) tonne 800

12.00 32 17 23S PAINTED PAVEMENT MARKINGS

12.01 (1.5.3)
Supply and installation of Thermoplastic Pavement Markings and as shown in the Contract 
Drawings

L.S. 1

12.02 (1.5.4.1) Installation of City Supplied Sign on New Pole ea. 1

12.03 (1.5.4.2) Relocate or Reinstate Existing Sign and Pole ea. 9

12.04 (1.5.4.3) Installation of City Supplied Sign on Existing Pole or Streetlight ea. 3

12.05 (1.5.5) Remove and Dispose of Fixed Delineators L.S. 1

13.00 32 91 21S TOPSOIL AND FINISH GRADING

13.01 (1.4.1) Imported Topsoil (150mm) cu.m 40

14.00 32 92 23S SODDING

14.01 (1.8.1) Sodding sq.m 230

15.00 33 40 01S STORM SEWERS

15.01 (1.6.2) 250mm PVC DR35 (All Depths) (Complete) lin.m 280

Allowance $20,000.00



                    City of Coquitlam
                    Contract No. 73297

Form of Tender FT. 7

ITEM NO.

MMCD Ref./ 
(Supplementary 

Contract 
Specifications)

DESCRIPTION UNIT QUANTITY
UNIT

 PRICE
EXTENDED
 AMOUNT

15.02 (1.6.5) Catch Basin Lead /Lawn Basin Lead - 150mm SDR28 PVC  (Complete) lin.m 35

16.00 33 44 01S MANHOLES AND CATCHBASINS

16.01 1.5.1.4 Rebench Existing Manhole (as shown in Contract Drawings) each 3

16.02 (1.5.2) Supply and Installation, Top Inlet Catchbasin - COQ-S11A ea. 1

16.03 (1.5.2) Storm Sewer Cleanout ea. 2

16.04 (1.5.3.1) Manhole Frame and Lid Replacement and Adjustment as Directed by CA - Provisional ea. 10

16.05 (1.5.3.2) Water Valve Box Replacement -  Terminal City Nelson Type as Directed by CA -  Provisional ea. 18

16.06 (1.5.3.4) Manhole Frame and Cover Adjustment Only as Directed by CA - Provisional ea. 35

16.07 (1.5.3.4) Water Valve Box Adjustment Only as Directed by CA - Provisional ea. 18

16.08 (1.5.3.4) Catchbasin Adjustment Only - Provisional ea 4

17.00 34 41 13 TRAFFIC SIGNALS

17.01 1.9.2 Traffic Detector Loops - Round - Remove and Reinstate in Base Lift ea 4

Total Tendered Price (exclude GST):

(Transfer the amount to Form of Tender Summary Page 1)

Name of Contractor: 
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APPENDIX 2 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers) 
 

INDICATE SCHEDULE WITH BAR CHART WITH CONSTRUCTION DURATIONS 
 

CONSTRUCTION ACTIVITY 
JULY AUGUST SEPT 

1 2 3 4 1 2 3 4 1 

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

 
Substantial Completion Date: September 4, 2026 
 
Proposed Disposal Site:   
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APPENDIX 3 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers) 
 
Proposed Project Superintendent      ______________________________________________ 
 
List of Project Experience 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  
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APPENDIX 4 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
CONTRACTOR’S COMPARABLE WORK EXPERIENCE 
(See paragraph 5.3.4 of the Instructions to Tenderers) 

 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 
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APPENDIX 5 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers) 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No:  
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APPENDIX 6 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
Bid Bond  

NO. __________ $  ___ 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
   

As Principal, hereinafter called the Principal, and 
 
   

As Surety, hereinafter called the Surety, are held and firmly bound unto 
 
   

As Obligee, hereinafter called the Obligee, in the amount of 
 
   Dollars ($ ) lawful money of 
Canada, for the payment of which sum, well and truly to be made, the Principal and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
WHEREAS, the Principal has submitted a written Tender to the Obligee, dated the   day of 
_____________________, 2026, for Contract   . 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal shall have the 
Tender accepted within sixty (60) days from the Closing Date of Tender and the said Principal will, within the 
time required, enter into a formal contract and give good and sufficient bonds to secure the performance of 
the terms and conditions of the Contract, then this obligation shall be null and void;  otherwise the Principal 
and Surety will pay unto the Obligee the difference in money between the amount of the bid of the said 
Principal and the amount for which the Obligee legally contracts with another party to perform the work if the 
latter amount be in excess of the former. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
Any suit under this Bond must be instituted before the expiration of six (6) months from the date of this Bond. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused 
these presents to be sealed with its corporate seal duly attested by the signature of its Attorney-In-Fact,  
this   day of  , 2026. 
 
SIGNED, SEALED AND DELIVERED 
In the presence of: 
 )   
 ) PRINCIPAL 
 ) 
 )   
  ) SURETY 
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APPENDIX 7 
 

FORM OF TENDER 
 

Contract 73297 
Shaughnessy Street Pavement Rehabilitation 

 
CERTIFICATE OF COMPLIANCE for CONTRACT INSURANCE 

 
 
This is provided for information to certify that the Tenderer does hereby undertake and agree to 
supply to the City of Coquitlam, upon award, contract insurance listed below for the project 
requirements indicated: 
 
Contract Number: 73297 
 
Contract Name: Shaughnessy Street Pavement Rehabilitation 

 
Description of Work:  
 

• Asphalt milling – Approx. 23,800 square metres 
• Asphalt paving – Approx. 3,450 tonnes of asphalt paving 
• 280 linear metres of 250mm PVC storm including 1 new catch basin 
• Thermoplastic line painting 
• Concrete curb extensions and minor concrete works 
• Other miscellaneous and incidental work as contained in the Contract Documents.  

 
 Commercial General Liability: $5,000,000 limit 
 
 Special Coverage Required: YES      NO Special Coverage Description 

( )   ( X ) Shoring and Underpinning Hazard 
( )   ( X ) Pile Driving and Vibrations 
( )   ( X )Excavation Hazard  
( )   ( X ) Demolition 
( )   ( X ) Blasting 
 

We also certify that the insurance coverage will meet the requirements of the Supplementary General 
Conditions Section 24 – Insurance, included as part of the Contract Documents, and that the proof of 
insurance will be provided on the City of Coquitlam Certificate of Insurance form, without 
amendments, except for the exclusions noted above. 
 
 _________    _______ 
Name of Tenderer (printed)   Authorized Signature 
 
  
Date  
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AGREEMENT 
 

Between Owner and Contractor 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE 
GENERAL CONDITIONS AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER 
MUNICIPAL CONSTRUCTION DOCUMENTS. ) 
 
 
THIS AGREEMENT made in duplicate this ____ day of _____________ 2026. 
 
Contract: Shaughnessy Street Pavement Rehabilitation 
 
Reference No. 73297 
 
BETWEEN: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 
 
(the "Owner") 

 
AND: 
 
 
 
 
 

(the "Contractor") 
 
The Owner and the Contractor agree as follows: 
 
1 THE WORK - START/COMPLETION DATES 
 
1.1 The Contractor will perform all Work and provide all labour, equipment and material and do all 

things strictly as required by the Contract Documents. 
 
1.2 The Contractor will commence the Work in accordance with the Notice to Proceed. The 

Contractor will proceed with the Work diligently, will perform the Work generally in accordance 
with the construction schedules as required by the Contract Documents and will achieve 
Substantial Performance of the Work on or before September 4, 2026, subject to the provisions 
of the Contract Documents for adjustments to the Contract Time. 

 
1.3 Time shall be the essence of the Contract.  
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2 CONTRACT DOCUMENTS 
 
2.1 The “Contract Documents” consist of the documents listed or referred to in Schedule 1, entitled 

“Schedule of Contract Documents”, which is attached and forms a part of this Agreement, and 
includes any and all additional and amending documents issued in accordance with the provisions 
of the Contract Documents. All of the Contract Documents shall constitute the entire Contract between 
the Owner and the Contractor. 

 
2.2 The Contract supersedes all prior negotiations, representations or agreements, whether written or 

oral, and the Contract may be amended only in strict accordance with the provisions of the Contract 
Documents. 

 
3 CONTRACT PRICE 
 
3.1 The price for the Work (“Contract Price”) shall be the sum in Canadian dollars of the following: 
 
 a ) the product of the actual quantities of the items of Work listed in the Schedule of Quantities 

and Prices which are incorporated into or made necessary by the Work and the unit prices 
listed in the Schedule of Quantities and Prices; plus 

 
 b ) all lump sums, if any, as listed in the Schedule of Quantities and Prices, for items relating to 

or incorporated into the Work; plus 
 
 c ) any adjustments, including any payments owing on account of Changes and agreed to 

Extra Work, approved in accordance with the provisions of the Contract Documents. 
 
3.2 The Contract Price shall be the entire compensation owing to the Contractor for the Work and this 

compensation shall cover and include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses whatsoever incurred in 
performing the Work. 

 
4 PAYMENT 
 
4.1 Subject to applicable legislation and the provisions of the Contract Documents, the Owner shall 

make payments to the Contractor. 
 
4.2 If the Owner fails to make payments to the Contractor as they become due in accordance with the 

terms of the Contract Documents then interest calculated at 2% per annum over the prime 
commercial lending rate of the Royal Bank of Canada on such unpaid amounts shall also become 
due and payable until payment. Such interest shall be calculated and added to any unpaid 
amounts monthly. 

 
5 RIGHTS AND REMEDIES 
 
5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies 

available hereunder shall be in addition to and not a limitation of any duties, obligations, rights 
and remedies otherwise imposed or available by law. 
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5.2 Except as specifically set out in the Contract Documents, no action or failure to act by the Owner, 
Contract Administrator or Contractor shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to act constitute an approval of or 
acquiescence in any breach under the Contract. 

 
6 NOTICES 
 
6.1 Communications among the Owner, the Contract Administrator and the Contractor, including 

all written notices required by the Contract Documents, may be delivered by email, or by hand, 
or by pre-paid registered mail to the addresses as set out below: 

 
The Owner: The Contractor: 
  

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 

  
Tel: 604-927-3500 Tel: 

 Email: 
 Attention: 

 
The Contract Administrator: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 
Tel:  
Email: 
Attention:   

 
6.2 A communication or notice that is addressed as above shall be considered to have been 
 received: 
 
 a ) immediately upon delivery, if delivered by hand; or 
 b ) immediately upon transmission if sent or received by email; or 
 c )  after 5 days from date of posting if sent by registered mail. 
 
6.3 The Owner or the Contractor may, at any time, change its address for notice by giving written 

notice to the other at the address then applicable. Similarly if the Contract Administrator 
changes its address for notice then the Owner will give or cause to be given written notice to 
the Contractor. 

 
7 GENERAL 
 
7.1 This Contract shall be construed according to the laws of British Columbia. 
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7.2 The Contractor shall not, without the express written consent of the Owner, assign this 
Contract, or any portion of this Contract. 

 
7.3 The headings included in the Contract Documents are for convenience only and do not form 

part of this Contract and will not be used to interpret, define or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents. 

 
7.4 A word in the Contract Documents in the singular includes the plural and, in each case, vice 

versa. 
 
7.5 This agreement shall enure to the benefit of and be binding upon the parties and their 

successors, executors, administrators and assigns 
 
IN WITNESS WHEREOF the parties hereto have executed this Agreement the day and year first written 
above. 
 
Contractor: 
 
 
_____________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY AND POSITION - PRINT) 
 
Owner: 
 
The City of Coquitlam   
 
 
_____________________________________________ 
Edwin Dela Rosa, AScT 
(MANAGER, CAPITAL PROJECTS AND INSPECTIONS) 
Representative as Per G.C. 17 

 
________________________________________ 
Chad Braley, AScT 
(SENIOR MANAGER, DESIGN AND CONSTRUCTION) 
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Shaughnessy Street Pavement Rehabilitation 

 
Reference No: 73297 

 
Schedule 1 

 
Schedule of Contract Documents 

 
(INCLUDE IN LIST ALL DOCUMENTS INCLUDING, IF ANY, SUPPLEMENTARY GENERAL CONDITIONS, 
SUPPLEMENTARY SPECIFICATIONS, SUPPLEMENTARY STANDARD DETAIL DRAWINGS) 
 
 
The following is an exact and complete list of the Contract Documents, as referred to in Article 2.1 of 
the Agreement. 
 
NOTE: The documents noted with “*” are contained in the “Master Municipal Construction 
Documents – General Conditions, Specifications and Standard Detail Drawings”, edition dated 2009. 
All sections of this publication are included in the Contract Documents. 
 
 

1. Agreement, including all Schedules; 
2. The following Addenda:  

• As issued 
3. Supplementary General Conditions, if any; 
4. General Conditions*; 
5. Supplementary Specifications, if any; 
6. Detail Specifications, if any; 
7. Specifications*; 
8. Supplementary Detail Drawings, if any; 
9. Standard Detail Drawings*; 
10. Executed Form of Tender, including all Appendices; 
11. Drawings listed in Schedule 2 to the Agreement –“List of Drawings”, if any;  
12. Instructions to Tenderers; 
13. COQUITLAM “Supplementary Specifications Master Municipal Construction Documents” 

March 2022 
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Shaughnessy Street Pavement Rehabilitation 
 

Reference No: 73297 
 

Schedule 2 
 

LIST OF DRAWINGS 
 
(Complete Listing of All Drawings, Plans and Sketches That Are Part of the Contract Documents) 
 

Bound in this Document: 
 
Appendix A: Traffic Management Detail Specifications 
 
Appendix B: Archaeological Chance Find Procedures 
 
Appendix C: Standard Detail Drawings 
 
Appendix D: As Built Drawings 
 
Bound Separately: Contract Drawings 

 
 

TITLE SHEET 
NO. 

REVISION 
NO. DATE 

COVER SHEET 00 of 08 - - 
GENERAL NOTES 01 of 08 D 2026/02/05 
ROADWORKS - LINCOLN AVE. TO STA. 1+620 02 of 08 D 2026/02/05 
ROADWORKS - STA. 1+620 TO PARKLAND PL. 03 of 08 D 2026/02/05 
ROADWORKS - PARKLAND PL. TO STA. 2+860 04 of 08 D 2026/02/05 
ROADWORKS - STA. 2+860 TO DAVID AVE. 05 of 08 D 2026/02/05 
ROADWORKS - CURB BULGES AT FLYNN CRES. 06 of 08 D 2026/02/05 
STORM SEWER - LODGE DR. TO PARKLAND PL. 07 of 08 D 2026/02/05 
STORM SEWER - PARKLAND PL. TO PARKLAND DR. 08 of 08 D 2026/02/05 

 



File #: 11-5330-20/73297/1  Doc #:  5863797.v1 

Supplementary General 
Conditions 



SGC-1 

SUPPLEMENTARY GENERAL CONDITIONS 
 

TABLE OF CONTENTS 
  Page  
Supplementary General Conditions to MMCD Volume II, 2009 Issue ............................ SGC 1 to SGC 18 
 
Section 1: DEFINITIONS ............................................................................................................... SGC 3 
 1.1 Abnormal Weather ......................................................................................................... SGC 3 
 
Section 2:  DOCUMENTS ................................................................................................................SGC 3  
 2.2 Interpretation .................................................................................................................. SGC 3 
 
Section 4:  CONTRACTOR ...................................................................................................... SGC 3 to 7 
 4.1 Control of Work ............................................................................................................... SGC 3 
 4.2 Safety ................................................................................................................................ SGC 4 
 4.3 Protection of Work, Property and the Public .............................................................. SGC 4 
 4.6 Construction Schedule ................................................................................................... SGC 5 
 4.7 Superintendent ............................................................................................................... SGC 5 
 4.8 Workers ............................................................................................................................ SGC 5 
 4.9 Materials .......................................................................................................................... SGC 6 
 4.11 Subcontractors ................................................................................................................ SGC 6 
 4.12 Tests and Inspections .................................................................................................... SGC 6 
 4.14 Final Clean-up .................................................................................................................. SGC 7 
 4.16 Notice of Disruption ....................................................................................................... SGC 7 
 
Section 7:  CHANGES .............................................................................................................. SGC 7 to 8 
 7.1 Changes ........................................................................................................................... SGC 7 
 7.4 Optional Work ................................................................................................................. SGC 7 
  
Section 9:  VALUATION OF CHANGES AND EXTRA WORK ......................................................... SGC 8 
 9.2 Valuation Method ........................................................................................................... SGC 8 
 9.4 Quantity Variations ......................................................................................................... SGC 8 
 
Section 10:  FORCE ACCOUNTS .................................................................................................... SGC 8 
 10.1 Force Account Costs ....................................................................................................... SGC 8 
 
Section 12:  HAZARDOUS MATERIALS ......................................................................................... SGC 9 
 12.2 Discovery of Hazardous Materials ............................................................................... SGC 9 
 
Section 13:  DELAYS ............................................................................................................. SGC 9 to 10 
 13.1 Delay by Owner or Contract Administrator ................................................................ SGC 9 
 13.3 Unavoidable Delay .......................................................................................................... SGC 9 
 13.8 Direction to Stop or Delay ............................................................................................. SGC 9 
 13.9 Liquidated Damages for Late Completion .................................................................. SGC 9 
 
Section 18:  PAYMENT ....................................................................................................... SGC 10 to 11 
 18.1 Preparation of Payment Certificate ...........................................................................SGC 10 



SGC-2 

 18.4 Holdbacks ......................................................................................................................SGC 10 
 18.6 Substantial Performance .............................................................................................SGC 10 
 
Section 19:  TAXES, DUTIES AND GST ............................................................................... SGC 11 to 12 
 19.4 Tariffs or Duties .............................................................................................................SGC 11 
 
Section 21:  WORKERS COMPENSATION REGULATIONS .......................................................... SGC 12  
 21.2 Contractor is “Prime Contractor” ................................................................................SGC 12 
 
Section 24:  INSURANCE .................................................................................................... SGC 12 to 17 
 24.1  General ...........................................................................................................................SGC 12 
 24.2  Required Insurance ......................................................................................................SGC 13 
 24.3  Physical Loss or Damage with Respect to New Buildings under  
  Construction and/or Major Additions to Existing Structures .................................SGC 14 
 24.4  Additional Insured ........................................................................................................SGC 17 
 
Section 25:  MAINTENANCE PERIOD ..........................................................................................SGC 17 
 25.1  Correction of Defects ...................................................................................................SGC 17 
 
Section 27:  CONTRACTOR PERFORMANCE EVALUATION ........................................................SGC 18 
 
APPENDICES ............................................................................................................  SGC 19 to SGC 25 
 
 Appendix I Performance Bond ................................................................................ SGC 19 to 20 
 Appendix II Labour and Material Payment Bond .................................................. SGC 21 to 23 
 Appendix III Certificate of Insurance ..................................................................................SGC 24 
 Appendix IV Prime Contractor Designation Letter ...........................................................SGC 25 
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1.0 DEFINITIONS 
 

  

1.1 Abnormal Weather 1.1.1 (Replace clause 1.1.1 as follows): 
Abnormal Weather” means temperature, precipitation, 
wind or other weather conditions in which the monthly 
average, differs from the statistical average for that 
condition in that period by more than one standard 
deviation, calculated based on data available from 
Environment Canada. Coquitlam’s Burke Mountain Rain 
Gauge will be used to compare the rainfall summary versus 
the available data from Environment Canada. 
City of Coquitlam Rainfall 
 

2.0 DOCUMENTS 
 

  

2.2 Interpretation 2.2.4 (1) (Replace clause 2.2.4 (1) as follows): 
The Contract Documents shall govern and take 
precedence in the following order as listed in Schedule 1 of 
the Agreement, taking precedence over all Contract 
Documents. 
 

4.0 CONTRACTOR 
 

  

4.1 Control of the 
Work 

4.1.1 (Add to clause 4.1.1 as follows): 
The Contractor is responsible for all survey layout for the 
construction of the Work to the design specifications and/or 
elevations as shown on the contract drawings or as 
amended on site by the Contract Administrator, unless 
otherwise described in the Contract Document. 
 

   4.1.2 (Add to clause 4.1.2 as follows): 
The Contractor shall not deposit any material upon any 
street, sidewalk, boulevard or other property, without the 
Contract Administrator’s or the Owner’s permission, nor 
shall they allow the same to remain longer than necessary.  
All surplus spoil and rubbish and other waste material shall 
be removed from the site so that the area of work is cleaned 
up and restored to as clean a condition as it was before the 
Contract started, within four days of the Contract 
Administrator’s written request to do so, failing which the 
Owner may carry out the work or have the work carried out 
by others and recover the costs from the Contractor or may 
deduct the cost from any monies due or that may become 
due to the Contractor. 

    
  4.1.3 (Add new clause 4.1.3 as follows): 

Work can be performed during the normal weekday 
working hours of 0700h to 1900h, unless specified 
otherwise in Supplementary Specifications - Appendix A: 

http://www.flowworks.com/network/hmiscreens/coquitlam/coquitlamrain.aspx
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Traffic Management Detail Specifications. Written 
permission from the Contract Administrator will be 
required for any works to be performed outside of the 
normal working days of Monday to Friday.  
 
No Sunday work will be permitted, except in case of 
emergency and then only with the written permission of the 
Contract Administrator and to such extent as he deems 
necessary. 
 
In case the Contractor decides to work on a day which is a 
Statutory Holiday, they shall provide the Contract 
Administrator in writing at least (4) days in advance of such 
holiday, stating those places where said work is to be 
conducted.  In case the Contractor fails to give such notice 
in advance of any Statutory Holiday, no work within the 
terms of the contract shall be done on such holiday.  
 

The cost of inspections on a Sunday or on a Statutory 
Holiday by City staff/s will be at Contractor’s expense. 

    
4.2 Safety 4.2.2 (Add new clause 4.2.2 as follows): 

In an emergency, gas pipeline rupture or leak, Contact 
FortisBC’s 24 Hour Emergency Line (1-800-663-9911) and 
Coquitlam Fire (911) immediately and then City of Coquitlam’s 
Utility Control Centre (604-927-6287). 

    
4.3 Protection of 

Work, Property 
and the Public 

4.3.1 (Replace clause 4.3.1 as follows): 
In performing the Work, the Contractor shall protect the 
Work and the Owner’s property and other person’s property 
from damage.  The Contractor shall at the Contractor’s own 
expense make good any such damage which arises as the 
result of the Contractor’s operations. If the Contractor 
causes damage to private property, the Contactor must 
obtain a written release from the owner of the damaged 
property. 
 

  4.3.5.1 (Add clause 4.3.5.1 as follows): 
The Contractor shall notify the Contract Administrator 
immediately if damage occurs to any City or third party 
utility or structure. 

    
  4.3.7 (Add new clause 4.3.7 as follows): 

Any lands other than those upon which the work is to be 
performed, which may be required for temporary facilities, 
storage purposes or access to the work site, other than 
those provided by the Owner, shall be provided by the 
Contractor at their own cost, with no liability to the Owner. 
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4.6 Construction 
Schedule 

4.6.1 (Replace clause 4.6.1 as follows): 
The Contractor shall within the time set out in the Form of 
Tender prepare and submit to the Contract Administrator 
for their approval a construction schedule (the Baseline 
Construction Schedule) indicating the planned start and 
completion dates of major activities of the Work.  The 
Baseline Construction Schedule shall be in more detail than 
the Preliminary Construction Schedule and shall indicate 
completion of the Work in compliance with any specified 
Milestone Dates, including Substantial Performance. 

    
  4.6.6 (Replace clause 4.6.6 as follows): 

The time for the performance of the Work shall commence 
on the date specified in the Notice to Proceed, or if not so 
specified, on the date the Notice to Proceed is issued.  The 
Notice to Proceed will not be issued until the 
documentation required under paragraph 5.1.1 of the Form 
of Tender has been submitted and the construction 
schedule has been approved. 
 
 

  4.6.8 (Add new clause 4.6.8 as follows): 
Any requests to lengthen the work schedule shall be made 
in writing by the Contractor within five working days of 
knowledge of the reason for the extension.  The Contract 
Administrator will adjust the schedule at their discretion 
upon receipt of a written request. 

    
4.7 Superintendent 4.7.4 (Add new clause 4.7.4 as follows): 

The key personnel named in the Contractor’s Tender 
response, shall remain in these key positions throughout 
the project.  In the event that key personnel leave the 
Contractor’s firm, or for any unknown reason are unable to 
continue fulfilling their role, the Contractor must propose a 
suitable replacement, and obtain written consent from the 
Owner.  Acceptance of the proposed replacement is at the 
sole discretion of the Contract Administrator and the 
Owner. 

    
4.8 Workers 4.8.2 (Add new clause 4.8.2 as follows): 

The Contractor shall, upon the request of the Contract 
Administrator, remove any person employed by them for 
the purposes of the Contract who, in the opinion of the 
Contract Administrator, is incompetent or has conducted 
themselves improperly, and the Contractor shall not permit 
a person who has been removed to return to the Place of 
Work. 
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4.9 Materials 4.9.3 (Add new clause 4.9.3 as follows): 
The Contractor shall, at their cost, 

   a) 
 
 

Be responsible for storing all of the materials supplied 
for the Work either by themselves or the Owner, until 
it has been incorporated into the completed Work; 

   b) Store all materials in a manner which will prevent 
damage from the weather, dirt, foreign matter, 
vandalism and theft; 

   c) 
 

Arrange for and/or verify the time of delivery of all 
materials to be supplied by themselves or the Owner 
to ensure that delivery will coincide with their work 
schedules. 

   d) Examine with the Contract Administrator the 
quantities and details of all materials supplied by the 
Owner at the time and place of delivery or those 
materials already at the Place of Work, and prepare 
and sign a Statement of Materials Acceptance, 
specifically noting and rejecting any defective material;  

   e) Replace all materials supplied by themselves or the 
Owner which are found to be stolen, missing or 
damaged while under their care; 

   f) Replace all materials found to be defective in 
manufacture which have been supplied by themselves. 

    
4.11 Subcontractors 

 
 

4.11.3 (Replace clause 4.11.3 as follows): 
The Contractor shall, upon notice of the Contract 
Administrator, remove any Subcontractor employed by 
them for the purposes of the Contract who, in the opinion 
of the Contract Administrator, is incompetent or has 
conducted themselves improperly, and the Contractor shall 
not permit the Subcontractor who has been removed to 
return to the Place of Work. The removal of a Subcontractor 
under this clause shall not be considered a Change and the 
Contract Price and the Contract Time shall not be adjusted. 

    
4.12 Test and 

Inspections 
 

4.12.1 (Replace clause 4.12.1 as follows): 
The Contractor shall perform or cause to be performed all 
tests, inspections and approvals of the Work as described in 
the Contract Documents or a required by the Contract 
Administrator as part of Quality Control.  The Contractor 
shall complete all the necessary testing at the frequencies 
described in the Contract Document unless otherwise 
approved by the Contract Administrator. 
Acceptable test and inspection results will not relieve the 
Contractor of its obligations under the Contract to correct 
defects or deficiencies in the Work. 
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  4.12.11 (Add clause 4.12.11 as follows): 
Failure to follow DFO/FLNRO BMPs and the approved 
permit for Instream Works or as instructed by Contract 
Administrator will result in shut-down of the work.  The 
Contractor must take all steps to mitigate impacts to 
aquatic resources, environment and habitats before work 
can re-start on site.  No claim will be accepted by the Owner 
for costs associated with this work shut-down. 

    
4.14 Final Clean-up 4.14.1 (Replace clause 4.14.1 as follows): 

Prior to applying for Substantial Performance, the 
Contractor shall remove all surplus products, tools, 
construction machinery and equipment relating to the 
Work that is not required for the performance of the 
remaining Work.  The Contractor shall also remove waste, 
debris and waste products other than caused by the Owner 
or Other Contractors, and leave the Place of Work clean and 
suitable for occupancy by the Owner unless otherwise 
specified in the Contract Documents or directed by the 
Contract Administrator. 

    
4.16 Notice of 

Disruption 
4.16.2 (Add new clause 4.16.2 as follows): 

Written notice must be provided to all properties which may 
be physically affected by the construction not less than one 
week and not more than two weeks prior to construction. 
 
Notify occupants directly affected by the work 48 hours in 
advance of commencement of construction.  Cost of 
notifying area occupants of ensuing construction and 
delivery of the notices is incidental to the Contract.   

    

7.0 CHANGES 
 

  

7.1 Changes 7.1.3 (Replace clause 7.1.3 as follows): 
Additional work that the Owner may wished performed that 
does not satisfy the requirements of subparagraphs (a) and 
(b) of GC 7.1.1 is extra work (Extra Work) and is not a 
Change.  Pursuant to GC 8, Extra Work may be declined by 
the Contractor or may, upon agreement between the 
parties, be undertaken as Extra Work. 
 

7.4 Optional Work 7.4.2 (Add new clause 7.4.2 as follows): 
If there are Optional items or Provisional items included in 
the Schedule of Quantities and Prices, those items shall be 
used only as directed and at the sole discretion of the 
Contract Administrator through the issue of a Change 
Order.  These items will be paid at the contract unit price as 
part of regular progress payments.  Only quantities used 
will be eligible for payment.  No claim will be accepted for 
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unused Optional or Provisional quantities.  Clause 9.4 
Quantity Variations will not be applicable for these items. 
 

9.0 VALUATION OF 
CHANGES AND 
EXTRA WORK 
 

  

9.2 Valuation Method 9.2.4 (Replace clause 9.2.4 as follows): 
Once a quotation is accepted by the Contract Administrator, 
or other agreement reached between the Contract 
Administrator and the Contractor regarding adjustments to 
the Contract Price or Contract Time on account of a Change 
or Extra Work, the Contractor shall not be entitled to claim 
or receive additional payment, or adjustment to the 
Contract Time on account of a Change or Extra Work. 
 

9.4 Quantity Variation 9.4.1 (Replace clause 9.4.1 as follows): 
If for any reason, including an addition or deletion under GC 
7.1.1(1) or 7.1.1(2) respectively, the actual quantity of a unit 
price item varies by more than plus or minus the Variance 
Threshold Percentage from the estimated quantity for that 
unit price item listed in the Schedule of Quantities and 
Prices (the “Tender Quantity”) or as otherwise agreed to 
pursuant to these Contract Documents, then either the 
Owner or the Contractor may by written notice request the 
other party to agree to a revised unit price, considering the 
change in quantities.  A party shall make a request for a 
revised unit price as soon as reasonably possible after the 
party concerned becomes aware of the quantity variation. 
 

  9.4.2 (Delete clause 9.4.2 (2)  
    
10.0 FORCE ACCOUNTS 

 
  

10.1 Force Account 
Costs 

10.1.1(1) (Add to clause 10.1.1(1) as follows): 
Costs for the Contractor’s Superintendent, Project 
Managers, Health and Safety Personnel, and 
Office/Administration Staff are not eligible for labour costs 
as those costs are considered incidental to the mark up 
owing for overhead and labour. 
 

  10.1.1(4) (Replace clause 10.1.1(4) as follows): 
Force Account Work performed by a subcontractor shall be 
paid for in the lesser of: (i) the amount provided by 
subparagraphs (1), (2) and (3) of this GC, plus a mark-up of 
5%, or (ii) the actual amount the Contractor pays the 
subcontractor including a mark-up of 10% on such actual 
costs to cover all overhead and profit. 
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12.0 HAZARDOUS 
MATERIALS 
 

  

12.2 Discovery of 
Hazardous 
Materials 
 

12.2.2 (Replace clause 12.2.2 as follows): 
If the Contract Administrator observes any materials at the 
Place of Work that the Contract Administrator knows or 
suspects may be Hazardous Materials, then the Contract 
Administrator shall immediately give written notice to the 
Contractor and the Contractor shall immediately stop the 
Work or portion of the Work as required by GC 12.2.1(1). 
 
 

13.0 DELAYS 
 

  

13.1 Delay by Owner or 
Contract 
Administrator  
 

13.1.2 (Add new clause 13.1.2 as follows): 
The Owner may at any time suspend the work or any 
portion thereof provided they give the Contractor five (5) 
days’ written notice of delay.  The Contractor shall resume 
work upon written notice from the Owner. The Contractor 
shall be entitled to: 
 
a) An extension of the Contract time equivalent to the 

length of suspension of work. 
b) Reimbursement by the Owner for directly related out-

of-pocket additional costs, reasonably and necessarily 
incurred by the Contractor as a result of such 
suspension.  No additional payment will be made to 
the Contractor for any loss of profits or overhead. 

 

13.3 Unavoidable Delay 
 

13.3.1 (Add to clause 13.3.1 as follows): 
Beyond the reasonable control of the Contractor also 
includes pandemic or community outbreak 

    
13.8 Direction to Stop 

or Delay 
 

13.8.3 (Add new clause 13.8.3 as follows): 
The Contract Administrator may order the Contractor to 
stop work if at any time the Contract Administrator is of the 
opinion that there exists a danger to life or property. 

    
13.9 Liquidated 

Damages for Late 
Completion 

13.9.1 (Replace clause 13.9.1 as follows): 
If the Contractor fails to meet the Milestone Date for 
Substantial Performance as set out in the Form of Tender, 
paragraph 2.2 as may be adjusted pursuant to the 
provisions of the Contract Documents, then the Owner may 
deduct from any monies owing to the Contractor for the 
Work: 

(1) An amount of $1,000.00 for each calendar day the 
actual Substantial Performance is achieved after the 
Substantial Performance Milestone Date; plus 
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(2) All direct out of pocket costs, such as costs for 
safety, security or equipment rental, reasonably 
incurred by the Owner as a direct result of such 
delay. 

If the monies owing to the Contractor are less than the total 
amount owing by the Contractor to the Owner under (1) and 
(2) then any shortfall shall immediately, upon written notice 
from the Owner, and upon Substantial Performance, be due 
and owing by the Contractor to the Owner. 
 

18.0 PAYMENT 
 

  

18.1 Preparation of 
Payment 
Certificate 

18.1.1 (Replace clause 18.1.1 as follows): 
The Contract Administrator shall prepare and issue a 
certificate for the period ending the last calendar day of the 
month. 
 

18.4 Holdbacks 18.4.2 (Add to clause 18.4.2 as follows): 
At the sole discretion of the Contract Administrator, an 
amount equivalent to 10% of the contract award value or 
200% of a reasonable estimate, whichever is higher, may be 
held without interest until all deficiencies have been 
remedied and accepted by the Contract Administrator. 
 

18.6 Substantial 
Performance 

18.6.5 (Replace clause 18.6.5 as follows): 
The Owner may release any builders lien holdback on the 
56th day following the date of Substantial Performance, or 
other date as required by law, but the Owner may hold back 
the amounts for any deficiencies or filed builders liens as 
provided in GC 18.4.2, 18.4.3 and 18.4.4. 

    
  18.6.6 (Replace clause 18.6.6 as follows): 

The Contract Administrator, as defined herein, shall be the 
Payment Certifier responsible under Section 7 of the Builders 
Lien Act for certifying Substantial Performance of the Work of 
the Contractor, but not the Work of Subcontractors.  The 
Contractor shall cooperate with and assist the Contract 
Administrator by providing information and assistance in a 
timely manner as the Contract Administrator considers 
necessary to carry out the duties of the Payment Certifier for 
the Contract.  
 
The Contractor shall be the Payment Certifier responsible 
under Section 7 of the Builders Lien Act for certifying 
Substantial Performance of the Work of each Subcontractor.  
Prior to certifying completion for a Subcontractor, the 
Contractor shall consult the Contract Administrator and 
obtain the Contract Administrator’s comments on the status 
of completion by the Subcontractor, including any 
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deficiencies or defects in the Subcontractor’s Work noted by 
the Contract Administrator.  The Contractor will indemnify 
and save the Owner harmless from any and all liability the 
Owner may have to anyone arising out of the certification by 
the Contractor of Substantial Performance for that 
Subcontractor. 
 
Notwithstanding any other provision of the Contract, no 
payments will be due or owing to the Contractor so long as 
a Lien filed by anyone claiming under or through the 
Contractor remains registered against the Project of any 
lands, or interest therein, on which Work for the project was 
performed.  Failure of the Contractor to remove all Liens 
promptly will entitle the Owner to damages. 
 

19.0 TAXES, DUTIES AND 
GST 
 

  

19.4 Tariffs or Duties 
 

19.4.1 Tariffs or Duties refer to taxes, levies, or charges imposed 
by any level of government (including foreign governments) 
on imported or domestic goods, materials, or equipment 
used in the performance of the Work.  The Contract Price is 
based on the tariffs and duties in effect as of the date of the 
Tender Closing.  If, after the Tender Closing Date, any new 
Tariffs or Duties are imposed, or existing rates are 
materially increased, and such changes directly and 
demonstrably affect the cost of materials or equipment 
required for the performance of the Work, the Contractor 
shall notify the Contract Administrator in writing within ten 
(10) Working Days of becoming aware of such change, 
providing supporting documentation, including but not 
limited to: 
 

(1) Affected materials 
(2) Quantity and cost impact 
(3) Evidence of original and new tariff rates 
(4) Reasonable efforts made to mitigate the cost 

impact (e.g., sourcing alternatives) 
 

  19.4.2 If the Contract Administrator is satisfied that the Contractor 
has incurred additional direct costs solely due to the change 
in Tariffs or Duties, the Owner will issue a Change Order to 
adjust the Contract Price accordingly.  No adjustment shall 
be made for Tariffs or Duties that were publicly announced 
or reasonably foreseeable before the Tender Closing Date. 
 

  19.4.3 This clause does not apply to costs incurred due to delays 
caused by the Contractor’s procurement or supply chain 
management. It also does not apply if the Contractor fails 
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to take reasonable steps to mitigate the impact of the 
change. 
 

  19.4.4 If the imposition of new Tariffs or Duties causes 
unavoidable delays in material delivery, the Contractor may 
request an extension of the Contract Time under GC 13.3, 
subject to approval by the Contract Administrator. 
 

21.0 WORKERS 
COMPENSATION 
REGULATIONS 
 

  

21.2 Contractor is 
“Prime Contractor” 

21.2.1 (Add to clause 21.2.1 as follows): 
Prior to the issuance of the “Notice to Proceed” the 
Contractor must provide a signed “Prime Contractor 
Designation” form as provided in Appendix IV of these 
Supplementary General Conditions. 
 

24.0 INSURANCE 
 

 (Replace section 24.0 as follows): 

24.1 General 24.1.1 Importance of Prompt Attention to Insurance 
Requirements: 
The Contractor shall provide the Owner with satisfactory 
evidence that the insurance required to be provided under 
this GC is in full force and effect. 

    
  24.1.2 Acceptable Insurance Carriers: 

The insurer issuing any policy, or other document which is 
evidence of insurance to the Contractor, shall be an insurer 
licensed by the Superintendent of Insurance in the Province 
of British Columbia and registered with the Department of 
Insurance for Canada in Ottawa, except the Insurance 
Corporation of British Columbia, which is not subject to this 
condition. 

    
  24.1.3 Owner’s Right to Change Terms: 

Notwithstanding anything contained in the Contract 
Documents, the Owner will have the right to request a 
change to the specified terms and conditions respecting 
insurance at the sole option of the Owner.  The Contractor 
will be notified in writing of any changes required by the 
Owner and will provide a quotation for such work. 
 

  24.1.4 Delivery of Insurance Documents: 
All insurance policies or other acceptable specified 
documents shall be delivered to, and accepted by, the 
Owner before the Contract Documents are signed.  No work 
shall be commenced by the Contractor or by anyone acting 
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on the instructions of the Contractor, until the required 
Insurance Documents have been accepted by the Owner 
and the Contract Documents have been duly signed by the 
Owner and the Contractor. 

    
  24.1.5 Owner’s Right to Insure: 

Should the Contractor for any reason not comply with the 
specified requirements with respect to the insurance, the 
Owner will, at the Owner’s option, have the right to 
purchase all or any part of such insurance which, in the 
opinion of the Owner, may be required to provide the 
specified insurance, and, in the event of so doing, the 
Owner will have the right to pay the premiums for such 
insurance and to withhold the amount of premiums so paid 
from any amount due and payable to the Contractor under 
the Contract. 

    
24.2 Required 

Insurance 
24.2.1 General 

Damage to work (excluding Building Contracts where 
Section 24.3, Paragraph 24.3.1, Further Responsibilities of 
Contractor, applies). 
 
The Contractor shall be responsible for any and all loss, or 
damage, whatsoever which may occur on or to the works, 
completed or otherwise, until such time as the entire works 
have been completed and the Notice of Acceptance has 
been issued by the Owner, except that loss or damage 
caused solely by an act of the Owner.  In the event of any 
loss or damage occurring, the Contractor shall, on notice 
from the Contract Administrator, immediately put the 
works into the condition it was immediately prior to such 
loss or damage, all at the  
 
Contractor’s expense, except where such loss or damage 
was caused solely by an act of the Owner. 
 
The Contractor shall be responsible for any and all loss or 
damage whatsoever which may occur on or to the works, 
completed or otherwise, arising out of the negligence of the 
Contractor, any subcontractors, and the employees or 
agents of any of them. 
 

  24.2.2 Public Liability Insurance:  
(Other than Automobile Third Party Liability Insurance): 
 
Evidence of Insurance: 
The Contractor shall deposit with the Owner, before the 
work commences, a Certificate of Insurance, signed by an 
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authorized representative of the insurer, such certificate to 
be as shown in Appendix III. 
 
Effective Dates and Terms: 
The effective date of the Certificate of Insurance shall be the 
date of the execution of the Contract Agreement and the 
term of this policy shall be from such effective date until a 
date not less than twelve (12) months after the date of 
Substantial Performance completion of all work under the 
Contract. 
 
Limits of Liability: 
For bodily injury and for property damage shall be inclusive 
limits not less than $5,000,000. 

    
  24.2.3 Public Liability Insurance (Automobile): 

The Contractor shall deposit with the Owner before the 
work commences a Certificate of Insurance with respect to 
owned automobiles on ICBC Form No. APV 47 entitled 
“Confirmation of Insurance Coverage” and with respect to 
Non-Owned Automobiles including hired automobiles and 
Contractual Liability on ICBC non-owned automobile policy 
Form APV 29 (if non-owned automobile coverage is not 
included under the comprehensive general liability 
coverage) each signed by an authorized representative of 
the Insurance Corporation of British Columbia. 
 

24.3 Physical Loss or 
Damage With 
Respect to New 
Buildings under 
Construction 
and/or Major 
Additions to 
Existing Structures 
 

24.3.1 Responsibility for Placing Insurance: 
The types of insurance required under this section will be 
provided and maintained at the expense of the City of 
Coquitlam during the term of the Contract and will be as 
follows unless otherwise changed by specific endorsement 
to these Insurance Specifications. 
 

  24.3.2 Insurance Coverage Required: 
Builders Risk Completed Value “All Risks” Course of 
Construction Insurance.  This policy will be written in the 
names of the City of Coquitlam and the Contractor with loss 
payable as their respective interests may appear. 

    
  24.3.3 Responsibility of Contractor – Limitations of cover and 

deductibles: 
The insurance provided by the City of Coquitlam as 
described herein will not provide the Contractor with full 
protection against any and all kinds of loss or damage 
which may arise out of the Contract.  It is, therefore, the 
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responsibility of the Contractor to fully understand the 
scope of the cover provided with particular attention to the 
exclusions, limitations of cover and deductible provisions 
contained in the Insuring Agreements of the policies and it 
is further the responsibility of the Contractor to take out at 
the Contractor’s expense, whatever other additional 
insurance the Contractor may consider necessary or 
desirable for his protection subject as hereinafter provided.  
The Contractor shall act in the same manner on insurance 
made available through the City of Coquitlam as he would 
if he had arranged such insurance himself. 
 

  24.3.4 Responsibility of Contractor – Direct Damage 
Insurance: 
If the Contractor fails to do all or anything that is required 
of them concerning insurance, the City of Coquitlam may do 
what is required and any monies expended by the City of 
Coquitlam for that purpose shall be repayable and 
recoverable from the Contractor.  Should any action, failure 
or negligence of the Contractor result in higher insurance 
costs being incurred by the City of Coquitlam, such 
additional costs shall be payable or recoverable from the 
Contractor. 
 

  24.3.5 Responsibility of Contractor – Machinery and 
Equipment Belonging to Others: 
Unless otherwise directed by the City of Coquitlam in 
writing, the Contractor shall carry insurance covering loss 
or damage to construction machinery, tools and equipment 
owned by and/or on bare rental from a third party or parties 
and used by the Contractor in performing the work, which 
insurance shall be in a form satisfactory to the City of 
Coquitlam and having coverage in accordance with the 
actual cash value of such construction machinery, tools and 
equipment.  Such policies shall also provide for subrogation 
to be waived against the City of Coquitlam.  A certified copy 
of the policy shall be delivered to the City of Coquitlam not 
later than thirty days after the commencement of work 
under the Contract. 
 

  24.3.6 Contractor’s Waiver of Liability to Coquitlam: 
The Contractor hereby releases the City of Coquitlam from 
any and all liability for damages to the extent that such 
damages are covered by the course of construction 
insurance referred to in Section 24.3 of these specifications. 
 

  24.3.7 Liability of Contractor: 
Neither the providing of insurance by the Contractor or the 
City of Coquitlam in accordance with the requirements 
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hereof, nor the insolvency, bankruptcy, nor failure of any 
insurance company to pay any claim accruing shall be held 
to waive any of the provisions of this Contract with respect 
to the liability of the Contractor or otherwise. 

    
  24.3.8 Responsibility of Contractor for protection of work, 

persons and property: 
The Contractor and all persons employed by the Contractor 
or under their control, and all employees and 
subcontractors, shall use due care that no person or 
property is injured, and that no rights are infringed in the 
prosecution of the work.  Contractors shall take particular 
care to protect the work against loss or damage caused by 
riot, vandalism or malicious mischief and shall be at the 
expense of the Contractor provide all necessary safeguards 
in the form of watchmen and/or watch dog protection to 
prevent loss or damage of this type.  The payment of 
deductibles is the responsibility of the Contractor and if not 
paid by the Contractor such amounts shall be deducted by 
the City of Coquitlam from payment due to the Contractor.  
These deductibles will normally be $250.00 each claim. 
 

  24.3.9 Action to be taken in the event of loss or damage to the 
work covered by the Contract: 
When any loss or damage occurs to the work or to any 
materials and supplies on the site of the work, the 
Contractor shall remove any and all damaged or destroyed 
property and shall rebuild or replace the damaged or 
destroyed work, materials, or supplies and complete the 
work to the satisfaction of the Owner.  For such removal, 
rebuilding, or replacing, the Contractor shall be entitled to 
receive from the Owner the amount of insurance monies 
received by the Owner pursuant to the said adjustment 
which amount shall be paid to the Contractor as the work of 
rebuilding or replacing proceeds, and in accordance with 
the Agreement.  Damage or destruction of the whole or any 
part of the work shall not affect the rights and obligations 
of either party under the Agreement, except that in such 
event the Contractor shall be entitled to such reasonable 
extension of time to complete the work as the Architect 
and/or Contract Administrator may decide. 
 

  24.3.10 Further responsibility of Contractor: 
Other than with respect to loss or damage arising out of 
insured risks and herein before specified, the Contractor 
shall be responsible for all loss or damage whatsoever 
which may occur on or to the works completed or 
otherwise, until such time as the entire works have been 
completed and the Notice of Acceptance has been issued by 
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the Owner, except that loss or damage caused solely by an 
act of the Owner. 
 
In the event of any loss or damage occurring, the 
Contractor shall on notice from the Owner immediately put 
the works into the condition it was immediately prior to 
such loss or damage, all at the Contractor’s expense except 
as previously stated. 
 

  24.3.11 Owner Not Responsible for Loss or Damage or Loss of 
Use of Property of Contractors and their Employees: 
The Owner will not be responsible for securing or paying for 
insurance of any kind other than as specified in Section 24.3 
of these specifications nor will the Owner have any 
responsibility whatsoever for loss or damage from 
whatever cause occurring to property owned, leased, or 
otherwise in the possession of the Contractor, 
subcontractors or their employees including, without 
restricting the generality of the foregoing, machinery, 
equipment, tools, supplies, and clothing at the construction 
site or elsewhere including loss of use of same. 
 

24.4 Additional Insured 24.4.1 The Contractor shall ensure the following are named as 
"additional insured" on the liability policy for this 
contract: 
 

• The City of Coquitlam 
 

The City may identify private properties that are directly 
affected by construction.  If so, the Contractor shall include 
the legal owners of these properties named as "additional 
insured" on the liability policy for this contract. 
 
 

25.0 MAINTENANCE 
PERIOD 
 

  

25.1 Correction of 
Defects 

25.1.4 (Add new clause 25.1.4 as follows): 
The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs.  However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor or may be deducted from the 
Maintenance Security, or other holdbacks.  The Contractor 
shall promptly pay any shortfall. 
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27.0 CONTRACTOR 
PERFORMANCE 
EVALUATION 

27.1 
 

(Add new clause 27.1 as follows): 
After the completion of the Contract, the Contractor will be 
evaluated on their performance of the Work.  The 
evaluation will provide percentage scores on the following 
categories: 
 

1. Contract Administration 
2. Construction Management 
3. Schedule Management 
4. Communications 
5. Resource Management and Contractor Performance 
6. Quality Management 

An evaluation summary report may be issued to the Contractor 
with scores for each of these categories.  Upon request, the 
Contractor may attend a meeting with the City to discuss the 
evaluation. 
 
This internal evaluation may be reviewed for reference on 
subsequent tenders with the City.  Evaluation scores can form 
part of the tender analysis and influence contract award 
decisions. 
 
 

Evaluation Scores in categories that are below 50% may result 
in a suspension of tendering privileges with the City. 
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APPENDIX I 
 

PERFORMANCE BOND 
 
 NO.  $  

 
KNOW ALL MEN BY THESE PRESENTS THAT 

 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are held and firmly bound unto 

 
 

 
As Obligee, hereinafter called the Obligee, in the amount of 

 
 

Dollars 
($  ) 

 
 
lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and 
the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 
WHEREAS, the Principal has entered into a written contract with the Obligee, dated the   
 
day of    20 , for 
 
________________________________________________ 
 
________________________________________________ 
 
in accordance with the drawings and specifications submitted, therefore, which contract, drawings 
and specifications and addenda thereto, to the extent provided for, are by reference made part hereof 
and are hereinafter referred to as the Contract. 
 
NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall promptly 
and faithfully perform said Contract (including any addenda thereto, provided such addenda do not 
collectively increase the amount to be paid to the Principal by more than twenty per cent (20%) of the 
amount of the Contract except with the written consent of the Surety) then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. 
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Whenever the Principal shall be, and declared by Obligee to be, in default under the Contract, the 
Obligee having performed Obligee's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 
 

1. Complete the Contract in accordance with its terms and conditions, or 
2. Obtain a bid or bids for submission to Obligee for completing the Contract in accordance with its 

terms and conditions, and upon determination by Obligee and Surety of the lowest responsible 
bidder, arrange for a contract between such bidder and Obligee and make available as work 
progresses (even though there should be a default or a succession of defaults under the contract 
or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the balance of the contract price;  but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof.  The term 'balance of the contract price', as used in this paragraph, shall mean 
the total amount payable by Obligee to Principal under the Contract less the amount properly 
paid by Obligee to Principal. 

 
Any suit under this Bond must be instituted before the expiration of two (2) years from date on which 
the Notice of Acceptance under the Contract is issued. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
No right of action shall accrue on this Bond to or for the use of any person or corporation other than 
the Obligee named herein or the heirs, executors, administrators, or successors of Obligee. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has 
caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact, this      day of   20 . 
 
 
 
 

SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY 
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APPENDIX II 
 

LABOUR AND MATERIAL PAYMENT BOND 
(Private Contracts – Trustee Form) 

 
 NO.  $  

 
Note:  This Bond is issued simultaneously with another Bond in favour of the Obligee conditioned 

for the full and faithful performance of the Contract. 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are, subject to the conditions hereinafter contained, held 

and firmly bound unto 
 
 

 
As Trustee, hereinafter called the Obligee, for the use and benefit of the Claimants, their and each 

of their heirs, executors, administrators, successors and assigns in the amount of 
 
 

Dollars 
($  ) lawful money of Canada, for the payment of which sum well and truly to be made, 
the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns jointly and severally, firmly by these presents. 
 
SIGNED AND SEALED this  day of    , 20 . 
 
WHEREAS, the Principal has entered into a written contract with the Obligee dated the   
day of     , 20 , for 
_______________________________________ 
_______________________________________ 
 
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall make 
payment to all Claimants for all labour and material used or reasonably required for use in the 
performance of the Contract, then this obligation shall be null and void; otherwise it shall remain in 
full force and effect, subject, however, to the following conditions: 
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1. A Claimant for the purpose of this Bond, is defined as one having a direct contract with the 
Principal for labour, material, or both, used or reasonably required for use in the 
performance of the Contract, labour and material being construed to include the part of 
water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment directly 
applicable to the Contract provided that a person, firm or corporation who rents equipment 
to the Principal to be used in the performance of the Contract under a contract which 
provides that all or any part of the rent is to be applied towards the purchase price thereof 
shall only be a Claimant to the extent of the prevailing industrial rental value of such 
equipment for the period during which the equipment was used in the performance of the 
Contract.  The prevailing industrial rental value of equipment shall be determined, insofar as 
it is practical to do so, in accordance with and in the manner provided for in the latest revised 
edition of the publication of the Canadian Construction Association entitled "Rental Rates on 
Contractors' Equipment" published prior to the period during which the equipment was used 
in the performance of the Contract. 

2. The Principal and the Surety hereby jointly and severally agree with the Obligee as Trustee 
that every Claimant who has not been paid as provided for under the terms of his contract 
with the Principal before the expiration of a period of ninety (90) days after the date on which 
the last of such Claimant's work or labour was done or performed or materials were furnished 
by such Claimant, may as a beneficiary of the trust herein provided for, sue on this Bond, 
prosecute the suite to final judgment for such sum or sums as may be justly due to such 
Claimant under the terms of his said contract with the Principal and have execution thereon.  
Provided that the Obligee is not obliged to do or take any act, action or proceeding against 
the Surety on behalf of the Claimants or any of them to enforce the provisions of this Bond.  If 
any act, action or proceeding is taken either in the name of the Obligee or by joining the 
Obligee as a party to such proceedings then such act, action or proceeding shall be taken on 
the understanding and basis that the Claimants or any of them who take such act, action or 
proceeding shall indemnify and save harmless the Obligee against all costs, charges and 
expense or liabilities incurred thereon and any loss or damage resulting to the Obligee by 
reasons thereof.  Provided still further that subject to the foregoing terms and conditions, the 
Claimants or any of them may use the name of the Obligee to sue on and enforce the 
provisions of this Bond. 

3. No suit or action shall be commenced hereunder by any Claimant: 
a) unless such Claimant shall have given written notice within the time limits hereinafter 

set forth to each of the Principal, Surety and Obligee, stating with substantial accuracy 
the amount claimed.  Such notice shall be served by mailing the same by registered mail 
to the Principal, Surety and Obligee at any place where an office is regularly maintained 
for the transaction of business by such persons or served in any manner in which legal 
process may be served in the Province or other part of Canada in which the subject 
matter of the contract is located.  Such notice shall be given (i) in respect of any claim for 
the amount or any portion thereof required to be held back from the Claimant by the 
Principal under either the terms of the Claimant's contract with the Principal or under 
the Mechanic's Liens Legislation applicable to the Claimant's contract with the Principal 
whichever is the greater within one hundred and twenty (120) days after such Claimant 
should have been paid in full under the Claimant's contract with the Principal;  (ii) in 
respect of any claim other than for the holdback or portion thereof referred to above 
within one hundred and twenty (120) days after the date upon which such claimant did 
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or performed the last of the work or labour or furnished the last of the materials for 
which such claim is made under the Claimant's contract with the Principal. 

b) after the expiration of one (1) year following the date on which Principal ceased work on 
the Contract including work performed under guarantees provided in the Contract. 

c) Other than in a court of competent jurisdiction in the Province or District of Canada in 
which the subject matter of the Contract or any part thereof is situated and none 
elsewhere, and the parties hereto agree to submit to the jurisdiction of such court. 

4. The amount of this Bond shall be reduced by and to the extent of any payments made in good 
further and in accordance with the provisions which may be filed of record against the subject 
matter of the Contract, whether or not claim for the amount of such lien be presented under 
and against this Bond. 

5. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety 
has caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact the day and year first above written. 
 
SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY
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APPENDIX III 
 

CERTIFICATE OF INSURANCE 
 

 

This Certificate issued to the City of Coquitlam is to certify that policies of insurance, as described below, have been issued to the Insured named 
below and are in force at this time.  It is understood and agreed that thirty (30) days’ prior written notice by registered mail of any material alterations, 
transfer, assignment or cancellation of any of the policies listed below, either in part or in whole, will be given to the holder of this Certificate. 
 
A. This Certificate is issued to: Named Insured and Mailing Address: 

  City of Coquitlam           
  3000 Guildford Way     
  Coquitlam, BC V3B 7N2    

B. CONTRACT NUMBER AND/OR NAME Description of the Work: 
 
C. INSURANCE POLICY 

 
Name of Insurer:  

 Policy Number: Liability Limit:  
 Effective Date: Expiry Date:  
 
D. INSURANCE COVERAGE 

COMMERCIAL GENERAL LIABILITY coverage is required to insure against liability from the activities arising out of operations or work in 
connection with the above-described project, including liability arising out of the use of City property. 

D.1 The minimum limit shall be $5,000,000.00 inclusive per occurrence against bodily injury, personal injury and property damage. 
D.2 The City of Coquitlam, its employees, officers, agents and volunteers are added as Additional Insureds, but only with respect to 

operations conducted by or on behalf of the Named Insured in connection with the above-described project, operations or work. 
D.3 This insurance shall be primary as regards the City of Coquitlam, its employees, officers, agents and volunteers as Additional Insureds. 
D.4 Any deductible or reimbursement clause contained in the policy shall not apply to the City of Coquitlam and shall be the sole 

responsibility of the Named Insured. 
D.5 The insurance shall include the following coverages: 

D.5.1 Cross Liability Clause 
D.5.2 Non-Owned Automobile Liability 
D.5.3 Unlicensed Automobile Liability 
D.5.4 Blanket Contractual Liability 
D.5.5 Broad Form Property Damage Liability 
D.5.6 Owner’s & Contractor’s Protective Liability 
D.5.7 Products & Completed Operations Liability 

D.6 Indicate provision of special coverage for this project as required by the City: 
YES  NO Special Coverage Description 

(     ) ( X ) Shoring and Underpinning Hazard 
(     ) ( X ) Pile Driving and Vibrations 
(     ) ( X ) Excavation Hazard 
(     ) ( X ) Demolition 
(     ) ( X ) Blasting 

 
  
Authorized Signature and Stamp 
 

  
Date  Name and Title 
 
  
City’ broker to return to City Representative  Department 
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APPENDIX IV 

 
PRIME CONTRACTOR DESIGNATION 

 
Owner:   City of Coquitlam 
Contractor:  _________________________ 
Contract / Permit #: 73297  
Project / Workplace:  Shaughnessy Street Pavement Rehabilitation (the “Project”)  
 
By signing this Prime Contractor Designation form, the Contractor hereby: 
 

1. agrees to be, and accepts designation as, the “prime contractor” for the purposes of the Workers 
Compensation Act, R.S.B.C. 2019, c. 1 (the “Act”) and the Occupational Health and Safety 
Regulation, B.C. Reg. 223/2022 (the “Regulation”) in respect of the Project and Workplace noted 
above; 

2. represents and warrants that the Contractor is qualified and capable to perform the duties of 
prime contractor and that the undersigned signatory has the authority to accept designation as 
prime contractor and to bind the Contractor; 

3. accepts the duty and responsibility for ensuring the activities of employers, workers and other 
persons at the Workplace relating to occupational health and safety are coordinated and agrees 
to do everything that is reasonably practicable to establish and maintain a system or process 
that will ensure compliance with the Act and the Regulation in respect of the Workplace; 

4. covenants and agrees to comply with the occupational health and safety provisions of the Act, 
the Regulation, any other applicable regulations under the Act, and any applicable orders; 

5. acknowledges and agrees that the Owner has provided the Contractor the information known to 
the Owner that is necessary to identify and eliminate or control hazards to the health or safety of 
persons at the Workplace; and 

6. agrees that the designation as prime contractor hereunder may not be assigned or revoked 
without the prior written consent of the Owner. 
 

Prime Contractor Name:  

Prime Contractor 
Address:  

  
Prime Contractor Signature Date 
  
  
Print Name  
 
Please return a signed copy of this designation to the City of Coquitlam, 3000 Guildford Way, Coquitlam, BC, V3B 7N2.  
If you have any questions, please contact the City of Coquitlam Health & Safety Manager at 604-927-3070. 
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1.0 CONTRACT SPECIFIC 
INSTRUCTIONS 
 

  

    
1.01 
 
 
 
 

Schedule of Work 
 
 
 
 

 All work under this Contract is to be completed within the designated Contract 
Duration.  The Contractor must provide sufficient resources in a continuous 
effort and site presence to complete all the work within the allotted time, unless 
otherwise approved by Contract Administrator. As set out in the MMCD the 
Contractor must provide updates to the construction.  
 

1.02 Coordination of Work   The Contractor shall be responsible to consult with all affected businesses, 
residents, schools and transportation companies regarding delays, detours, and 
any other works affecting service in the area, and will be responsible to 
coordinate the works with City crews and other Contractors working in the area. 
If working area is to become a multiple-employer workplace as defined by 
WorkSafe BC, the Contractor shall remain the Prime Contractor. 

    
1.03 Outside Agency 

Approval  
 In accordance with the Contract Documents, the Contractor is responsible to 

consult with and obtain any approval required to meet and comply with all the 
conditions required from outside agency such as, but not limited to, BC Hydro, 
Metro Vancouver, Fortis BC, Kinder Morgan, Telus, in the area of the place of 
Work where applicable. 

    
1.04 Cooperation with 

Emergency and 
Maintenance 
Activities 
 

 The Contractor will be responsible to cooperate with regular maintenance or 
emergency vehicles and staff for access to the site when required including: 

• Fire, Police, and Ambulance 
• Garbage and recycling pick-up 
• City Utilities Maintenance, Parks and Recreation (or representatives) 
• Other City Contractors 

 
1.05 
 

Manholes and Valves 
 

 Access to manholes and valves must be maintained at all time for City utilities 
crews and external utility companies. In case of an emergency the cost for 
exposing any buried manhole or valve covers during construction will be paid by 
the Contractor. 
 

1.06 Waste Collection 
Coordination 

 .1 The Contractor is responsible to accommodate all recycling and waste 
collection vehicles and cart pick up schedules throughout construction. 
Collection schedule can be found in 
https://www.coquitlam.ca/157/Collection-Calendar-Guidelines .  

 
.2 If waste collection will be impacted the Contractor is responsible to: 

a. Provide advanced notification to: 
i. The City’s Solid Waste staff at 604-927-3500 or 

wastereduction@coquitlam.ca; and 
ii. The City’s Contract Administrator. 

b. Provide access for collection trucks to closed streets due to road 
work; or 

c. Move waste carts for collection: 
i. The Contractor is required to ensure each cart is labelled with 

the property address and returned to the correct address after 
collection (each cart has its own individual cart identification 
code and is specifically assigned to each property). 
Contractors will be responsible for the costs to replace 
missing carts.  
 

.3 Contractor’s Request for Change in Collection Time (e.g. PM to AM): 

https://www.coquitlam.ca/157/Collection-Calendar-Guidelines
mailto:wastereduction@coquitlam.ca
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i. The Contractor must provide residents with as much notice as 
possible – minimum 5 working days. 

ii. The Contractor must follow all conditions of Clause 1.04 and is 
responsible to deal with any missed collections. For example, 
taking garbage to the Coquitlam Recycling and Waste Centre 
or covering the cost associated for any missed collection to be 
rescheduled.  

Questions: wastereduction@coquitlam.ca 
    
1.07 Lane Closure 

Restrictions and Hours 
of Work 

 Refer to Appendix A: Traffic Management Detail Specifications.  

    
    
1.08 Site Safety   The Contractor is responsible to ensure the construction site is safe at all times 

for workers, pedestrians, and vehicle traffic. During non-working hours, the 
Contractor must ensure that the site has all potentially hazardous areas 
appropriately identified and protected, and also must provide appropriate 
signage, lighting, and markings for the direction of vehicle and pedestrian traffic, 
all to ensure the safety of the public. Supply and use of this equipment is 
considered incidental to the contract. 
 
Manhole lids, valve boxes and other appurtenances within the roadway that may 
present a traffic hazard during construction must be clearly marked for traffic.   
 
Manhole lids left raised in preparation for paving must have a rubberized 
protector ring for traffic safety.  Supply and use of this equipment is considered 
incidental to the contract. 

    
1.09 Location of Existing 

Utilities 
 The Contractor is responsible to pre-locate and verify the size, depth and location 

of all utilities (watermains, storm mains, sanitary mains & etc.), including outside 
agency utilities (i.e. Telus, BC Hydro & etc.) and service connections (water, storm 
& sanitary services at the mains & property lines) by hand digging or by Hydro-
Vac in the presence of the Inspector.  
 
Pre-locates must be completed as soon as possible after award of the Contract so 
changes can be completed by the Engineer prior to site construction.  Contact BC 
One for location of outside agency utilities. The Contactor will not receive any 
compensation or allowance for delays if work is halted due to utilities & services 
connections not located prior to commencing construction. Locating Metro 
Vancouver sanitary and watermain crossings and Fortis BC crossings must be 
completed by Hydro-Vac.  
 
Payment for this work will be treated as incidental to payment for work 
described in other Sections. 
 

1.10 
 
 
 

Verification of 
Dimensions and 
Quantities 
 

 Before proceeding with the work, the Contractor should visit the site and check 
and verify dimensions and quantities. Report variations between drawings and 
site conditions to the Contract Administrator before proceeding with work. 
 
 

1.11 Survey Layout  Construction layout will be the responsibility of the Contract Administrator as 
outlined in Supplementary General Condition 4.1.1. 
 

mailto:wastereduction@coquitlam.ca
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1.12 Temporary Asphalt 
Pavement Restoration 

 The Contractor will be required to backfill all trenches at the end of each work 
day. A temporary pavement patch (50mm of hot mix asphalt) as per Coquitlam 
Standard Drawing COQ-G4 will be required at the end of each work week or as 
required by the Contract Administrator.  

    
1.13 Approved Materials  Refer to the City of Coquitlam website at 

https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-
Materials-PDF?bidId= for the List of Approved Materials and Products which are to 
be incorporated into the work. 

    
2.00 CONSTRUCTION 

ACTIVITY 
  

    
2.01 Pavement Markings  The Contractor will be responsible for temporary traffic markings necessary for 

traffic direction and safety until permanent markings are installed.   
 

    
2.02 Asphalt Milling 

Operations 
 

 Asphalt milling activities shall be done in such manner so as to cause the least 
disruption and inconvenience to traffic and area residents.   
 
The Contractor will be required to provide a plan and schedule for milling 
sections and the subsequent paving activities and have that approved by the 
Contract Administrator.  This schedule is to be updated as required and take into 
consideration weather conditions and weather forecasts to ensure work 
subsequent to milling can be completed in appropriate weather. 
 
MILLING OF EXTENSIVE AREAS THAT CANNOT BE PAVED WITHIN 48 HOURS 
PERIOD (2 DAYS) WILL NOT BE PERMITTED UNLESS OTHERWISE APPROVED BY THE 
CONTRACT ADMINISTRATOR. 
 

2.03 Construction Materials 
in Sewer Manholes and 
Pipe 
 

 The Contractor is responsible to ensure that construction activities do not deposit 
construction materials (e.g. gravels) into the storm sewer or sanitary sewer 
manholes or pipe.  The City has a video record of the pipe before construction.  
Prior to Substantial Performance, the City may again video inspect the lines to 
ensure no problems exist due to construction activities under this contract.  If 
problems are encountered, the Contractor will be responsible for the cost of the 
video and all costs associated with the cleaning of the pipe.  

    
2.04 Site Clean-up During 

Construction and End of 
Construction 

 The Contractor will be responsible for the complete clean-up of the work site 
during construction and at the end of construction and prior to the Substantial 
Performance review.  
 
The work will include cleaning of all catch basins periodically or as directed by 
the Contract Administrator within the Work area, or nearby location as affected 
by the Work.  All cleaning is to be performed by vacuum truck to the satisfaction 
of the Contract Administrator and will include off-site disposal of waste material. 
 
Payment for all work in this section is considered incidental to payment for work 
described in other Sections. 
 
 
 

3.00 MANDATORY MEETINGS 
AND CONTRACTOR 
REPRESENTATIVES AND 
SUBCONTRACTORS 

  

https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-Materials-PDF?bidId=%20
https://www.coquitlam.ca/DocumentCenter/View/340/List-of-Approved-Materials-PDF?bidId=%20
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3.01 Pre-Construction 

Meeting Requirements 
 After the Award of the Contract, the Contractor (Project Manager and 

Superintendent) will be required to attend a Pre-Construction Meeting with the 
Contract Administrator and provide all necessary information required by the 
Contract Administrator prior to provision of a Notice to Proceed.  Items required 
to be provided at the meeting include: 
 

1. A Detailed Construction Schedule showing the start date, completion 
date and the durations of major work components showing how all 
work will be completed within the Contract Duration. 

2. Proof of Insurance.  
3. Performance Bond and Labour and Materials Payment Bond. 
4. WCB Clearance Letter and copy of Notice of Project. 
5. City of Coquitlam Business License. 
6. A copy of portions of your Health and Safety Plan including the Title 

Page, Table of Contents, and portion showing latest revision date.  
 

3.02 Contract Schedule, 
Contract Duration, and 
Charges  

 A detailed, realistic construction schedule for this project will be required to be 
presented at the pre-construction meeting. The schedule must show major 
components and durations. 
 
All work under this project is to be completed within the designated Contract 
Duration as contained in the signed Contract Agreement, or as formally 
amended.  
 
Coquitlam River Elementary School is located on Shaughnessy Street. The last 
day of school before summer vacation is June 26, 2026. All operations must 
occur between June 29, 2026 to September 4, 2026 in order to avoid significant 
delays to students and staff, unless otherwise discussed with the Contract 
Administrator. 
 

3.03 Pre-Paving  
Site Meeting 

 The Contractor will be required to have a pre-paving meeting with their paving 
staff, on-site, just prior to paving to provide instruction regarding the existing 
grading and requirements for the paving process and the end product.   
 
The Contractor must provide information to the Contract Administrator, for 
review, regarding proposed paving elevation control method, mat thickness 
control method, and rolling patterns. 
 
The Contract Administrator must be in attendance at this meeting. 
 
It will be the responsibility of the Contractor’s Contract Superintendent to ensure 
continuity between the base preparation and the paving process. 

    

3.04 Contract 
Superintendent and Sub 
Contractors 
 
 

 In compliance with the MMCD General Conditions, Section 4.7, Superintendent, 
the Contractor shall have a competent senior representative, (the 
“Superintendent”) in FULL TIME attendance at the Place of Work while work is 
being performed for the duration of the contract. 
 
This (FULL TIME) attendance is also required when work is being performed by 
Subcontractors. 
 
Work done by Subcontractor is to be directed by the Superintendent and 
monitored on site ensuring conformance to the Contract Documents and other 
particular direction to the Superintendent by the Contract Administrator. 
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The Owner is not responsible for the direction of Subcontractor. 
    
3.05 Changes of Contractor 

Representatives & 
SubContractors 
 

 The Superintendent and Subcontractor indicated in the Form of Tender shall not 
be changed unless: 
 

1. The Owner requests a replacement. 
2. The Contractor submits an application for a change, in writing, to the 

Contract Administrator with the change being approved in writing. 
    
   END OF SECTION 
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1.0 GENERAL 
 

  

1.3  Submission Delete 1.3.2 and 
replace with the 
following 

Submit one copy of an accurate project record document in 
final form prior to applying for Substantial Performance 
including any video report, test reports and Operation & 
Maintenance manual. Record documents to include changes in 
the Issued for Construction Drawings, new elevation, offsets & 
location of all utilities, manhole rim, catchbasin rim, vaults, 
valve boxes, inverts walkways/sidewalks, and any 
unknown/new utilities found on site. Legal holdbacks will not 
be released until complete record documents, including reports 
and manuals, have been submitted and accepted by the 
Contract Administrator. 
 

  END OF SECTION 
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1.0 QUALITY The Contractor shall provide a final product conforming to the Contract Documents and 
the intent of the work.   
 
The work is to be accurate to the dimensional and tolerance requirements of the 
contract.  
 
Payment will be subject to adjustments based on quality assurance tests performed by 
the Contract Administrator. 

   
1.01 Quality Control (QC) by 

Contractor 
The MMCD (2009) definition of “Quality Control” is the process by which the Contractor 
checks specific materials, products, and workmanship to ensure strict conformance 
with the Contract Documents. 
 
The Contractor is fully responsible for quality control of the materials, production, and 
construction processes.  
 
Quality control tests shall be performed by the Contractor, at their own expense, to 
ensure that products meet the contract specifications.  
 
Failure by the Contractor to conduct adequate quality control testing during production 
and construction will negate the Contractor’s ability to appeal the quality assurance 
tests used for acceptance/rejection of the work.  
 
Under no circumstances will QC test results produced after completion of the Quality 
Assurance (QA) results be considered for appeal purposes. 
 
Any changes in the Work with respect to the location, grade, or line shall be approved 
in advance by the Contract Administrator.  Failure to notify the Contract Administrator 
of changes in writing may result in rejection of Work. 

   
1.02 Inspection of Work, 

Quality Assurance, and 
Material Testing, by the 
Owner 

The MMCD (2009) definition of “Quality Assurance” means the process by which the 
Owner evaluates if the work is being constructed in accordance with the Contract 
Documents.  This definition will be used for this contract 
 

The Contract Administrator may provide construction review through spot inspections 
and spot materials testing for Quality Assurance.   
 

Any materials testing results indicating a non-conformance to the Contract Documents 
will require construction corrective action by the Contractor.   
 
All subsequent testing to corrective action to verify conformance to the Contract 
Documents will be the full responsibility of the Contractor. 
 

Inspection review by the Owner will not relieve the Contractor from providing a product 
that meets or exceeds the requirements of the Contract Documents. 

   
1.03 Inspection Materials testing shall be as described in MMCD General Conditions, Section 4.12 with 

the following change: 
 
Delete Section 4.12.2(a) and insert the following: 
 
Where the MMCD specification clauses for Inspection and Testing indicate the Contract 
Administrator will arrange for all testing for work described in this section will be 
amended to read The Contractor will arrange for and pay for all testing for work 
described in this section.  The testing shall take place at the following prescribed rates 
and as directed by the Contract Administrator.  The Contract Administrator has the 
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authority to call for testing, up to the rates and frequencies specified, at the Contractors 
cost. 
 
All testing covered under this item shall be performed by a CCIL certified laboratory and 
technicians with copies of all test results to be sent directly to the Contract 
Administrator.  Re-testing resulting from failed first tests shall be at the Contractors 
expense.  
  

   
1.04 Testing Contractor shall carry out inspection and testing (QC) to ensure compliance with 

Contract Documents. Contractor shall submit test results within one week of testing to 
the Contract Administrator.  

   
The Contractor shall provide test results prior to the preparation of the payment 
certificate. 
 

1.05 Contractors 
Responsibilities 

Furnish labour and facilities to: 
1. Provide access to work to be inspected  
2. Facilitate inspections and tests 
3. Make good work disturbed by inspection and tests 

   
1.06 Access to Work Allow inspection testing agencies access to Work. 
   
1.07 Tests Test rates and frequencies (excluding failed tests), when not defined in the MMCD or 

Detail Specifications Sections shall be at the following frequencies: 
 
1. Trench Backfilling and Compaction 
1.1 Compaction: 1 test / 25 lm / 300mm lift 
1.2 Sieve:  1 test / placed material / 50 m3 
 
2. Granular Base 
2.1 Compaction: 1 test / 500m2  / 100mm depth of granular base 
2.2 Sieve:  1 test / placed material / 250 TONNES 
 
3. Granular Subbase 
3.1 Compaction: 1 test/500m2 / 300mm depth of granular subbase 
3.2 Sieve:  1 test / placed material / 250 TONNES 
 
4. Embankment (Subgrade) 
4.1 Compaction: 1 test/ 50m2 / 300mm depth of fill 
4.2 Sieve:  1 test / placed material / 100 TONNES 

 
5. Asphalt 
5.1 Marshall test: 1 test per 250 TONNES placed, per specified mix, min. 1 / day 
ASTM D1559, D3203, C117, C136 
5.2 Superpave: 1 test per 250 TONNES placed, min. 1 / day 
CAI-SP2, ASTM D3203, C117, C136 
5.3 Cores:  1 per 500 m2/lift 
5.4 Continuous asphalt density testing during paving. 
 
6. Subgrade Preparation 
6.1 Compaction & Moisture: 1 test / 500 m2 
 
7.Concrete Tests 
7.1 Air, Slump & 1 Set Cylinders: 1 test / 10 m3, min. 1 set / day 
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1.08 Measurement for 

Payment 
Payment for all work performed under this section will be incidental to payment for 
work described in other Sections. 
 

  END OF SECTION 
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1.0 GENERAL 
 

Add 1.0.6 
 

The Contractor is responsible for all temporary traffic control 
on the streets required for completion of the work. The 
Contractor will be responsible to provide a Traffic Management 
Plan (TMP) for approval (5) five working days prior to any lane 
closures taking place. TMP is to be prepared by a qualified 
professional following the requirements as specified in MoTI 
Traffic Management Manual for Work in Roadways, BC 
Construction Safety Alliance and WorkSafe BC.  

 
The TMP shall outline the approach to traffic management, 
show recognition and minimization of risks indicates signing 
locations, identify Traffic Control Persons (TCP) stations, show 
lane shifting and proposed closures. 

 
The Contractor is responsible to ensure and maintain all 
business/residential vehicles, cyclists and pedestrian accesses 
open at all times. The Contractor may provide temporary 
accesses if the affected owner agrees. All costs associated with 
temporary accesses will be at the Contractor’s expense. 
  

 Add 1.0.7 A Road and Sidewalk Closure Permit is required from Coquitlam 
for all work affecting pedestrian and traffic flow related to 
construction.  A permit is required for each specific construction 
interference with pedestrian and traffic flow.  The road and 
sidewalk closure permit form can be obtained for use from the 
City’s website at https://www.coquitlam.ca/186/Road-
Sidewalk-Closure-Permit.  The Contractor must follow the 
approved TMP.  Any changes to this TMP must be submitted to 
City’s Traffic Operations for approval. 
 

 Add 1.0.8 Refer to Appendix A – Traffic Management Detail Specifications 
   
1.4 Traffic Control Delete 1.4.1 and 

replace with the 
following 
 

The Contractor shall conduct their operations so as to cause the 
minimum obstruction and inconvenience to traffic and to places 
of business and residences adjacent to the Place of Work.  No 
greater quantity of work shall be undertaken at any one time 
than can be properly conducted with due regard to the rights 
and interests of the public as may be determined by the Contract 
Administrator.  
 
The Contractor is to provide at all times safe and convenient 
means of approach and entrance to adjoining lanes, driveways, 
buildings and property both for vehicles and pedestrians to the 
satisfaction of the Contract Administrator.  For this purpose, the 
shall construct and maintain suitable and safe platforms, 
approaches, structures, bridges, diversions or other works. 
 
Where traffic must cross open trenches, the Contractor shall 
provide suitable bridges.  Where trenches have been backfilled 
or where road improvements are incomplete the Contractor 
shall take any steps necessary to prevent potholes or other 
traffic hazards.  Where the Contract Administrator so instructs 
or where Contract Specifications so require, the Contractor shall 
provide temporary asphalt patching of such hazards. 
 

https://www.coquitlam.ca/186/Road-Sidewalk-Closure-Permit
https://www.coquitlam.ca/186/Road-Sidewalk-Closure-Permit
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  Add 1.4.9.3.1 The Contractor, as required by the Contract Administrator and 
the City, is to supply Construction Zone information signs 
(stationary), refer to MMCD 01 58 01 for the required 
identification signage. 
 
The Contractor is responsible for the removal of the signs at the 
completion of the work. 

 Delete 1.4.10.1.3 and 
replace with the 
following 

When workmen or equipment are employed over travelled way 
over brow of hills, around sharp curves or at other locations 
where oncoming traffic would not otherwise have adequate 
warning.  
 

1.5 Measurement for 
Payment 

Delete 1.5.1 and 
replace with the 
following 

Payment for all work, unless included in the Schedule of 
Quantities and Prices, performed under this section will be 
incidental to payment for work described in other Sections. 

   
  END OF SECTION 
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1.0 GENERAL 
 

 
 

 

1.0.3 Erosion and 
Sediment Control 
Supervisor 

 

Add 1.0.3 The Erosion and Sediment Control (ESC) Supervisor is the 
Qualified Professional who is experienced in implementing ESC 
Plans and who is responsible for the inspection and monitoring 
of ESC Facilities to ensure these are installed and maintained, 
and if necessary, are modified during construction to ensure 
compliance with the Stream and Drainage System Protection 
Bylaw No. 4403, 2013. 

1.2 Temporary Erosion 
and Sediment 
Controls 

Delete 1.2.1.1 and 
replace with the 
following 

Properly drain all portions of the site. Protect the site and the 
watercourses to which it drains, directly or indirectly, against 
erosion and siltation in accordance with a Sediment Control Plan 
under the City of Coquitlam Stream and Drainage System 
Protection Bylaw No. 4403, 2013 during construction and until 
the maintenance period is completed. Ensure no silt, gravel, 
debris or other deleterious substance resulting from 
construction activity discharges into existing drainage systems 
or watercourses or onto highways or adjacent property. The 
Contractor is responsible for all damage that may be caused by 
water backing up or flowing over, through, from or along any 
part of the work or otherwise resulting from his operations. 

Keep existing culverts, drains, ditches and watercourses 
affected by the work clear of excavated material at all times. 
When it is necessary to remove or alter any existing drainage 
structure, provide suitable alternative measures for handling 
the drainage. Adequately support culverts and drainpipes across 
trenches to prevent displacement and interference with the 
proper flow of water due to trench settlement. 

Sweep streets, and clean catch basins, manhole sumps, 
detention tanks, and maintain siltation controls as often as the 
Contract Administrator and the City deems necessary. 

Follow all Federal and Provincial regulations and guidelines 
respecting protection of fish, fish habitat, and watercourses. 

 
 Delete 1.2.2.2 and 

replace with the 
following 
 

Do not operate construction equipment in watercourses. 

 Add 1.2.2.9 All work must be carried out during favorable and low water 
conditions. 

 Add 1.2.2.10 Any fill used on this project shall be certified inert and from a 
source which is confirmed to be free of contaminants. 

 Add 1.2.2.11 All work within a watercourse must be undertaken and 
completed in isolation of all flowing water to maintain 
downstream water quality and unrestricted flows. 

1.4 Environmental 
Protection 

Add 1.4.3.5  Immediately contain and clean up any leaks and spills of 
prohibited materials at the Place of Work. 

 Add 1.4.3.6 Ensure that a well-stocked spill kit is on-site at all times and that 
the Contractor’s employees are familiar with appropriate spill 
response techniques. Any spill of reportable quantities must be 
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immediately reported to the Provincial Emergency Program’s 24 
hour phone line at 1-800-663-3456. 

 Add 1.4.3.7 Immediately notify the Contract Administrator and the City of 
any leaks or spills of prohibited materials that occur at the Place 
of Work. 

 Add 1.4.3.8 Ensure that any fuel stored on-site is located at least 15 metres 
from the nearest stream, and is placed within a bermed and 
lined area, in order to prevent leaks or spills into the 
environment. 

 Add 1.4.3.9 All equipment and machinery must be in good working 
condition (power washed), free of leaks or excess oil and grease.  
No equipment refueling or servicing shall be undertaken within 
a minimum of 15 metres of any water course or surface water 
drainage. 

 Add 1.4.3.10 During all phases of the operation, the Contractor shall take 
precautions to abate nuisance caused by mud or dust by clean 
up, sweeping, sprinkling with water or dust control, or other 
means as necessary to accomplish results satisfactory to the 
Contract Administrator. 

1.6 Measurement and 
Payment 

 

Delete 1.6.1 and 
replace with the 
following 
 

Payment for all work, unless included in the Schedule of 
Quantities and Prices, performed under this section will be 
incidental to payment for work described in other Sections. 

These works for Erosion and Sediment Control (ESC) will include 
catch basin socks, and all materials to complete the work as 
shown on the Contract Drawings or as directed by the Contract 
Administrator 

 Add 1.6.2 Payment for this item as directed by the Contractor 
Administrator includes supply, placement, maintenance, 
materials, removal and incidentals required for environmental 
protection. 

 Add 1.6.3 Payment for the poly cover or temporary tarps over stock pile 
materials or exposed road subgrades shall be treated as 
incidental work. 

1.9  Archaeological / 
Historical Resources 

Add 1.9  Immediately cease work and inform the Contract Administrator 
and the City, if any archaeological or historical resources are 
encountered during construction. Leave these resources in place 
and do not disturb them in any way. The Contractor must follow 
Appendix B - Archaeological Chance Find Procedures. 

 

  END OF SECTION 
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1.3 Measurement and 
Payment 

Delete 1.3.1 and 
replace with the 
following 
 
 
 
 

Payment for the installation of 1.2m x 1.2m static construction 
information signs as shown in Appendix A – Traffic 
Management Detail Specifications includes supply, placement 
and removal, and will be incidental to payment for work 
described in other Sections, unless shown otherwise in the 
Schedule of Quantities and Prices. 
 
 

  Add 1.3.2  Payment for changeable message signs (CMS) including supply, 
placement, communication management & removal as 
required for traffic & pedestrian safety and as shown in in 
Appendix A – Traffic Management Detail Specifications will be 
incidental to payment for work described in other Sections, 
unless shown otherwise in the Schedule of Quantities and 
Prices. 
 
When shown in the Schedule of Quantities and Prices, payment 
for CMS used for only a fraction of a month will be paid prorata. 
 

   END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.3 and 
replace with the 
following 
 

Payment for machine placed or hand formed C5 concrete curb 
and gutter, includes supply and placing of the concrete curb 
and gutter, saw cutting, subgrade preparation, granular base, 
compaction, tie-ins, transitions, and will cover all straight and 
curved sections and will be made separately for each specified 
type.  Payment for excavation and disposal of excavated 
material will be made under payment item, 31 24 13S – 
Roadway Excavation, Embankment & Compaction, in the 
Schedule of Quantities and Prices. 
 

 
 Delete 1.4.5 and 

replace with the 
following 
 
 
 
 

Payment for concrete sidewalks, letdowns, median infill, and 
driveways includes supply and installation, saw cutting, 
granular base, regrading of driveways and sidewalks for proper 
tie-in, and will be made separately for each specified thickness 
and type of finish. 
 
Payment for excavation and disposal of excavated material will 
be made under payment item, 31 24 13S – Roadway 
Excavation, Embankment & Compaction, in the Schedule of 
Quantities and Price. 
 

 Add 1.4.10 
 

Payment for Detectable/Tactile Warning Surface Tile includes 
supply and placing of “Access Tile” or “Armor-Tile” (or approved 
equal) Truncated Dome Detectable Warning Tactile Surface or 
Flat Top Elongated Bar Pattern, replaceable cast in place - Yellow 
Color, and installation as per the Manufacture’s Specifications. 
 

2.1 Materials Delete 2.1.5.1 and 
replace with the 
following 
 

Hand-formed and hand-placed concrete:  

Slump:  80 mm 
Air entrainment: 5 to 8%. 
Maximum aggregate size:  20 mm. 
Minimum cement content:  335 kg/m3. 
Minimum 28 day compressive strength:  32 MPa. 

 Add 2.1.7 
 

Tactile warning surface tile shall be replaceable cast-in-place 
style. Truncated domes shall be in square grid pattern with a 5 
mm nominal raised height, base diameter of 23 mm and top 
diameter of 11.5 mm. Dome spacing range shall be between 40 
mm – 60 mm. 

Color of the panel shall be Federal Yellow (Y) per US Federal 
Standard 595B Table IV, Color No. 335. 

Minimum size of the panel shall be 600 mm by 1200 mm. 

 

3.0 EXECUTION 
 

  

3.5 Concrete Placement Delete 3.5.9 and 
replace with the 
following 
 
 

The Contractor is responsible for adjusting all utility manhole 
frames and valve boxes, belonging to Coquitlam and/or other 
agencies that are affected by the road works. All adjustments to 
utilities must be completed to the satisfaction of the utility 
owner. Riser rings will not be accepted. 

The Contractor should note that certain utility owners may 
decide to complete their own adjustments. The Contractor will 
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be required to cooperate with any utility company providing 
their own adjustments. 

The Contractor shall be responsible to contact the appropriate 
utility company within a minimum of seventy-two (72) hours of 
the work. No adjustment shall be made without the written 
approval of the utility company. All manholes must be vertically 
adjusted a minimum of twenty-four (24) hours prior to concrete 
placement. 

 
3.9 Expansion Joints Delete 3.9.1 and 

replace with the 
following 

Form transverse expansion joints at both ends of curb returns 
and at maximum spacing of 9.0 m for sidewalks, 30.0 m of curb 
and gutter, at each end of driveway crossing, at tangent point of 
circular work, and on either side of catch basins. 

 

  END OF SECTION 
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1.3 Measurement and 
Payment 

 

Add 1.3.2 Payment by allowance for Hydro Excavation around existing 
trees includes all labour, material, equipment, removal and 
disposal to complete the work as shown on the Contract 
Drawings or as directed by the Contract Administrator. 
Payment includes coordinating the work of all locations 
requiring hydro excavation to maximize the use of the hydro 
excavation machine and coordination with the Site Arborist.  
 
Payment shall be made for the actual cost on a Force Account 
basis as defined in GC 10.0.  
 

2.0 PRODUCTS 
 

  

2.1  Materials Add 2.1.10 Protective Fencing: Posts - Pressure treated wood 100 mm dia.; 
Post to be 1.8 m to 2.0m in height at 2.0 m O.C. Snow fence as per 
Coquitlam Approved Products List; Flagging Tape - 4” Orange glow 
- ‘Tree Retention Area’. 
 

2.0 EXECUTION 
 

  

3.1 Existing Trees Add 3.1.7 The Contractor is responsible to minimize damage to all trees 
which are to remain. 
 

 Add 3.1.8 The Contractor will be responsible for all claims and costs including 
the cost of examination by an Arborist, repair, removal and 
replacement of trees, as required by the Arborist, the Contract 
Administrator and the City for tree damage where proper 
notification was not received from the Contractor. Damage will be 
assessed based on the International Society of Arboriculture 
Guidelines. The term shall be for a period of one year following the 
date of Substantial Performance of the Work. 
 

 Add 3.1.9 Place protective fencing/barricades as detailed on Coquitlam 
Standard Detail Drawings COQ-R26, where shown on Contract 
Drawings. Contractor shall maintain fence in good condition 
during construction. 
 

 Add 3.1.10 When work is to be performed inside fenced areas, Contractor shall 
take care to avoid damage to existing vegetation. Work to be done 
inside areas of existing vegetation to be retained includes: 

.1 Removal of isolated trees as directed by the Contract 
Administrator and the City. 

.2 Selective pruning and tree removal at edges to create tidy 
and well-shaped forest edge. 

.3 Placing planting soil and planting of trees. 

 
 Add 3.1.11 Do not park, service or fuel vehicles within the vegetation retention 

areas. 
 

3.4 Pruning Add 3.4.2 Do not cut roots or branches of retained trees without approval of 
the Contract Administrator and the City. 
 

  END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.1 and  
replace with the 
following 

Payment for reshaping existing roadbed includes all spreading 
and grading of materials, adjustment of moisture content, 
compaction, boning and disposal of excess material offsite to 
establish the road existing cross-sections.  

   
 Delete 1.4.2 and  

replace with the 
following 

Payment for additional granular base material required for 
reshaping described above will be made under Section 32 11 23S 
Granular Base. 

   
 Delete 1.4.3 and  

replace with the 
following 

Payment for excavation of unsuitable materials including 
disposal off-site prior to reshaping granular roadbed will be 
made under Section 31 24 13S – 1.8.10 Roadway Excavation, 
Compaction and Backfill. 
 

  END OF SECTION 
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1.8 Measurement and 
Payment 

 

Delete 1.8.4 and 
replace with the 
following 
 

Payment under this item will only apply to removal of the 
components included in this item under a separate operation as 
shown on the Contract Drawings or as directed by the 
Contractor Administrator.  No payment will be made under this 
item for removal of these components as part of the operation 
for common excavation, and such removal will be treated as 
common excavation. 
 
Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including saw 
cutting and offsite disposal.  It is the responsibility of the 
Contractor to locate and verify all utilities. 
 

 Delete 1.8.5 and 
replace with the 
following 
 

Payment for Common Excavation includes: 
1. Unless noted in the Schedule of Quantities and Prices 

as removal in square meters, common excavation will 
be measured in cubic metres calculated from 
measurements taken by the Contract Administrator in 
the areas of excavation. 

2. Cross-sections will be taken after clearing and 
grubbing and after stripping of existing topsoil 
immediately prior to excavation of material to be 
incorporated into work. 

3. Where determined by the Contract Administrator that 
truck box volume will be used to determine 
excavation quantities the volume per load shall be 
determined using full truck load volumes.  The 
following is to be used for payment: 
 

Truck Type Material Type Volume (cu.m.) 
Tandem ordinary material 7 
Tandem asphalt/concrete/pipe 4 
Triaxle ordinary material 8 
Triaxle asphalt/concrete/pipe 5 
Tandem and Pony ordinary material 11 
Tandem and Pony asphalt/concrete/pipe 7.5 
Triaxle and Pony ordinary material 13 
Triaxle and Pony asphalt/concrete/pipe 9 
Tandem and Transfer ordinary material 19 
Tandem and Transfer asphalt/concrete/pipe 13 

 
4. Contractor to provide truck slips detailing location type 

of common excavation, time loaded and location of 
dump site.  The slips are to be given to Contract 
Administrator by the end of shift or Contract 
Administrator can deny quantities subsequently 
submitted. 

5. Payment for on-site re-use includes excavation, 
transport, temporary stockpiling, placement, 
compaction, boning, adjustment of moisture content, 
spreading and grading of material anywhere on site or 
within the work zone, as needed, to establish the 
roadway & pathway cross-section.   
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Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including saw 
cutting and offsite disposal.  It is the responsibility of the 
Contractor to locate and verify all utilities. 
 

 Delete 1.8.10  and 
replace with the 
following 

Payment for replacement of areas of unsuitable granular base, 
granular subbase, and/or sub-grade revealed during proof 
rolling will include excavation with off-site disposal, supply and 
compaction of granular base and granular subbase material and 
all remedial work required to achieve a suitable base. Payment 
will be based on the cubic metre volume removed, measured as 
described in 1.8.5.  
 
Payment includes all applicable works described in 1.8.5. 

   
2.0 PRODUCTS 
 

 
 

 

2.2  Specified Materials 
 

Delete 2.2.1.3 Pit Run Sand. 

 Delete 2.2.1.4 River Sand.  

 Delete 2.2.2  
   
  END OF SECTION 
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1.5 Measurement and 
Payment 

 

Add 1.5.4 Payment for this item will be made for the depth specified in the 
Schedule of Quantities in the Form of Tender. Payment will be 
made for the removal of existing asphalt, granular and native 
materials within the roadway to the depth specified, as detailed 
in the Contract Documents. 
 
Payment will be made for each square metre of asphalt removed 
and includes the off-site disposal of all milled material. Payment 
includes mobilization, demobilization, demonstration milling 
test section, the cost of transport and disposal off-site, saw 
cutting, street sweeping or cleaning to allow for the placement 
of required thickness of asphaltic concrete. Saw cutting and 
milled key at project limits will be incidental under payment 
item 32 12 16 – Hot Mix Asphaltic Concrete Paving. 
 
MILLING OF EXTENSIVE AREAS THAT CANNOT BE PAVED WITHIN 
48 HOURS PERIOD (2 DAYS) WILL NOT BE PERMITTED UNLESS 
OTHERWISE APPROVED BY THE CONTRACT ADMINISTATOR. 
 
No additional payment will be made for multiple passes or 
remobilization, as required, to mill to the depth(s) specified in 
the Schedule of Quantities in the Form of Tender. 
 

 
 

 END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete 1.4.1 and  
replace with the 
following 
 

Measurement for granular subbase of variable thickness will be 
for actual quantity placed based on weigh tickets provided to 
Contract Administrator as loads are delivered. 
 

 
 

Delete 1.4.2 and  
replace with the 
following 
 

Measurement for granular subbase for each specified thickness 
will be for the actual area placed. 

 Delete 1.4.3 and  
replace with the 
following 
 

Payment for Subsection 1.4.1 & 1.4.2 above includes supply, 
placement and compaction of granular subbase material, 
adjustment of moisture content, and boning to establish the 
road cross-section, shall be included in the unit price bid in the 
Schedule of Quantities and Prices. Payment includes submission 
of tickets as loads are delivered. Tickets not submitted within 24 
hours of load delivery to site will not be paid. 
 

  
 

Delete 1.4.4 and  
replace with the 
following 
 

Payment for removal of unsuitable road structure, including 
disposal off-site prior to direct placement of granular subbase, 
will be made under Section 31 24 13S – Roadway Excavation, 
Embankment and Compaction. 

2.0  PRODUCTS 
 

  

2.1 Specified Materials 
 

Delete  2.1.1.1: Select Granular Subbase 

2.1.1.2: 75 mm Pit Run Gravel 

2.1.1.4: Pit Run Sand 

2.1.1.5: Approved Native Material 

2.1.1.7: River Sand 

 
  END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete 1.4.1 and  
replace with the 
following 
 

Measurement for granular base of variable thickness will be for 
actual quantity placed based on weigh tickets provided to 
Contract Administrator as loads are delivered. 
 

 
 

Delete 1.4.2 and  
replace with the 
following 
 

Measurement for granular base for each specified thickness will 
be for the actual area placed. 

 Delete 1.4.3 and  
replace with the 
following 
 

Payment for Subsection 1.4.1 & 1.4.2 above includes supply, 
placement and compaction of granular base material, 
adjustment of moisture content, and boning to establish the 
road cross-section, factored into the unit price bid in the 
Schedule of Quantities and Prices. Payment includes submission 
of tickets as loads are delivered. Tickets not submitted within 72 
hours of load delivery to site will not be paid. 
 

  
 

Delete 1.4.4 and  
replace with the 
following 
 

Payment for removal of unsuitable subgrade including disposal 
off-site prior to direct placement of granular subbase will be 
made under Section 31 24 13S – Roadway Excavation, 
Embankment and Compaction. 
 

 Add 1.4.5 
 

 

2.0 PRODUCTS 
 

  

2.1  Granular Base Add 2.1.1.3 25 mm minus crushed gravel conforming to the gradation 
specifications for Collector/Arterial Roads under Section 31 05 
17S – 2.10.3. 

3.0 EXECUTION 
 

  

3.5  Proof Rolling Delete 3.5.1 and 
replace with the 
following 
 

For proof rolling, use fully loaded single axle, to 80 KN (18, 000 
lb) minimum, dump truck. 

 
 

Add 3.5.7 Prior to paving with asphalt concrete, the base surface shall be 
checked by the Contract Administrator and the City, for 
deflections utilizing a Benkelman Beam, in order to ensure that 
the final rebound requirements can be obtained with the 
asphalt pavement. In the event that such deflection is in excess 
of those required to produce the final standards, then the base 
shall be adequately strengthened by additional gravel or asphalt 
concrete to insure that final deflections as follows are not 
exceeded. 

The Benkelman spring rebound value of the completed 
pavement surface shall not at any point exceed 0.75 mm for 
arterial industrial roads and lanes, 1.15 mm for collector roads, 
and 1.5 mm for local roads and lanes as determined in the 
procedures outlined in the Transportation Association of 
Canada publication “Pavement Management Guide.” 

   

  END OF SECTION 
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1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for all work performed under this Section will be 
incidental to payment for work described in other Sections 
unless shown otherwise in the Schedule of Quantities and 
Prices. 
 

 
 

Delete 1.5.2 and  
replace with the 
following 
 

Pavement surface cleaning, as per section 32 01 11, and all other 
work incidental to the application of tack coat is deemed to be 
incidental to payment for work described in other Sections 
unless shown otherwise in the Schedule of Quantities and 
Prices. 
 

3.0 EXECUTION 
 

  

3.2  Application Add to 3.2.3 Asphalt tack coat to be applied using a truck mounted spray bar 
unless otherwise approved by the Contract Administrator and 
the City.  Contractor shall demonstrate, to the Contract 
Administrator and the City, prior to application that all spray 
nozzles are operational and providing a consistent application. 

 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.4 Submission of Mix 
Design 

 

Delete 1.4.1 and  
replace with the 
following 
 

Submit asphalt concrete mix design, including RAP content and 
trial mix test results to Contract Administrator for review at least 
two weeks prior to commencing work. 
 

1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for asphaltic concrete paving includes all construction 
joint preparation, surface milling to tie into existing asphalt, 
saw cutting, supply and placing of the asphaltic concrete, 
compaction and cleaning frames, covers and lids of castings 
affected and taped temporary pavement markings. 
 
Curb face cleaning of dust and debris prior to asphalt paving will 
be considered incidental to the work as described above.  
 
Measurement for asphaltic concrete paving for the specified 
design mixes will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and incorporated into Work 
will be asphalt concrete actually based on weigh tickets 
provided to the Contract Administrator as loads are delivered. 
Payment includes submission of tickets as loads are delivered. 
Tickets not submitted within 72 hours of load delivery to site will 
not be paid. 
 
The Contractor will not receive any additional compensation 
above the respective unit prices bid in the Schedule of 
Quantities and Prices for Hand Work, Special Equipment & 
Machinery to complete the Hot Mix Asphaltic Paving Work as 
shown on the Contract Drawings or as directed by the Contract 
Administrator. 
 
MILLED SURFACES MUST BE PAVED WITHIN 48 HOURS PERIOD (2 
DAYS) UNLESS OTHERWISE NOTED BY THE CONTRACT 
ADMINISTRATOR. 
 
 

 Delete 1.5.3 and  
replace with the 
following 
 

Payment for machine/hand placed asphaltic concrete curb, 
driveways, pathways  includes all construction joint preparation, 
tie-in to curb, tie-in to new or exisiting asphalt, saw cutting, 
supply and placing of the asphaltic concrete, tack coat, 
compaction, cleaning frames, covers and lids of castings 
affected. 
 
Measurement for asphaltic concrete paving for the specified 
design mixes will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices will be made for asphalt 
concrete actually based on weigh tickets provided to the 
Contract Administrator as loads are delivered. Payment includes 
submission of tickets as loads are delivered. Tickets not 
submitted within 72hours of load delivery to site will not be 
paid. 
 
Payment for this item includes all applicable materials, 
specifications and work described in 1.5.1. 
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 Add 1.5.9 
 

The Contractor or the Owner may request adjustment of the 
unit prices submitted for Asphalt Pavement if the Composite 
Rack Posting (CRP) varies by more than 5.0% from Tender 
Closing Date to the time the asphalt paving is actually 
performed. 

 
The CRP is a composite of the available Rack Postings for PG 64-
22 FOB Langley BC. 
 
Requests for asphalt pavement unit price adjustment must be 
made prior to commencing asphalt paving.  Payment for 
asphalt paving performed prior to a request for price 
adjustment will be made at the unit price submitted. 

 
Unit prices will be increased or decreased as applicable using 
the following formula: 
 
Adjustment = (CRP work - CRP tender) x ACvolume  
 
Adjustment is the amount in dollars per tonne the unit price is 
modified. CRPwork is the CRP at the time paving is performed. CRP 
tender is the CRP at the Tender Closing Date. AC volume is the mixture 
design percent asphalt content, by volume. 
 

   
1.6 Inspection and 

Testing 
 

Add 1.6.3 
 

Test cores are to be taken at the discretion of the Contract 
Administrator in the areas of new paving and will include cores 
along construction joints to ensure compliance with the 
required design and compaction. 
 

2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.2.1 Usage of recycled asphalt shingles or any other materials not 
specified in the Contract Documents will not be permitted. 

 Add 2.1.2.2 Usage of softening agents, rejuvenators, or recycling agents will 
not be permitted. 

2.2 Mix Design 
 

Delete 2.2.2 and 
replace with the 
following 

Mix may contain up to a maximum of 10 % by mass of RAP for 
Upper Course Asphalt and 15 % by mass of RAP for Lower Course 
Asphalt without a special mix design.  The Contract 
Administrator and the City may approve higher proportion of 
RAP if Contractor demonstrates ability to produce mix meeting 
requirements of the specification. 

 Delete 2.2.3.2 
Marshall Stability 
and replace with the 
following 
 

Marshall Stability at 60oC for both lower and upper courses to 
be 10 KN min. 

3.0 EXECUTION 
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3.3 Preparation Delete 3.3.3 and 
replace with the 
following 
 

The Contractor is responsible for adjusting all utility manhole 
frames and valve boxes, belonging to Coquitlam and/or other 
agencies that are affected by the road works. All adjustments to 
utilities must be completed to the satisfaction of the utility 
owner. Utility adjustment within the paved surface will be 
considered incidental to the Work unless otherwise noted in the 
Contract Documents. 

The Contractor should note that certain utility owners may 
decide to complete their own adjustments. The Contractor will 
be required to cooperate with any utility company providing 
their own adjustments. 

The Contractor shall be responsible to contact the appropriate 
utility company with in minimum of seventy-two (72) hours of 
the work. No adjustment shall be made without the written 
approval of the utility company.  
 
All manholes must be vertically adjusted a minimum of twenty-
four (24) hours prior to paving.  The use of riser rings for 
adjusting manhole frames and value boxes will not be 
permitted. 
 

3.7 Joints Delete 3.7.5 and 
replace with the 
following 
 

Construct butt joints at locations as shown on the Contract 
Drawing and as directed in the field by the Contract 
Administrator and the City.  

  END OF SECTION 
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1.0 GENERAL 
 

  

1.2 Scope Delete 1.2.1 and 
replace with the 
following  
 

Pavement Markings: Miscellaneous taped temporary and 
permanent pavement paint markings including pedestrian 
crosswalk, merge and diverge markings, stop lines, solid and 
broken line road lane markings including edge lines of merge 
and diverge markings, bike symbols, etc. to be provided as 
shown on the Contract Drawing.  
 

1.5 Measurement and 
Payment 

 

Delete 1.5.2 and  
replace with the 
following 
 

All permanent markings shall be marked with thermoplastic 
road markings as specified under Section 32 17 23S, 2.1 
Materials, unless shown otherwise in the Schedule of Quantities 
and Prices. 
 

 Delete 1.5.3 and  
replace with the 
following 
 

The lump sum payment for permanent thermoplastic pavement 
markings covers supplying all materials and completing all the 
permanent thermoplastic pavement markings necessary to 
provide markings, including repainting of affected markings, as 
shown on the Contract Drawings. 
 
NOTE: PAYMENT FOR PERMANENT THERMPOPLASTIC 
PAVEMENT MARKINGS WILL NOT BE MADE UNTIL ALL 
TEMPORARY PAVEMENT MARKINGS AND REFLECTIVE DEVICES 
HAVE BEEN REMOVED.  
 

 
 
 
 
 
 

Delete 1.5.4 and  
replace with the 
following 

Payment for signage includes all sign poles, bases, sleeves, sign 
relocations, temporary removal, cleaning and re-installation of 
existing, and sign installations (complete). The City will supply 
signs as required in Schedule of Quantites and Prices. Payment 
includes all labor, materials and incidentals to complete the 
work. 

 
.1 Installation of each new sign pole, cap, sleeve and 

trapezoidal base includes all costs to supply all materials, 
labour and equipment and incidentals, as shown on 
Standard Detail Drawings SS-E11.1 & SS-E11.2, necessary 
to the install sign structure as shown on the Contract 
Drawings and as directed by the Contract Administrator. 
The unit price payment for each city supplied aluminum 
sign installed on a new sign pole includes sign mount 
clamps & all costs to supply all materials, labour and 
equipment and incidentals necessary to install each sign as 
directed by the Contract Administrator 
 

.2 The unit price payment for each relocated or reinstated 
sign, pole, and base will include labour and equipment and 
incidentals necessary to remove, securely store, and re-
install each sign as indicated on the Contract Drawings. 

 
.3 The unit price payment for new sign installations will 

include labour and equipement required to install each 
new sign on an existing pole or streetlight , and removal 
and offsite disposal of unused signage as indicated on the 
Contract Drawings. 
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 Add 1.5.5 Payment for the removal and disposal of existing delineators 
includes all labour and materials and incidentals to complete 
the work.   
 

2.0 PRODUCTS 
 

  

2.1  Materials Delete 2.1.1 and 
replace with the 
following 
 

All permanent paint markings shall be marked with 
thermoplastic manufactured by LAFRENTZ Road Markings, 
HITEX North America (HiBrite Extrude Thermoplastic), or ENNIS-
FLINT (Extruded Thermoplastic).  

 Delete 2.1.6 and 
replace with the 
following 

Pavement Markings: 
 

 Delete 2.1.7 and 
replace with the 
following 
 

Thermoplastic material 
.1 Material composition shall be at the discretion of the 

manufacturer subject to the approval of the Contract 
Administrator and the City.  Each formulation shall be 
identified by a code number. 

.2 No retained water when tested by ASTM D-570. 

.3 Specific gravity of the supplied product shall be within 3 % 
of that specified for the selected formulation. 

.4 Material shall not deteriorate upon contact with deicing 
chemicals, gasoline, diesel fuel or grease dropped by 
traffic. 

.5 Material shall not break down, deteriorate, scorch or 
discolour, if held within the application temperature range 
specified by the manufacturer for a period of four hours 
and it must be able to be reheated from room temperature 
to the application temperature four (4) times without 
showing any of these detrimental effects. 

.6 When applied at the temperature recommended by the 
manufacturer and at a film thickness of 2 to 4 mm, the 
material shall set solid and show no tracking under traffic 
after elapsed times as follows: 

.1 Two (2) minutes at an air temperature of 10o C, 
relative humidity less than 75 %, and road surface 
temperature from 10o C to 20o C. 

.2 Five (5) minutes at an air temperature of 32o C, 
relative humidity less than 75 %, and road surface 
temperature from 35o C to 50o C. 

.3 The drying time under conditions intermediate 
between the two air temperatures shall be 
interpolated using a straight line model. 

.7 The quantity, type, and gradation of the component 
reflecting glass spheres premixed in the thermoplastic 
material shall be at the discretion of the manufacturer, but 
shall provide retroreflection levels specified below. 
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 Add 2.1.11 Green Surface Treatment: 
.1 Material approved shall be “Traffic Patterns” 

thermoplastic by Ennis-Flint or MMA (Methyl 
Methacrylate). 

.2 The MMA Skid Resistant Material shall meet the following 
requirements: 

.1 Be Ultra-Violet Stable. 

.2 Be ISO Certified Durable Road Marking Material. 

.3 Utilize 0.5mm – 1mm aggregate within the MMA to 
create skid resistance of 49 BPN. 

.4 Green Colour (Pantone #) to be approved prior to 
application. 

.3 Product details and specification to be submitted to Owner 
for Final Approval. 
 

3.0 EXECUTION Add to 3.3.1.3 Temporary raised pavement markings (TRPMs) are to be 
provided on all collector and arterial roadways as directed by the 
Contract Administrator and the City. 
 

3.3 Application Delete 3.3.3.3 and 
replace with the 
following 
 

Thermoplastic material shall be heated in the melter to a 
temperature of 382 °F. 

  END OF SECTION 
 



SUPPLEMENTARY  SECTION 32 91 21S 
CONTRACT  SS 32 
SPECIFICATIONS TOPSOIL AND FINISH GRADING 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/73297/1  Doc #:  5939604.v1 

1.0  GENERAL 
 

  

1.0 General 
Requirements 

Delete 1.0.1 and 
replace with the 
following 

.1 Section 32 91 21 refers to those portions of the Works that 
are unique to the supply, placement and finish grading of 
Growing Medium. This section must be referenced to and 
interpreted simultaneously with all other sections 
pertinent to the Works described herein. 

  For the purpose of this specification, the term "Growing 
Medium" shall mean a soil produced offsite by 
homogeneous blending of mineral particulates, micro-
organisms and organic matter which provides suitable 
medium for supporting intended plant growth and the 
term “Topsoil” shall mean on-site native or surface soil 
material which may be used as Growing Medium provided 
it meets standards set for imported material Growing 
Medium and can be modified to meet the requirements 
set out for specified Growing Medium. 

 Add 1.0.3 .3 For the purpose of this specification, the term ‘Soil-Testing 
Laboratory’ shall mean an independent laboratory, 
recognized by the landscape nursery industry, with the 
experience and capability to conduct the testing indicated 
and that specializes in types of tests to be performed. 

1.4 Measurement and 
Payment 

 

Delete 1.4.1 and 
replace with the 
following 

Payment includes supply and installation of growing medium 
and imported top soil that is free from any noxious weeds, fungal 
growth, mushroom, and any contaminants, and as described in 
the Schedule of Quantities and Proces. Payment will be made 
separately and includes supply of material, on-site handling, 
preparing the landscape area subgrade, placing, grading, raking, 
compacting top soil and application of fertilizers. Payment for top 
soil will be for actual volume placed onsite at specified thickness. 
 

1.5 Inspection and 
Testing 

Delete 1.5 and 
replace with the 
following 

.1 The Contractor is responsible for testing imported Growing 
Medium and all related cost incurred.  Testing shall be 
carried out by an approved Soil Testing Laboratory. 

.2 The sample analysis shall be of tests done on the proposed 
Growing Medium from samples taken at the supply source 
within a minimum of 14 days in advance of Growing 
Medium placement.  Allow 7 days for soil testing by the 
laboratory for each sample.  The sample shall be picked up 
by the Soil Testing Laboratory from the supply source. The 
Growing Medium sample shall be a composite of at least 
three (3) samplings for the proposed source and shall be at 
least one (1) litre in volume. 

  .3 Forward a copy of all test results directly to the Contract 
Administrator and the City for review. The analysis shall 
outline the testing laboratory’s required amendments 
such as sand, organic matter, fertilizers and lime to 
achieve adequate growing conditions.   

  .4 The Contractor shall not deliver any Growing Medium to 
the site until the test results have been reviewed and 
approved by the Contract Administrator and the City. 
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  .5 All submitted soil analysis must be dated and include 
supplier name and phone number, project location and 
submitted to Contract Administrator and the City for 
approval prior to commencing work. Soil analysis shall 
include measurements of: 
.1  Percent sand, fines, silt and clay 
.2 Organic matter to 100% 
.3 pH, acidifying additive required to achieve noted 

herein 
.4 Water soluble salts 
.5 Total carbon to nitrogen ration 
.6 Total nitrogen and available levels of phosphorus, 

potassium, calcium & magnesium  

  .6 At the discretion of the Contract Administrator and the 
City submit up to two (2) additional samples, at intervals 
outlined by the Contract Administrator and the City, of 
Growing Medium taken from material delivered to the site. 
Samples shall be taken form a minimum of three (3) 
random locations and mixed to create a single uniform 
sample of testing. Results of these tests shall be forwarded 
to the Contract Administrator and the City for review. 

  .7 The Contractor is responsible for soil analysis and 
requirements for amendments to supply Growing Medium 
as specified. Failure to satisfy these contractual 
requirements could result in the Contractor being required 
to remove unacceptable Growing Medium at their 
expense. 

  .8 Notify the Contract Administrator at least forty-eight (48) 
hours prior to Growing Medium placement for inspection. 

.9 Refer to General Conditions, Clause 4.12 Tests and 
Inspections. 

1.6 Product Handling Add 1.6 .1 All materials to be handled and adequately protected to 
prevent damage.  Do not handle Growing Medium in an 
excessively wet, extremely dry, frozen condition or in any 
manner in which structure may be adversely affected. 
Growing Medium whose structure has been damaged by 
handling under these conditions shall be rejected and shall 
be replaced by the Contractor at their expense. 

.2 Stockpile materials in bulk form in paved areas or in pre-
approved areas of the site.  Provide additional protection 
of storage under roof or tarpaulins.   

.3 Take all precautions to prevent contamination of Growing 
Medium and amendments from windblown soil particles, 
weed seeds and from insects.  Contamination of the 
Growing Medium and amendments may result in their 
rejection for use. 

.4 Store fertilizer and chemical amendments in the 
manufacturer's original containers. 

.5 All Growing Medium shall be delivered to site premixed 
from a recognized Growing Medium source ensuring 
consistency throughout the mix. 
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2.0 PRODUCTS 
 

Delete 2.0 and 
replace with the 
following 

 

2.1 Materials  .1 Growing Medium Preparation 
.1 Shall be prepared from Compost Material with Sand 

and other Soil Amendments as required to meet the 
specifications herein. 

.2 Ensure commercial processing and mixing of Growing 
Medium components are done thoroughly by a 
mechanized screening process.  Do not mix the 
components by hand. Ensure the resulting product is a 
homogeneous mixture having the required properties 
throughout free of stones 25 mm or larger in any 
dimension, woody plant parts, toxic materials, foreign 
object and other extraneous materials harmful to 
plant growth.  Provide composted soil free from 
crabgrass, couch grass, equisetum, convolvulus, or 
other noxious weeds or seed or parts thereof. 

  .2 Inorganic Soil Amendments 
.1 Sand: Imported pit sand or river pump sand, free of 

impurities, chemicals, horsetails, and other noxious 
weeds. The saturation extract electrical conductivity of 
salinity shall not be greater than 3.0 millimhos/cm at 
25 degrees C. 

Sieve Size (mm) Percent passing (%)  
4.75 95-100  
0.50 0-40  
0.050 0-5  

 

  
.2 Fertilizers: Uniform in composition, free flowing and 

dry, granular, pill form, or pelleted commercial product 
with 50% of total nitrogen (if applicable) derived from 
natural organic material in a slowly available form 
delivered in unopened water proof containers with the 
manufacturer's guaranteed N-P-K analysis, type and 
trade name attached to each container.  The planting 
soil test results will specify a formulation and 
application rate to achieve the levels of nitrogen, 
phosphorous and potassium required. Fertilizer to 
meet the requirements of the Canada Fertilizer Act. 
.1 Lime:  ASTM C 602, agricultural limestone 

containing a minimum 80 percent calcium 
carbonate equivalent and as follows: 
.1 Class:  Class T, with a minimum 99 percent 

passing through No. 8 (2.36 mm) sieve and a 
minimum 75 percent passing through No. 60 
(0.25 mm) sieve. 

.2 Provide lime in form of dolomitic limestone. 

  .3 Perlite: Horticultural perlite, soil amendment grade. 

  .3 Organic Soil Amendments 

.1 Compost:  Well-composted, stable, and weed-free 
organic matter, pH range of 5.5 to 8; moisture content 
35 to 55 percent by weight; 100 percent passing 
through 25 mm sieve; soluble salt content of 5 to 10 
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decisiemens/m; not exceeding 0.5 percent inert 
contaminants and free of substances toxic to 
plantings; and as follows: 

 
.1 Organic Matter Content:  50 to 60 percent of dry 

weight containing no cedar, redwood, wood or 
bark. 

.2 Colour:  dark brown to black in colour. 

.2 Peat:   
.1 Finely divided or granular texture, with a pH range 

of 6 to 7.5, containing partially decomposed moss 
peat, native peat, or reed-sedge peat and having a 
water-absorbing capacity of 1100 to 2000 
percent. 

.3  Wood Residual 
.1 Content of wood residuals such as Fir or Hemlock 

sawdust present in the Growing Medium shall not 
cause the total carbon to total Nitrogen ration to 
exceed 40:1.  

.2 Cedar or redwood sawdust shall not be present in 
Growing Medium. 

 
.4 Manure 

.1 Well-rotted, unleached, stable or cattle manure 
containing not more than 25 percent by volume of 
straw, sawdust, or other bedding materials; free 
of toxic substances, stones, sticks, soil, weed seed, 
and material harmful to plant growth and free 
from salt or other harmful chemicals, such as any 
used to artificially hasten decomposition. 

.2 All particles in manure to pass a 6.35 mmm sieve. 

.3 Salt content shall give a reading of less than 0.5 
millimhos/cm at 25 degrees C. 

2.2 Nutrient 
Requirements 

 .1 Nutrient requirements shall meet the BCSLA/BCNTA 
Landscape Standard Growing Medium requirements for 
nitrogen, phosphorus, potassium, calcium, magnesium, 
boron, sodium cation exchange capacity, carbon to 
nitrogen ratio. 
.1 Boron: not to exceed 1.0ppm 
.2 Sodium: Sodium absorption ratio(SAR) not to exceed 

8.0 
.3 Total Nitrogen: to be 0.2-0.4% by weight 
.4 Available Phosphorous: to be 50-100 ppm 
.5 Available Potassium: to be 50-70 ppm 
.6 Cation Exchange Capacity: to be 30 to 50 meq. 
.7 Carbon to nitrogen ratio: Maximum 40:1. 

2.3 Salinity  .1 The electrical conductivity of the liquid taken from the soil 
pH evaluation shall not exceed 3.0 millimhos/cm  at 25 
degrees C before additions of fertilizers and/or liming 
agents. 



SUPPLEMENTARY  SECTION 32 91 21S 
CONTRACT  SS 36 
SPECIFICATIONS TOPSOIL AND FINISH GRADING 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/73297/1  Doc #:  5939604.v1 

2.4 Drainage Rate  .1   Percolation shall be such that mixing, handling and 
placement to be done in such a manner that the minimum 
saturated hydraulic conductivity show on Table – ‘Growing 
Medium Properties for Different Applications’ (found herein 
these specifications)  is achieved and no standing water is 
visible 60 minutes after at least 10 minutes of moderate to 
heavy rain or irrigation. 

2.5 Growing Medium 
Source 

 .1 Import planting medium or manufactured planting 
medium from off-site sources.  Do not obtain from 
agricultural land, bogs or marshes. 

.2 Supplier of Growing Medium shall be as per the Coquitlam 
Approved Products List. 

2.6 Bark Mulch  .1 Mulch backfilled surfaces of planting beds and other areas 
indicated on drawings. 
.1 Organic Mulch:  Apply 50 mm average thickness of 

organic mulch, and finish level with adjacent Finish 
Grades.  Do not place mulch against plant stems. 

.2 Supplier of Bark Mulch shall be as per the Coquitlam 
Approved Products List. 

.3 Dark brown in colour and free of all soil, stones, roots or 
other extraneous matter, and free of weeds, seeds and 
spores. 

 
 

2.7 Growing Medium 
Properties for 
Different 
Applications 

Properties Low Traffic Lawn 
Areas, 

Trees and Large 
Shrubs 

High Traffic Lawn 
Areas 

Planting Areas, 
Planters 
Shrubs & 

Groundcover 
 Texture: 

Particle size classes by 
Canadian System of Soil 
Classification 

Percent of Dry Weight Mineral Fraction (%) 

 Gravel  
(greater than 2 mm less 
than 75 mm) 

0-10 0 0 

 Sand  
(greater than 0.05 mm and 
less than 2 mm) 

50-70 80-90 50-70 

 Silt  
(larger than 0.002 mm and 
less than 0.5 mm) 

10-30 5-20 10-30 

 Clay  
(less than 0.002 mm) 

7-20 2-5 7-20 

 Organic Content 
Percent of Dry Weight 

5-10 3-5 25-30 

 Drainage 
Minimum saturated 
hydraulic conductivity 
(cm/hr) in place 

2.0 7.0 2.0 

 Acidity (pH) 6.0-6.5 6.0-6.5 5.0-6.0 
 

2.8 Miscellaneous 
Products 

 .1 Root Barrier: 400x610 mm linear root barrier, copolymer 
polypropylene, 50% recycled plastic, black in colour.  
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Supplier of Root Barrier shall be as per the Coquitlam 
Approved Products List. 

.2 Construction Adhesive shall be as per the Coquitlam 
Approved Products List. 

.3 Drain Mat:  Light duty, uv stable, impermeable cuspated 
core bonded to a layer of non-woven filter fabric with the 
following minimum properties:  

.1 Compressive Strength -718 kN/m2 as per ASTM D-
1621  

.2 Flow Rate – 188 l/min/Metre as per ASTM D-4716 

.3 Approximate profile thickness of 10 mm. 

.4 Supplier of Drain Mat shall be as per the Coquitlam 
Approved Products List. 

.4 Filter Fabric: Install root barriers in accordance with 
manufacturer’s reviewed installation instructions where 
indicated on reviewed drawings with vertical root directing 
ribs facing inwards towards trees or plants; connect panels 
together as required.  
1. Supplier of Filter Fabric shall be as per the Coquitlam 

Approved Products List. 

.5 Drain Rock: Shall consist of clean round stone or crushed 
rock. Acceptable material includes 19 mm drain rock or 
torpedo gravel conforming to the following gradations. 

 

 

Percent Passing 

Sieve Designation Coarse Fine (Torpedo gravel) 

25 mm 100  

19 mm 0-100  

9.5 mm 0-5 100 

4.75 mm 0 50-100 

2.36 mm  10-35 

1.18 mm  5-15 

0.60 mm  0-8 

0.30 mm  0-5 

0.15 mm  0-2 
 

2.9 Structural Soil  .1 Soil stabilizer shall be friable, containing a minimum of 4% 
and maximum of 6% organic matter by dry weight, free 
from stones and debris over 30 mm. Acidity (ph.) shall be in 
the range 5.5-7.5. Carbon to nitrogen ratio shall not exceed 
40:1, and salinity shall not exceed 3.0 milliohms at 25 deg C. 
Gravel greater than 2 mm shall not exceed 10% of total 
weight. 

.2 Supplier of Structural Soil shall be as per the Coquitlam 
Approved Products List. 

.3 Growing Medium to be a gap-graded mixture. 

.4 Texture of Growing Media       Percentage of mixture 
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Gravel: greater than 2 mm-less than 75 mm 0% 
Sand: greater than 0.0 5mm-less than 2 mm max 60% 
Silt: greater than 0.002-less than 0.0 5mm max 35% 
Clay: less than 0.002mm  max 15% 
Clay and silt combined max 40% 
Acidity (pH) 6.0-7.0 
Drainage: minimum saturated hydraulic 3.0 
Conductivity (cm/hr) in place  
Salinity: saturated extract conductivity  
shall not exceed 3.0 milliohms/cm 

at 25 degC 
Organic content: percent of dry weight 8-12% 

  5 Stone ballast: Clean inert stone of high angularity is preferred 
over washed gravel. Stone dimension aspect ratio should be 
1:1:1 with a maximum 2:1:1 length: width: depth. Single size 
stone, 60 mm-75 mm clear sieve designation: Blasted Quarry 
Rock. Aggregate to be used for structural soil shall be free of 
any foreign elements or material. 

.6 Structural Geotextile  
Shall be installed as a structural filter layer directly above 
the compacted structural soil mixture. Do not install fabric 
until adequate compaction of the structural soil mixture 
has been confirmed. Filter fabric shall be selected and 
deigned to withstand wear and tear during construction 
without deterioration of its strength and filtering 
properties. 
.1 Supplier of Geotextile shall be as per the Coquitlam 

Approved Products List. 

  .7 Ground dolomite limestone containing no less than 85% of 
its total weight as calcium carbonate and magnesium 
carbonate shall be used to control ph level. The degree of 
grind for the limestone shall allow 100% of the total 
weight to pass a #10 (2 mm) sieve, 90% to pass a #18 
(1 mm) sieve and 20% to pass a #40 (0.105 mm) sieve. 
Spread-easy fertilizer shall be used as a slow release 
fertilizer source of calcium and magnesium. 

.8 Mixing of structural soil: 
Blend as per following ratios: 
.1 5 metric tones (MT) of aggregate 
.2 1 cubic meter of growing media 
.3 2 kg soil stabilizer 

.9 Moisten mixture with fine spray of clean potable water 
while mixing to activate soil stabilizer product. Do not over 
mix. Place mixture in 300 mm lifts through entire area of 
structural soil mixture. Compact each lift to 95% MPD prior 
to placement of next lift. Install filter fabric such to ensure 
a minimum of 60 cm overlap of all fabric seams and 
beyond edge of structural soil. 

3.0 EXECUTION   

3.2 Preparation of 
Subgrade 

Delete 3.2.4 and 
replace with the 
following 

Remove debris, roots, branches, stones in excess of 50 mm 
diameter and other deleterious materials, soil contaminated with 
calcium chloride, toxic materials and petroleum products, and 
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debris which protrudes more than 25 mm above the surface.  
Dispose of all removed material off site to approved offsite 
disposal area at no additional cost to the Owner. 

 Delete 3.2.5 and 
replace with the 
following 

Course cultivate entire area which is to receive Growing Medium to 
depth of 250mm.  Cross cultivate those areas where equipment 
used for hauling and spreading has compacted soil. 

 Add 3.2.6 Grade transitions shall be smooth and even and shall blend into 
surrounding areas as determined by the Contract Administrator 
and the City. 

 Add 3.2.7 Provide erosion-control measures to prevent erosion or 
displacement of soils and discharge of soil-bearing water runoff or 
airborne dust to adjacent properties and walkways. 

3.3 Processing Growing 
Medium 

Add 3.3.4 Growing Medium shall be imported and stockpiled on site in a 
location approved by the Contract Administrator and the City. 
.1 Carry out stock piling operation such that the Growing 

Medium structure is not compromised through compaction, 
vibration or other actions.  

.2 Stock piled Growing Medium shall be protected from rain, 
drying and contaminants.  

.3 Growing Medium shall be free of subsoil, pests, roots, wood, 
construction debris, undesirable grasses including crabgrass 
or couch grass, noxious or weeds and weed seeds or parts 
thereof foreign objects and toxic materials. Presence of 
these contaminates shall be grounds for rejection of 
Growing Medium and replacement at no cost to the Owner. 

3.4 Placing Growing 
Medium 

Delete 3.4.2 and 
replace with the 
following 

Place Growing Medium to the required finished grades with 
adequate moisture, in uniform lifts of 100 mm to 150 mm 
compacted to 80 MPD during dry weather, over dry, unfrozen Sub 
Grade where planting is indicated free of any standing water. 

 Delete 3.4.5 and 
replace with the 
following 

Minimum depths after settlement and 80% compaction: 
.1 Trees pits: 900 mm  
.2 Shrub beds: 450 mm  
.3 Ground cover areas: 300 mm  
.4 Lawn areas: 300 mm  
.5 Blvd. areas: 150 mm 

 Add 3.4.6 Increase sand content to 90% in the planting soil below lawns 
where heavy wear by pedestrians or maintenance equipment is 
anticipated.  Increase sand content in a 1.5m wide strip at the 
bottom of swales, banks or other wet areas and as directed by the 
Landscape Architect.  On steep south or west facing banks, reduce 
sand content in lawns and planting beds to 50 - 60% for better 
moisture retention. 

3.5 Applying Fertilizers Delete 3.5 and 
replace with the 
following 

.1 Addition of amendment components shall be at the rates 
indicated in the Growing Medium analysis recommendations 
via the following methods: 
.1 Lime: Applied with mechanical spreaders over entire 

planting areas and contained planters.  
.1 Do not apply by hand. 
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.2 Mix thoroughly into the top 100 mm of Growing 
Medium. 

.3 Do not allow lime to come into direct contact with 
nitrogen - phosphate - potash fertilizers. 

.2 Fertilizer: Applied with mechanical spreaders over 
entire planting areas and contained planters. Do not 
apply by hand. Do not mix into Growing Medium. 

3.6 Finish Grading Delete 3.6.1 and 
replace with the 
following 

Manually fine grade Growing Medium installation to contours and 
elevations shown on drawings or as directed by Contract 
Administrator and the City.  Eliminate rough spots and low areas 
to ensure positive drainage. 

 Add 3.6.3 Finish Grade of Growing Medium shall be 25 mm from finished 
elevation of adjacent curb or planter wall unless otherwise noted 
on drawings. 

3.9 Clean-up Delete 3.9 and add 
the following 

.1 Ensure all paved areas, tops of planters, adjacent surfaces 
have been thoroughly cleaned. Ensure all discoloration of 
adjacent surfaces as a result of Growing Medium installation 
have been removed. 

.2 Dispose of materials not required and repair any damage to 
adjacent surfaces (as determined by the Contract 
Administrator and the City) off site at no additional cost to the 
Owner. 

3.10 Weed Control Add 3.10 .1 Ensure all weeds and weed roots that have germinated 
during the course of work of this section have been 
eliminated from Growing Medium. 

.2 Provide the City Representative and Consultant with a 
written outline of weed removal methodology seven (7) days 
prior to starting weed removal operations.  

3.11 Structural Soil Add 3.11 .1 Refer to 2.9 in this specification and as shown on the Contract 
Drawings. 

 
  END OF SECTION 
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1.0 GENERAL 
 

Delete 1.0.2 and 
replace with the 
following 
 

This section is based on the “British Columbia Landscape 
Standards and the B.C. Nursery Trades Association. This standard 
is intended to set a level of quality which is equaled or bettered in 
the construction documents. 

1.4 Handling and 
Storage 

Delete 1.4.3 and 
replace with the 
following 

Schedule sod deliveries such that sod installation occurs within 
twenty-four (24) hours of being lifted from the source sod farm. 
 

   
 Delete 1.4.4 and 

replace with the 
following 

Sod shall be neatly stacked or rolled at the source sod farm, 
delivered and unloaded on sturdy pallets which are no more than 
3 pallets high.  

   
1.5 Drainage Control Delete 1.5.1 and 

replace with the 
following 

Provide for proper water management and drainage of site during 
work of this section. Water management shall include silt traps, 
erosion control measures, temporary water collection ditches, as 
well as their adequate maintenance to ensure that storm water 
which may become laden with soil, growing medium or hydraulic 
seed is detained and cleaned prior to discharge from Place of 
Work. 

1.6 Samples Add 1.6.2 
 

Submit one (1) square meter of sod to the Contract Administrator 
and the City for review. Ensure sample is complete with name of 
sod farm, base soil type, seed mix percentage. 

 Add 1.6.3 
 

Contract Administrator and the City shall review sod sample for 
approval prior to installation. The sample accepted by the review 
will form the standard by which the project will be supplied.  
 

 Add 1.6.4 Should the Contractor require the source of sod supply to change 
during the construction a written request must be provided to the 
Contract Administrator and the City 48 hours in advance. The 
request shall be followed up by submission of proposed sod 
substitution sample and include the name of sod farm, base soil 
type, seed mix percentage for Contract Administrator and the City 
review prior to the delivery. 
 

1.8 Measurement and 
Payment 

 

Delete 1.8.1 and 
replace with the 
following 

Payment for nursery sod includes supply and placing of sod as 
shown on the Contract Drawings or as directed by the Contract 
Administrator and grass maintenance to meet Conditions of Total 
Performance. Payment includes protection from damage caused 
by any living creature. 
 

2.0 PRODUCTS  
 

 

2.1 Sod Delete 2.1.1 and 
replace with the 
following 
 

Sod to be approved by the Contract Administrator and the City and 
to be nursery grown, true to type, conforming to standards of 
nursery Sod Growers’ Association and their Nursery Sod 
Specifications. Sod to be quality, cultured turf grass grown from 
seed approved by Canada Department of Agriculture, free of 
disease, clovers, stones, pests and debris. 

 Add 2.1.1.1 
 

Nursery sod: 
.1 Shall be No. 1 Premium grade and contain only species of 

grass indicated on the supplier’s certificate.  
.2 Sod shall be ‘non-netted’ 
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 Add 2.1.1.2 
 

Table Guideline of Approved Sod Mix Ratios 

Supreme Soil Base Sod 
(Elka II) Perennial Ryegrass 40% 
(Shamrock) Kentucky Bluegrass 30% 

(Cindy) Chewing Red Fescue 30% 

Seed Rate:  
50g per square metre 

 

 

   

 Add 2.1.8 
 

All sod shall be completely free of invasive and/or noxious 
broadleaf weeds, grasses including but not limited to poa annua, 
disease, fungi, detrimental nematodes and detrimental insects. 

   
2.2 Water Delete 2.2.1 and 

replace with the 
following 
 

Potable, free of impurities that would inhibit seed germination. 
Contractor to ensure adequate water is available to maintain 
seeded areas during germination and in a vigorously growing, 
healthy state until Total Performance of work of this section. 

   
2.3 Fertilizer Add 2.3.2  Fertilizer shall be complete synthetic slow release fertilizer. Type 

and application shall be as required by the growing medium 
analysis report. 
 

2.4 Wooden Pegs Add 2.4 .1 Wooden Pegs shall be 19 mm x 19 mm x 150 mm long No. 1 
grade or better Hem/fir. 

 
2.5 Binder Twine Add 2.5 .1 Binder Twine shall be hemp based multiple strand string. 

 
2.6 Flagging Tape Add 2.6 .1 Flagging Tape shall be 30 mm wide, biodegradable ribbon 

tape made of non-woven cellulosic material, and red color, 
or an approved equivalent. 

 
3.0 EXECUTION  

 
 

3.1 Finish Grade 
Preparation 

Delete 3.1.2 and 
replace with the 
following 

Prior to the placement of sod Contract Administrator and the City 
to review and direct minor adjustments and refinements of finish 
grades prior to the Contractor proceeding. Review includes grades, 
growing medium depth and condition of finished surface. 
Subsequent to the Contract Administrator and the City review the 
Contractor shall re-grade, add growing medium and make 
adjustments as directed by Contract Administrator and the City. 

 Delete 3.1.5 and 
replace with the 
following 
 

Fine grade growing medium to lines and levels shown on Contract 
Drawings.  Ensure that all low spots, humps and irregularities are 
eliminated prior to review by Contract Administrator and the City. 

3.2 Sodding Delete 3.2 and 
replace with the 
following 

.1 Sod shall not be placed during hot dry summer periods, at 
freezing temperatures, or over frozen growing medium. 

  .2 Allow sod to dry sufficiently during wet weather to prevent 
tearing during lifting and handling. 

  .3 Handle sod carefully to minimize tearing and dropping of 
soil. 

  .4 Placement of Sod: 
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.1 Lay sod in rows smooth and flush to adjoining grass 
areas and paving and top surfaces of curbs unless 
shown otherwise on Contract Drawing. Ensure there is 
a full roll width between the new sod and any adjoining 
surfaces. Small cut pieces from a full roll will not be 
accepted.  

.2 Stagger joints and ensure that sod sections are butted 
closely together without overlapping or leaving gaps 
between sections.  

.3 Cut out irregular or thin sections with a sharp knife. 

.4 Cut sod to fit tight around landscape elements. 

.5 Cut sod to create clean, smooth lines along all plant 
beds.  
 

  .5 Placement of Sod on Slopes: 
.1 Lay sod with the length of each sod section parallel to 

slope taking extra care to ensure that sod sections are 
butt tight and each sod section is set in a staggered 
formation. 

.2 On slopes exceeding 3:1 gradient ensure sod is secured 
with wooden pegs at intervals of not more that 450 mm 
along the center of each section. Ensure wooden pegs 
are driven flush with the sod. 

.3 Prior to acceptance of sod areas that have been secured 
with wooden pegs either remove the wooden pegs or 
drive each wooden peg at least 50 mm below finished 
grade. 

.4 Where required, place erosion control mesh or netting 
and secure with stakes or staples sunk firmly into 
ground to a minimum depth of 150 mm at maximum 
intervals of 4 meters along pitch of slope. Place stakes 
or staples horizontally across slope at intervals equal to 
width of mesh or netting minus 150 mm and drive flush 
with top of sod. 

 
  .6 Use a light roller to ensure that there is full, close contact 

between sod and growing medium.  Use of a heavy roller to 
correct irregularities in grade is not permitted. 

  .7 Ensure all sodded areas are watered immediately after 
installation. Verify that water applied to has penetrated 
through sod into top 100 mm of growing medium. Continue 
watering operations as needed to ensure that adequate 
moisture content is maintain to encourage deep root 
growth and healthy, vigorous leaf growth. 

  .8 Protect newly placed sod from heavy foot traffic during 
installation and until acceptance by the Contract 
Administrator and the City. Protection shall include but is 
not limited to placement of wood planks or plywood of 
sufficient thickness to bear the imposed weight and prevent 
damage to sod or displacement and/or compaction of 
sod/growing medium. 

  .9 Sod that has been damaged by construction operation, 
construction / site personnel or construction traffic shall be 
replaced at no cost to the Owner. Replacement shall include 
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removal of growing medium, regarding of sub grade, 
replacing growing medium and sod as required. 

  .10 Water sod area immediately with sufficient amounts to 
saturate sod and upper 100 mm of growing medium. Do not 
allow the sod to dry out so that the joints become visible. 

 
3.4 Grass Maintenance Delete 3.4 and 

replace with the 
following 
 

.1 Maintenance of sodded areas shall begin immediately after 
sodded operation and shall continue until all deficiencies 
noted in the Substantial Performance review have been 
rectified to the satisfaction of the Contract Administrator 
and the City and conditions for Total Performance have been 
achieved. The Contractor is to notify the Contract 
Administrator and the City in writing forty eight hours (48) 
prior to stopping maintenance operations. 

  .2 Sod Cutting: After the ‘first’ cut of sodded lawn areas cutting 
operations shall be carried out on a weekly (seven day) basis 
until Total Performance by Contract Administrator and the 
City: 
.1 First cut of sodded lawn areas shall occur when a 

uniform grass height of 75 mm has been attained. First 
cut shall be to a height of 65 mm. 

.2 Continue regular weekly cutting at a height of 65 mm 
until Total Performance.  

.3 Cutting operations shall be such that each cut is at right 
angles to the previous cut. 

.4 Contractor to remove grass clippings after each cut and 
dispose of offsite. 

.5 Roll when required to remove any minor depressions or 
irregularities. 

.6 Immediately repair seeded areas that show 
deterioration or bare spots. Top-dress all areas showing 
shrinkage due to lack of watering and seed with seed 
mix that matches the original seed mix.  

  .3 Fertilizer analysis shall conform to recommendations 
provided with growing medium analysis. Application of 
fertilizer shall follow manufacturers’ recommendations 
noting that after October 1 lawn areas shall not be fertilized 
until April 15th of the following spring. 

  .4 Sodded lawn areas shall be kept free of invasive and/or 
noxious broadleaf weeds, grasses including but not limited 
to poa annua, disease, fungi, detrimental nematodes and 
detrimental insects. 

  .5 All maintenance equipment and practices are to conform to 
the BC Landscape Standard Level 2 ‘Groomed’. 

  .6 Protect all sodded areas against trespassing and from 
damage at all times clearly marked, staked, string and 
flagging tape.  

  .1 Perimeter Protection: Where directed by the Contract 
Administrator and the City, sodded areas shall be 
surrounded by a 900 mm high barrier made up of the 
following components: 
.1 Wood posts placed at 1.8 meters on centre.  
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.2 Wood Posts to be driven to a depth of 300mm. 

.3 String two (2) strands of hemp based binder twine 
(or equal product) between posts. Insure one full 
wrap of twine around each post. 

.4 Tie 300 mm strands of ‘red’ flagging tape at 450 
mm intervals along the entire length of both 
strands of twine. 

.5 Maintain perimeter protection until Total 
Performance issued.  Upon acceptance by 
Contract Administrator and the City, remove 
perimeter fence and dispose of off site. 
 

3.5 Condition for Total 
Performance 

Delete 3.5.1 and 
replace with the 
following 
 

Conditions for Total Performance of Sodded areas: 
.1 Sodded areas exhibit fully established root systems.  
.2 No seams are visible between sod sections.  
.3 Sod areas are smooth and evenly graded. No depressions, 

foot marks or vehicle tracks. 
.4 Sod is free of bare and dead spots and does not have any 

broadleaf weeds, noxious grasses including but not limited 
to poa annua. 

.5 No surface growing medium is visible when grass has been 
cut to height of 65 mm. 

.6 Sodded areas have been cut a minimum of two (2) times, at 
seven (7) day intervals. 

.7 Sodded areas are a uniform green colour with no 
discoloured sections or patches. 

.8 Sodded areas exhibit a thick, dense, uniform and healthy 
appearance. 

 Add 3.5.2 Lawns sodded after September 30th will be not be reviewed for 
Total Performance until April 30th the next year. 

3.6 Guarantee / 
Maintenance 

Delete 3.6.1 and 
replace with the 
following 
 

The Contractor hereby guarantees that the sod will remain free of 
weeds and defects for a period of one (1) year from the date of 
Substantial Performance.  The Contractor shall make all 
corrections, adjustments and replacements required as a result of 
failure of all products in this section. During the Maintenance 
Period, the Contractor will replace sodded areas, determined by 
Contract Administrator and the City, to be dead or failing at the 
end of the Maintenance Period. Replacements to be made at next 
appropriate season and, conditions of guarantee will apply to all 
replacement seeding for one full growing season. 

 Delete 3.6.2 and 
replace with the 
following 
 

The Owner reserves the right to extend the Contractor's 
Maintenance Period and responsibilities for one (1) additional year 
if, at end of the initial guarantee period, the development and 
growth of the sod is not sufficient to ensure future survival. 

  END OF SECTION 
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1.6 Measurement and 
Payment 

 

Delete 1.6.1 and  
replace with the 
following 
 

Payment for storm sewer will be made at the unit price bid for 
storm sewer (regardless of depth) consistent with pipe 
materials, diameters and backfill requirements shown on the 
Contract Drawings and described under individual payment 
items in the Schedule of Quantities. 
 

  
 

Delete 1.6.2 and  
replace with the 
following 
 

Payment for storm sewers includes trench excavation, removal 
and offsite disposal of native excavated materials and 
surplus/displaced excavated, disposal of existing pipes 
regardless of materialdewatering, bypass pumping, supply and 
installation of all pipe, wyes, fittings and related materials, tie-in 
to existing storm pipe, construction joints, bedding, imported 
trench backfill, granular subbase, granular base, temporary 
asphalt patch, cleaning and flushing, testing (if applicable), 
videoing and all other work and materials necessary to complete 
installation as shown on Contract Drawings and specified under 
this Section. 
 

 Delete 1.6.5 and  
replace with the 
following 
 

Payment for catchbasin leads include all applicable materials 
and work described in 1.6.2  
 
Measurement for catchbasin leads, lawn basin or 
communication box will be made horizontally from mainline 
pipe to centreline of catchbasin, lawn basin or communication 
box for each pipe size installed with no regards to depth range. 
 

 Delete 1.6.8 and  
replace with the 
following 
 

Payment for fittings, unless specified in the Schedule of 
Quantities and Prices, performed under this section will be 
incidental to payment for work described in other Sections.  
 
Payment includes all applicable materials and work described in 

1.6.2 & 1.6.5. 
 

2.0 PRODUCTS 
 

  

2.2 PVC Pipe, Mainline 
Smooth Wall 

Delete 2.2.1 pipe size 
ranges and replace 
with the following 

200 mm dia. – 375 mm dia. to ASTM D3034. 

450 mm dia. – 1,200 mm dia. to ASTM F679. 

2.3 PVC Pipe, Mainline 
Profile 

 

Delete 2.3  

2.6 Service Connections Delete 2.6.1 and 
replace with the 
following 

Storm service connections to be PVC DR 28 150 mm diameter 
minimum or as specified on Contract Drawings.  

 Delete 2.6.8.1  

 Delete 2.6.8.2 and 
replace with the 
following 

 

Connections to PVC pipe to be made with a performed wye 
fitting where mainline pipe is 300 mm diameter or smaller.  For 
connections to PVC mainline pipe larger than 300 mm diameter 
an insertable tee for PVC pipe is permitted.  
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 Add 2.6.8.3 Insertable tee fitting shall have a rubber collar which inserts into 
the mainline pipe to form a tight seal and shall have stainless 
steel band to secure the tee insert. The tee insert shall be a 
standard bell end with depth control lugs. The joint shall provide 
a minimum seal of 90 kPa on concrete and polyethylene pipe, 
and 190 kPa on PVC pipe. 

2.9 Granular Pipe 
Bedding and 
Surround Material 

 

Delete 2.9.3  Pipe bedding shall be 19 mm clear crushed rock or as approved 
by the Contract Administrator and the City. 

3.0 EXECUTION 
 

  

3.8 Connections to 
Existing Mainline 
Pipe 

Delete 3.8.3 and 
replace with the 
following 
 

For new connections to existing, smooth wall or profile, mainline 
sewers 300 mm and smaller, shall be made by removal of the 
section of the main and replacement with a preformed PVC wye 
fitting complete with stubs and double hub PVC couplings for 
PVC mains and approved shear band couplings for other 
mainline materials. 

For new connections to existing mainline greater than 300 mm, 
use of insertable tee will be permitted. 

3.10 Service Connection 
Installation 

Delete 3.10.3 replace 
with the following 
 

Inspection chambers shall be provided on all storm service 
connections as per Standard Detail Drawing S7.  If inspection 
chamber is located in driveway, lane, or paved surface, Series 37 
Brooks concrete box with lid shall be installed as per Standard 
Detail Drawing S9. 

3.12 Inspection and 
Testing 

 

 The contractor shall video inspect completed storm sewers 
under 900 mm in diameter and all service connections 
following completion of the installation.  The video inspection 
report shall be in a form specified by the Contract 
Administrator and the City.  Copies of the video DVD and 
written report shall be forwarded to the Contract Administrator 
and the City.  Refer to Section 33 01 30.1 and 33 01 30.1S CCTV 
Inspection of Pipelines. 

3.16 Permanent Capping 
of Service 
Connections 

Add 3.16.1 Permanent capping of existing storm sewer connections to be 
completed as per Coquitlam Standard Detail Drawing COQ-S18. 

 Add 3.16.2 A trenchless method of permanently capping a service may be 
required on an arterial road or on a road which has been paved 
within 5 years, as directed by the Manager. 

The trenchless technology used to cap the service must be 
approved by the Manager. 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.1 Related Work Add 1.1.6 
 

Hot Mix Asphalt Concrete  
Pavement Section 32 12 16 
 

 Add 1.1.7 
 

Portland Cement Concrete  
Paving Section 32 13 13 
 

   
1.5 Measurement and 

Payment 
 

Delete 1.5.2 and  
replace with the 
following 

Cleanout and catchbasin installation will be defined as 
supplying and installing a new catch basin or lawn basin for 
each type specified and setting to the finished grade. Payment 
includes excavation, disposal of surplus excavated material, 
supply of all units, base preparation, bedding, import backfill, 
catchbasin preparation to accommodate catchbasin 
connection, installation of all in-situ concrete work, cast-in-
place concrete, pipes, fittings, catch basin base, concrete barrel, 
concrete riser, pvc sanded stub, donut ring, H20 rated concrete 
frame/lid, metal frame, inlet and grate, aluminum trapping 
hood and related materials together with all labour, materials 
and equipment required.  
 
Catchbasin/lawnbasin lead work will be made under Section 33 
40 01S – Storm Sewers 
 

 Delete 1.5.3 and  
replace with the 
following 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Adjustment and replacements of tops of existing units will be 
measured in units adjusted as defined below and paid for under 
their respective Items in the Schedule of Quantities.  
 
No payment will be made under these items for cleaning Valve 
Boxes, Monument Boxes, Frames, Covers and Lids of Castings as 
part of the operation for asphaltic concrete paving.  
 
No payment will be made for Monument Boxes, Lawn Drains, 
Cleanouts and Inspection Chambers, these adjustments will be 
treated as incidental work. 
 
All manholes and valve boxes must be vertically adjusted a 
minimum of twenty-four (24) hours prior to paving. 
 
The use of Steel/Metal Casting Risers Rings will not be accepted 
to adjust manholes or water valves to the final elevation (finish 
grade). 
 
.1  Manhole frames and lids replacement and adjustment will be 
defined as supplying and installing a new manhole frame and 
lid and setting to the finished grade.  Replacements shall include 
jackhammering, removal and disposal of the existing frame and 
lid, replacement, removal or addition of concrete brick 
(maximum of 3 or minimum of 1) or precast concrete riser rings, 
cement mortar, supply and installation of new manhole frame 
and lid set to finish grade, temporary asphalt ramping or 
patching and all other incidental work. 
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.2  Water Valve Box replacements will be defined as supplying 
and installing a new Nelson Type Terminal City Water Valve Box 
frame and lid and setting to the finished grade, temporary 
asphalt ramping or patching. Replacements shall include 
jackhammering, removal and disposal of the existing frame and 
lid and all other incidental work. 
 
.3  Catchbasins frame and grate replacement will be defined as 
setting as supplying and installing a new catchbasin frame & lid 
to the correct elevation. Adjustments shall include 
jackhammering, removal of the existing grating and frame and 
all other incidental work. Payment includes excavation, disposal, 
removal of concrete bricks, removal or addition of precast 
concrete riser rings, cement mortar, disposal of surplus 
excavated material, cast-in-place concrete, pipes, fittings and 
related materials together with all labour, materials and 
equipment required. Catch basin lead work is considered to be 
incidental to payment for catch basin lead work described in 
other sections 
 

  .4   Adjustment ONLY will be defined as re-using the frames, lids, 
grates, or valve boxes to complete the Work as described above. 
Unit Price for adjustments to each manhole includes adjusting 
manholes to the asphalt base lift and then to the asphalt final 
lift (finish grade) – No additional payment will be made for 
adjusting manholes to the final lift. 
 

2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.7.3 Any frame and cover assembly creating a point load on the 
concrete riser rings will not be permitted. 
 

 Delete 2.1.12 and 
replace with the 
following 

Catchbasin lids manufactured to ASTM C478M. 

  
Delete 2.1.16.2 

 

  
Delete 2.1.17 

 

   

3.0 EXECUTION   
   
3.1 Excavation and 

Backfill 
Add 3.1.2 
 
 

For manholes, when base gravels are complete, excavate for 
grade rings and manhole frame assembly.  Do not disturb the 
compacted road base beyond the excavation requirement. 
 

3.3 Manhole 
Installation 

Delete 3.3.12.2 and 
replace with the 
following 

Allowable products are precast concrete risers and cast-in-place 
form system.  Individual riser heights shall be 50mm, 75mm, or 
100mm. 

  
Delete 3.3.12.5 and 
replace with the 
following 

 
 
Proper layer of grout between the spacers, covering the entire 
surface of the rings, should be utilized. 
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Delete 3.3.15 and 
replace with the 
following 

Install drop structures as shown on the contract drawings to 
Coquitlam Standard Detail Drawing COQ-S4 and Standard 
Detail Drawing S3. Maximum allowable inside ramp shall be 250 
mm invert to invert. 

   
 Delete 3.3.17 and 

replace with the 
following 
 
 

Ensure frames conform to design contour of pavement or 
existing surface. Manhole lids left raised in preparation for 
overlay paving shall have a rubberized protector ring or asphalt 
ramp.  The use of riser rings for adjusting manhole frames will 
not be permitted. 
 

3.5 Catchbasin 
Installation 

Delete 3.5.1 and 
replace with the 
following 
 

Install catchbasins as shown on Coquitlam Standard Detail 
Drawings COQ-S11A, COQ-S11B and Standard Detail Drawing 
S11, to general standards and installation procedures described 
under 3.3 of this Section. 
 

  END OF SECTION 
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Traffic Management Detail 
Specifications 
Contract No. 73297 TRAFFIC MANAGEMENT TMP 1 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

1.0 GENERAL .1 This Traffic Management detail specification refers to the 
Contractor’s specific plans to identify project traffic risks 
affecting the Work, provide Traffic Control Plans, and to 
implement the traffic control for the safe passage of vehicles 
and pedestrian through the work zone. 

1.1 Related Works .1 Traffic Regulation MMCD Section 01 55 00S. 

1.2 References .1 WorkSafe BC, Occupational Health and Safety (OHS) Regulation, 
Section 18 – Traffic Control. 

.2 B.C. Ministry of Transportation (MOT) Traffic Control Manual for 
Work on Roadways. 

1.3  Project Requirements .1 A Road and Sidewalk Closure Permit is required by Coquitlam 
for all work affecting traffic flow related to construction.  A 
permit is required for each specific construction interference 
with traffic flow.  A digital copy of the Road and Sidewalk 
Closure Permit form can be obtained for use during the 
contract from the City’s website at www.coquitlam.ca/closure. 

.2 A Road and Sidewalk Closure Permit form application must be 
submitted to the City’s Traffic Operation Division 10 working 
days prior to start of work. 

1.4 Measurement and 
Payment 

.1 For this Contract, payment for all work performed under this 
section, unless included in the Schedule of Quantities and 
Prices shall be treated as incidental work, including a Traffic 
Management Plan (TMP), Traffic Control Persons (TMP), traffic 
markings & all temporary traffic signs, devices as required for 
traffic & pedestrian safety; and all other items described in the 
Section 01 55 00S. 

2.0 PRODUCTS 

2.1 Traffic Management 
Plan 

.1 The Contractor is required to assign a Traffic Manager for the 
Contract with the responsibility of preparing the Traffic 
Management Plan and the Traffic Control Plans, as well as the 
responsibility for continuing implementation of traffic control 
for the Work. 

.2 The Traffic Management Plan (TMP) will consist of the following 
components: 

File #: 11-5330-20/73297/1  Doc #:  5863794.v1
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Traffic Management Detail 
Specifications 
Contract No. 73297 TRAFFIC MANAGEMENT TMP 2 

.1 Category identification through risks and project category 
assessment as per MOTI Traffic Management Manual for 
Work on Roadways; 

.2 Traffic Control Plans for individual stages of the 
construction; 

.3 Incident Management Plan for the response to an 
unplanned event and recording of incident information; 

.4 Category 3 TMP must be signed and sealed by a qualified 
Professional Engineer 

.3 Submission of the TMP is to be made to the Contract 
Administrator within five (5) days of the Notice of Award of the 
Contract, and must be approved by the Contract Administrator 
prior to start of the Work. 

.4 Review of the TMP will be performed by the Contract 
Administrator.  Comments for revisions to the TMP will be 
returned to the Traffic Manager for implementations. 

.5 The Contractor shall comply with all the requirements of 
applicable laws, rules, regulations, codes and orders of the 
municipal and other appropriate authorities concerned with 
work on streets or highways and shall post proper notices 
and/or signals, and provide necessary barriers, guards, lights, 
flagmen or watchmen as may be necessary for proper 
maintenance of traffic and protection of persons and property 
from injury or damage. All costs involved in respect to the 
above requirements will be deemed to be included in the 
Contract Price. 

.6 The Contractor shall give due notice to local police and fire 
departments prior to beginning construction and shall comply 
in all respects with their requirements. 

.7 The Contractor, during the progress of the work, shall make 
adequate provision to accommodate the normal traffic along 
streets and highways immediately adjacent to or crossing the 
work so as to cause the minimum of inconvenience to the 
general public. 

.8 The Contractor is required to maintain local traffic and driveway 
access during all stages of construction.  This includes 
maintaining a 1.5m width walkway or pathway through the 
construction site for pedestrians.  

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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.9 Where existing streets or roads are not available as detours, all 
traffic shall be permitted to pass through the work with as little 
inconvenience and delay as possible unless otherwise provided 
or authorized by the Contract Administrator. If half the street 
only is under improvement, the other half shall be conditioned 
and maintained as detour. 

2.2 Incident Management 
and Reporting 

.1 The Contractor shall facilitate incident response vehicles and 
staff and move traffic safely and expeditiously through or 
around an incident on site and provide assistance to emergency 
response personnel as required.    An incident includes, but is 
not limited to, motor vehicle accidents, emergency road repairs, 
disabled vehicles, and debris on the road.  The immediate 
response to an emergency shall by necessity make use of 
available devices and equipment.   

.2 If an incident occurs on site, the Contractor will be required to 
submit a report to the Contract Administrator documenting 
details of the incident including event, location, date, time, 
action taken, duration and restoration of site. 

2.3 Traffic Control Plans .1 The Contractor shall designate a qualified Traffic Control 
Supervisor for the works, per the requirements of WCB 
regulations Section 18. 

The designated Traffic Control Supervisor may be the same 
individual that is designated as the Traffic Manager, or may be 
a separate individual qualified for the responsibilities of this 
function. 

.2 The Contractor shall prepare weekly the anticipated traffic 
control activities, locations, and durations for the upcoming 
week.   

.3 Permissible delays shall only be considered outside Peak Hours. 
Permissible delays are categorized as follows: 

a) Minor Delays - Less than two (2) minutes in duration; for
occasional interruption due to construction activities.
These delays shall be coordinated with available breaks
in the traffic flow.

b) Major Delays - Maximum five (5) minutes in duration; for
occasional interruption of traffic for construction
activities if traffic volumes permit.  These delays shall be
coordinated with available breaks in the traffic flow.

.4 The Contractor is responsible for ensuring that the flow of 
traffic is unimpeded by construction-related activities. 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

File #: 11-5330-20/73297/1  Doc #:  5863794.v1



Traffic Management Detail 
Specifications 
Contract No. 73297 TRAFFIC MANAGEMENT TMP 4 

3.0 EXECUTION 

3.1 Traffic Control Plan .1 A copy of the approved current Traffic Plan must be held on site 
by both the Site Superintendent as well as the person/company 
responsible for the traffic control implementation. 

.2 Failure to produce a valid approved Traffic Plan on site, or 
having work not follow the Traffic Control Plan will result in 
immediate shut-down of the work.  The Contractor will be 
required to safely restore facility conditions to allow traffic flow 
at their expense.  The Contractor must take all steps to acquire 
an approved Traffic Control Plan before work can re-start on 
site.  No claim will be accepted by the Owner for costs 
associated with this work shut-down. 

3.2 Road and Sidewalk 
Closure  Permits 

.1 The Contractor must have, on-site, a copy of an approved Road 
and Sidewalk Closure Permit valid for the work being done.  
Failure to produce a valid Road and Sidewalk Closure Permit on-
site will result in shut-down of the work.  Failure to comply on 
what is stated on the approved permit will result in shut-down 
of the work. The Contractor will be required to safely restore 
facility conditions to allow traffic flow at their expense.  The 
Contractor must take all steps to acquire a Road and Sidewalk 
Closure Permit before work can re-start on site.  No claim will 
be accepted by the Owner for costs associated with this work 
shut-down. 

3.3 Traffic Control 
Personnel & 
Equipment 

.1 The Contractor shall supply all necessary traffic control devices 
required to perform traffic control services for the project.  
Signs and traffic control devices not applying to existing 
conditions shall be removed.  Where operations are carried out 
in stages, only those traffic control devices that apply to the 
current stage are to be left in place. 

.2 There must be sufficient Traffic Control Persons (TCPs) on site 
to appropriately and safely direct traffic in all sections of the 
Work.   

3.4 Signage .1 Supply, installation, maintenance and removal of all works-
related signs shall be the responsibility of the Contractor.  The 
location and type of each sign shall be indicated on the 
approved Traffic Control Plan, for each stage of the works. 

  Traffic control signs and devices must be positioned and used 
as specified in the Traffic Control Plan and signs and devices 
must be located so as to allow traffic to move by or through the 
work area in a controlled manner and, if necessary, to come to 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

File #: 11-5330-20/73297/1  Doc #:  5863794.v1



Traffic Management Detail 
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a controlled stop with due regard for the prevailing weather 
and road conditions. 

Signs shall be checked daily for legibility, damage, suitability and 
location.  Signs and delineators shall be cleaned as frequently as 
necessary to ensure full legibility and reflectance. 

3.5 Detours .1 Any proposed detours must be approved by the Contract 
Administrator and conducted in accordance with the approved 
Traffic Plan and the Traffic Control Manual for Work on 
Roadways.   

3.6 Abrupt Changes in 
Surface Elevations 

.1 The Contractor shall minimize any abrupt changes in roadway 
elevation left exposed to traffic during both working and non-
working hours.   

A wedge of asphalt must be used as a transition to vertical 
differences in travelled areas and have a slope of 4:1 or less. 

3.7 Cyclist and Pedestrian 
Access 

.1 The Contractor shall make provision for pedestrians, wheel 
chairs and bicycles to have safe access across the work zone at 
all times.  If this cannot be readily accommodated, then 
acceptable detours and appropriate signs shall be provided.  

3.8 Temporary Pavement 
Markings 

.1 The Contractor shall be responsible for the application and 
removal of all temporary pavement markings and reflective 
devices. 

All temporary markings must be removed after installation of 
permanent markings.   

4.0 TRAFFIC 
RESTRICTIONS 

4.1 Road and Sidewalk 
Closure Permits 

.1 Minimum of Single Lane Traffic in each direction and all local 
traffic must be accommodated at all times. 

.2 A City of Coquitlam Road and Sidewalk Closure Permit is 
required for each instance of closure and will be valid for a 
maximum period of one (1) week and, if still necessary, re-
submittal of a Road and Sidewalk Closure Request is required 

A copy of the approved Road and Sidewalk Closure and Lane 
Closure Permit must be held on site by both the Site 
Superintendent and the person/company responsible for the 
traffic control implementation. 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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.3 Total Road Closure is Not Permitted 

4.2 Lane Closure 
Restrictions 

.1 For each of the road sections affected: 

- Road and Sidewalk Closures will be reviewed for
appropriateness during the allowable hours of work.

- Access to properties to be maintained
- Sufficient Traffic Control Persons are required for each

Road and Sidewalk Closure (or any work activities),
including side street intersections, to safely guide traffic
through the work site.

5.0  HOURS OF WORK .1 The hours of work shall be from 0700h to 1900h inclusive 
Monday to Friday and 0900h to 1800h inclusive Saturdays, 
unless noted otherwise.  

.2 Some allowances may be made for paving operations, 
depending on a proposal acceptable to the Contract 
Administrator. 

.3 Line Marking work may be performed at night, (21:00 to 05:00) 
with approval from the Contract Administrator. The Contract 
Administrator will arrange the necessary Noise Exemption 
Permit for line marking activities. 

No work is allowed on Sundays without specific written 
permission from Contract Administrator. 

6.0 CONSTRUCTION 
OPERATIONS 

6.1 Truck Routes .1 The Contractor is restricted to the City’s designated Truck 
Routes.  The current Truck Route Map is available on the City’s 
website at www.coquitlam.ca and can be found under 
Residents, Transit & Transportation, Trucking Routes. 

6.2 Road Specific 
Considerations 

.1 Ensure that Traffic Management Plan accommodates schools, 
businesses and residences during construction activities. 

.2 Contractor shall not schedule paving during garbage pick up 
day. 

6.3 Work Stoppage Due 
to Traffic 

.1 The City will not control or direct traffic control activities of the 
Contractor, but may require an immediate stop to any work 
where, in the sole opinion of the Contract Administrator, the 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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provided traffic management plan is ineffective or creating 
unreasonable delays. 

6.4 Construction Activity 
and Signage 

.1 The Contractor will be responsible to place other construction 
information signs as required to inform the public of 
construction activities, and ensure safe travel through the work 
site. 

6.5 Changeable Message 
Sign (CMS) Board 

The following locations will require Changeable Message Signs 
(CMS) for the duration of the project: 

1. Eastbound on David Ave, west of Shaughnessy St
2. Westbound on David Ave, east of Shaughnessy St
3. Northbound on Shaughnessy St, south of Lincoln Ave
4. Westbound on Lincoln Ave, east of Shaughnessy St

6.6 Construction Zone 
Information Signs 

.1 The Contractor is required to provide, one week prior to start of 
work, four stationary signs at intersections, one in each 
direction, to inform traffic of existing and anticipated conditions 
at entry points of the lane to be worked on, locations for these 
signs will be provided by the Contract Administrator. Signs to 
be re-used and transferred to the next location once lane is 
completed. 

Ensure that signs and locations are addressed in the Traffic 
Management Plan. All signs are to be removed at the end of the 
construction period. 

Exact locations to be determined on site by Contract 
Administrator.  

Construction Zone Information Signs to follow specifications below: 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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White letterings (min. size, 4.5”) Black background 

White background 
(reflective, diamond grade 
sticker) 

Black letterings (min. size, 3.5”) 

Orange background 
(reflective, diamond grade 
sticker) 

SHAUGHNESSY ST

Contractor: _________ 

Contact Person: _________ 

Contact No. : ______ 

STORM WORK AND 
ROAD PAVING  

  SUMMER 2026 

EXPECT DELAYS 

Black letterings 
1.2m

1.
2m

 

Black letterings (min. size: 3”) 

*Contractor to change specific site location on information signage as required.

 (DAVID AVE – LINCOLN AVE) 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 
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CONCRETE SIDEWALK

VARIES

MIN. 1.5m BYPASS WIDTH

MATCH SIDEWALK WIDTH (1.8m MIN.)

1.0m MIN.

1.5m (TYP.)

1.2m (MIN.)

1.5m MIN. - 3.0m MAX.

LETDOWN NOTES:

1. STANDARD RAMP LENGTH: 2.4m AT CENTRE OF RAMP.

RECOMMENDED RAMP SLOPE: 7.6% (±)

MAX. SLOPE 8.3% (1:12) WHERE TOPOGRAPHY PERMITS.

2. WHEN SITE CONDITIONS DO NOT PERMIT TYPICAL LAYOUT

DESIGN TO BE APPROVED BY THE CITY ENGINEERING

MANAGER.

3. IN CASE OF SINGLE CROSSING: REMOVE

UNNECESSARY LETDOWN AND EXTEND BOULEVARD TO

CURB RETURN.

TACTILE TILE NOTES:

1. TO BE INSTALLED ONLY WHEN PRESCRIBED BY

THE MANAGER.

2. IN-LINE TRUNCATED DOME PATTERN 5.1mm IN

HEIGHT, 22.9mm DIAMETER AT THE BASE AND

10.2mm DIAMETER AT THE TOP OF DOME SPACED

59.7mm NOMINAL DIAGONALLY AND 43.2mm

NOMINAL SIDE BY SIDE EXCEPT FOR RADIUS TILE.

3. COLOUR: FEDERAL YELLOW PER U.S. FEDERAL

STANDARD 595B, TABLE IV, COLOR NO.335.

4. WIDTH = 600mm, LENGTH = RAMP WIDTH

5. REFER TO COQUITLAM APPROVED PRODUCTS

LIST FOR ACCEPTABLE SUPPLIERS.
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