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INVITATION TO TENDER 
DATE OF ISSUE: March 20, 2026 

 
We acknowledge with gratitude and respect that the name Coquitlam was derived from the 
hən̓q̓əmin̓əm̓ word kʷikʷəƛ̓əm (kwee-kwuh-tlum) meaning “Red Fish Up the River”. The City is 
honoured to be located on the kʷikʷəƛ̓əm (Kwikwetlem) traditional and ancestral lands, 
including those parts that were historically shared with the sq̓əc̓iy̓aɁɬ təməxʷ (Katzie), and other 
Coast Salish Peoples. 

Tender No. 78012 

Road & Pedestrian Safety Improvements on Guildford Way  
and David Avenue 

 
The City of Coquitlam invites tenders for Contract 78012 - Road & Pedestrian Safety 
Improvements on Guildford Way and David Avenue, generally consisting of the 
following, but not limited to: 
 

• Installation of new poles, signal upgrades, electrical work and concrete work for 
sidewalk and let downs at Guildford Way and Falcon Drive intersection. 

• Installation of new poles, signal upgrades, electrical work and concrete work for 
sidewalk and let downs at Guildford Way and Lansdowne Drive intersection. 

• Pedestrian Crosswalk on David Avenue east of Princeton Avenue.  The scope of 
work includes new cross walk, new let-downs and median work, installation of 
RRFB (rectangular rapid flashing beacons), and electrical work. 

• Other miscellaneous and incidental work as required. 
 
Tender Documents and Drawings are available for downloading from the City of 
Coquitlam website: www.coquitlam.ca/BidOpportunities 
 
Printing of Tender documents and drawings is the sole responsibility of the Tenderers. 
 
Tenders submitted must be accompanied by a copy of the original specified 10% Bid Bond 
and will be received: 
 

On or Before 2:00 pm local time 
April 10, 2026 

(“Closing Date and Time”) 

http://www.coquitlam.ca/BidOpportunities
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Addenda 
 
Tenderers are required to check the City’s website for any updated information, 
issued before the Closing Date at: www.coquitlam.ca/BidOpportunities. Where in its 
sole discretion it considers it to be necessary or desirable, the City may issue 
Addenda to amend any portion of the Contract Documents. 
 
Any changes to the Tender documentation will be issued by means of written Addenda 
and posted on the City’s website and will form part of the Tender. No amendment of any 
kind to the Tender is effective unless it is posted in a formal written Addendum on the City 
website. Upon submitting a Tender, Tenderers will be deemed to have received notice of 
all Addenda that are posted on the City’s website and deemed to have considered the 
information for inclusion in the Tender submitted. 
 
The City does not retain a bidder’s list or bidder’s registry. Tenderers are encouraged to 
register as plan takers and may view the Tender Documents and Drawings by contacting 
the Vancouver Regional Construction Association (VRCA), website: www.my.vrca.ca,  
ph: 604-294-3766, or email at vrca@vrca.ca, quoting the Coquitlam Tender Reference 
Number. 
 
Should there be any discrepancy in the documentation provided, the City’s original file 
copy shall prevail. 
 
Tenders shall remain open for acceptance for 60 days following the submission Closing 
Date. 
 
The City reserves the right to accept or reject any or all Tenders and the lowest or any 
Tender may not necessarily be accepted. The City also reserves the right to cancel any 
request for Tender at any time without recourse by the Tenderer. 
 
The City, prior to award of any Tender, may negotiate with the Tenderer presenting the 
lowest price compliant Tender, for changes in the Work, materials, specifications or 
conditions without having any duty or obligation to advise any other Tenderers or to allow 
them to modify their Tenders, and the City will have no liability to any Tenderer as a result 
of such negotiations or modifications. 
 
The City will not be responsible for any costs incurred by the Tenderer in preparing the 
Tender. 
 

http://www.coquitlam.ca/BidOpportunities
http://www.my.vrca.ca/
mailto:vrca@vrca.ca
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Procurement of goods and services is conducted in accordance with Chapter 5 of the 
Canadian Free Trade Agreement (CFTA) and the New West Partnership Trade Agreement 
(NWPTA). 
 
M. Pain 
Manager Procurement 
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Tender 78012 

 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
INSTRUCTIONS TO TENDERERS 

TABLE OF CONTENTS Page 
 
 
1 Introduction ...................................................................................................  IT 2 
 
2 Tender Documents ........................................................................................  IT 2 to 3 
 
3 Submission of Tenders ..................................................................................  IT 3 to 4 
 
4 Additional Instructions to Tenderers ..........................................................  IT 4 to 5 
 
5 Tender Requirements ...................................................................................  IT 6 to 7  
 
6 Qualifications, Modifications, Alternative Tender ....................................  IT 7 
 
7 Approved Equals ............................................................................................  IT 7 
 
8 Inspection of the Place of the Work ............................................................  IT 8 
 
9 Interpretation of Contract Documents ......................................................  IT 8 
 
10 Prices ..............................................................................................................  IT 8 to 9 
 
11 Taxes ...............................................................................................................  IT 9 
 
12 Amendment of Tenders ................................................................................  IT 9 to 10 
 
13 Duration of Tenders ......................................................................................  IT 10 
 
14 Qualifications of Tenders .............................................................................  IT 10 
 
15 Award..............................................................................................................  IT 10 to 12 
 
16 Subcontractors ..............................................................................................  IT 12 
 
17 Optional Work................................................................................................  IT 13  
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INSTRUCTIONS TO TENDERERS 
(FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND 

OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS.) 
 
 

The City of Coquitlam 
 
Contract:  Road & Pedestrian Safety Improvements on Guildford Way and 

David Avenue 
 
Reference No. 78012 
 

1.0 Introduction 1.1 These Instructions apply to and govern the preparation of tenders 
for this Contract. The Contract is generally for the following work: 

• Installation of new poles, signal upgrades, electrical work and 
concrete work for sidewalk and let downs at Guildford Way and 
Falcon Drive intersection. 

• Installation of new poles, signal upgrades, electrical work and 
concrete work for sidewalk and let downs at Guildford Way and 
Lansdowne Drive intersection. 

• Pedestrian Crosswalk on David Avenue east of Princeton 
Avenue.  The scope of work includes new cross walk, new let-
downs and median work, installation of RRFB (rectangular 
rapid flashing beacons), and electrical work. 

• Other miscellaneous and incidental work as required. 

  1.2 All inquiries regarding this Tender are to be submitted in writing 
referencing the Tender Name and Number sent to: 

E-mail        bid@coquitlam.ca 

The deadline for inquiries is 2:00 PM local time, Tuesday, April 7, 2026.  

INQUIRIES RECEIVED AFTER THIS DATE AND TIME MAY NOT RECEIVE 
A RESPONSE.  

 

2.0 Tender 
Documents 

2.1 The Tender Documents which a Tenderer should review to prepare 
a Tender consist of all of the Contract Documents listed in Schedule 
1 entitled “Schedule of Contract Documents”.  Schedule 1 is 
attached to the Agreement which is included as part of the Tender 
Package.  The Contract Documents include the drawings listed in 
Schedule 2 to the Agreement, entitled “List of Contract Drawings”.  

  2.2 A portion of the Contract Documents are included by reference.  
Copies of these documents have not been included with the tender 
package.  These documents are the General Conditions, 
Specifications and Standard Detail Drawings. They are those 
contained in the publication entitled “Master Municipal 
Construction Documents - General Conditions, Specifications and 

mailto:citypurchasing@coquitlam.ca
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Standard Detail Drawings”. Refer to Schedule 1 to the Agreement 
or, if not specified in Schedule 1, then the applicable edition shall 
be the most recent edition as of the date of the Tender Closing Date. 
All sections of this publication are by reference included in the 
Contract Documents. 

  2.3 Any additional information made available to Tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not 
expressly included in Schedule 1 or Schedule 2 to the Agreement, is 
not included in the Contract Documents.  Such additional 
information is made available only for the assistance of Tenderers 
who must make their own judgments about its reliability, accuracy, 
completeness and relevance to the Contract, and neither the Owner 
nor any representative of the Owner gives any guarantee or 
representation that the additional information is reliable, accurate, 
complete or relevant. 

 

3.0 Submission of 
Tenders 

3.1 Tenders must be submitted on the Tender Form provided, 
accompanied by a copy of the original 10% Bid Bond quoting the 
Tender Name and Number, and be uploaded to the City’s file 
transfer website. 

Tenders must be received on or before: 

Tender Closing Time:     2:00 p.m. local time 
Tender Closing Date:     April 10, 2026 
 

For the purpose of the Tender submission, digital copies of original 
documents and signatures sent electronically are accepted.  
Original documents are required upon request by the City. 

 Instructions 
for Tender 

Submission 

3.2 Tender submissions are to be consolidated into one (1) PDF file 
and uploaded electronically through QFile, the City’s file 
transfer service accessed at website: 
https://qfile.coquitlam.ca/filedrop/purchasing 

1. In the “From” field enter: Tenderers email address 
2. In the “Subject” field enter: Tender Name 
3. In the “BID Number” field enter: Tender Number 
4. In the “Type” field enter: New if this is a new submission, or 

Update if this is an updated submission 
5. Add consolidated Tender files in Adobe PDF format, and 

Appendix 1 in Microsoft Excel XLS format, and Send (ensure your 
web browser remains open until you receive a files sent message. 
You will also receive an email from QFile confirming the submission) 

Tenderers are responsible to allow for ample time to complete 
the submission process. For assistance, phone 604-927-3037. 

https://qfile.coquitlam.ca/filedrop/purchasing
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  3.3 Tenders submitted shall be deemed to be received when displayed 
as a new email in the in-box of the above email address.  The City 
will not be responsible for any delay or for any Tenders not 
received for any reason, including technological delays or issues by 
either party’s network or email program, and the City will not be 
liable for any damages associated with Tenders not received.   

  3.4 The City reserves the right to accept late Tenders to allow for 
technological delays. The City also reserves the right to accept 
Tenders by email: bid@coquitlam.ca.   

BIDS RECEIVED IN-PERSON, BY COURIER, OR BY FAX WILL NOT 
BE ACCEPTED. 

  3.5 Tenders will not be opened in public.  The unevaluated results will 
be forwarded to participants by email. 

  3.6 Tender submissions are subject to the Freedom of Information and 
Protection of Privacy Act and contents may be disclosed if required 
to do so, pursuant to the Act. 

 

4.0 Additional 
Instructions to 

Tenderers 
 

 Additional Instructions to Tenderers 

  

 Obtaining 
Documents 

4.1 The following documents which are referred to and form part of 
the Contract Document package may be obtained as follows: 
• Copies of the Master Municipal Construction Documents Volume 

II (2009), General Conditions, Specifications and Standard Detail 
Drawings are available separately from: 

Support Services Unlimited 
Suite 102 
211 Columbia Street 
Vancouver, B.C.   V6A 2R5 
Tel:    604-681-0295 
Fax:   604-305-0424 
 

• Copies of the City of Coquitlam Supplementary Specifications 
and Detailed Drawings to the MMCD 2009 Edition are available 
for viewing and downloading off the City of Coquitlam website: 
Supplementary Specifications and Detailed Drawings to MMCD 

 

 Test 
Excavations 

4.2 Prior to the excavation of test holes on road allowances or privately 
owned property the Tenderer shall obtain permission from the 
Municipality or Owner of the property and comply with their 
requirements for restoration of disturbed surfaces and utilities.  
Failure to comply with Municipal by-laws restricting this practice 
may result in prosecution of the offending party. 

mailto:bid@coquitlam.ca
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
https://www.coquitlam.ca/DocumentCenter/View/342/Supplementary-Specifications-and-Detailed-Drawings-to-MMCD-PDF?bidId=
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 Business 
License 

4.3 The successful Tenderer shall provide evidence of a City of 
Coquitlam Business License or Tri-Cities Inter-Municipal Business 
License prior to commencement of work or supply of materials. For 
more information, contact Business License Division Ph: 604-927-
3085 or apply online at website: City of Coquitlam Business License 

 No Claim 4.4 Except as expressly and specifically permitted in these Instructions 
to Tenderers, no Tenderer shall have any claim for any 
compensation of any kind whatsoever, as a result of participating in 
this Tender, including accepting a non-compliant bid and by 
submitting a Tender, each Tenderer shall be deemed to have 
agreed that it has no claim. 

 No Cost 4.5 The City will not under any circumstances be responsible for any 
costs incurred by the Tenderer in preparing the Tender. 

 Right to Accept 
or Reject any 

Tender 

4.6 The City reserves the right to accept or reject any or all Tenders and 
the lowest or any Tender may not necessarily be accepted.  In its 
sole discretion, the City may reject or retain for its consideration, 
tenders which are nonconforming because they do not contain the 
content or form required by the instructions to tenderers or for 
failure to comply with the process for submission set out in these 
instructions to tenderers. 

The City specifically reserves the right to reject all Tenders if none is 
considered to be satisfactory and, in that event, at its option, to call 
for additional Tenders.  

 Negotiation 4.7 The City, prior to award of any Tender, may negotiate with the 
Tenderer presenting the lowest price compliant Tender, for 
changes in the Work, materials, specifications or conditions without 
having any duty or obligation to advise any other Tenderers or to 
allow them to modify their Tenders, and the City will have no 
liability to any Tenderer as a result of such negotiations or 
modifications.  

 Cancellation of 
Tender 

4.8 The City reserves the right to cancel any request for Tender at any 
time without recourse by the Tenderer. The City has the right to not 
award this work for any reason including choosing to complete the 
work with the City’s own forces. 

 Conflict of 
Interest 

4.9 Tenderers shall disclose any actual or potential conflicts of interest 
and existing business relationships it may have with the City, their 
elected or appointed officials or employees. 

 Collusion 

 

4.10 Tenderers will not discuss or communicate with one another in 
regards to the preparation of their Tenders. Each Tenderer will 
ensure that its participation in the Tender process and that of its 
team members is conducted without collusion or fraud. Failure to 
comply with this requirement may lead to disqualification without 
further notice or warning. 

https://www.coquitlam.ca/602/Business-Licences
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 Instruction to 
Tenderers – 

Part II 
 

 Delete Instructions to Tenderers – Part II Contained in the Edition 
of the Publication “Master Municipal Construction Documents 
2009” and replace with the following:  

    

5.0 Tender 
Requirements 

5.1 A tender should be on the Form of Tender as provided and be 
signed by the authorized signatory(s) as follows: 

5.1.1 if the tenderer is a partnership or joint venture then 
the name of the partnership or joint venturer 
should be included, and each partner or joint 
venturer should sign personally; if a partner of joint 
venture is a corporation then such corporation 
should sign as indicated in paragraph 5.1.3 below; 
and 

5.1.2 if the tenderer is a corporation then the full name of 
the corporation should be included, together with 
the names and signatures of authorized signatories. 

5.1.3 For the purpose of the Tender submission, digital 
copies of original documents and electronic 
signatures are accepted.  Original documents are 
required upon request by the City. 

  5.2 A tender must be accompanied by tender security (“Bid Security”) in 
the form of: 

5.2.1 a copy (digital or Electronic copy is acceptable) of 
the original bid bond in an amount equal to 10% of 
the Tender Price, issued by a surety licensed to 
carry on the business of suretyship in British 
Columbia in a form reasonably satisfactory to the 
Owner; 

  5.3 Tenderer should be competent and capable of performing the 
various items of work. Tenderer shall complete the following 
statement sheets appended to the Form of Tender: 

5.3.1  Appendix 1 – the Schedule of Quantities and Prices; 

5.3.2 Appendix 2 – a “Preliminary Construction Schedule”, 
generally in the form attached as Appendix 2 to the 
Form of Tender, and showing Substantial 
Performance by the date or within the duration, 
shown in paragraph 2.2 of the Form of Tender. 

5.3.3 Appendix 3 – name and brief description of the 
previous experience of the Superintendent the 
tenderer will use for the Work; 

5.3.4 Appendix 4 – a list of previous comparable work, 
including a brief description of that work, 
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approximate contract value, and references (with 
phone numbers);  

5.3.5 Appendix 5 – a complete list of all subcontractors, if 
any, that the tenderer will use for the Work 
including full names; and 

5.3.6 Appendix 7 – is provided for information only, to 
indicate the Contract Insurance is to be submitted 
by the successful Tenderer upon Notice of Award. 

  5.4 The successful tenderer will, within 15 Days of receipt of the written 
Notice of Award, be required to deliver to the Owner the items listed 
in FT 5.1.1, including a Performance Bond and a Labour and 
Material Payment Bond as described in FT 5.1.1(a), failing which the 
provisions of FT 6.1 will apply. 

 

6.0 Qualifications, 
Modifications, 

Alternative 
Tenders 

6.1 
 

Tenders which contain qualifications, or omissions, so as to make 
comparison which other tenders difficult, may be rejected by the 
Owner.  

 6.2 
 

A tenderer may, at the tenderer’s election, submit an alternative 
tender (“Alternative Tender”) which varies the materials, products, 
designs or equipment by the Owner as Approved Equals as the case 
may be, but an Alternative Tender must be in addition to, and not in 
substitution for a tender which conforms to the requirements of 
the Contract Documents. 

  6.3 The only Alternative Tender that the Owner may accept is an 
Alternative Tender submitted by that tenderer whose conforming 
tender, submitted as required by paragraph 6.2 of these 
Instructions to Tenderers, would have been accepted by the Owners 
in the preference to other conforming tenders, if no Alternative 
Tenders had been invited. 

 

7.0 Approved 
Equals 

7.1 
 

Prior to the Tender Closing Time and Date, a tenderer may request 
the Owner to approve materials, products, or equipment (“Approved 
Equal”) to be included in a tender in substitution for items indicated 
in the Contract Documents. 

  7.2 
 

Applications for an Approved Equal must be in writing, and 
supported by appropriate supporting information, data, 
specifications, and documentation. 

  7.3 
 

If the Owner decides in its discretion to accept an Approved Equal, 
then the Owner will issue an addendum to all tenderers. 

  7.4 The Owner is not obligated to review or accept an application for an 
Approved Equal. 
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8.0 Inspection of 
the Place of the 

Work 

8.1 
 

All tenderers, either personally or through a representative, are 
responsible to examine the Place of the Work before submitting a 
tender.  A tenderer has full responsibility to be familiar with and 
make allowance in the tender for all conditions at the Place of the 
Work that might affect the tender, including any information 
regarding subsurface soil conditions made available by the Owner, 
the location of the Work, local conditions, topographical soil 
conditions, weather and access.  Unless otherwise specified in the 
Contract Documents, a tenderer is not required to do subsurface 
investigations.  By submitting a tender, a tenderer represents that 
the tenderer has examined the Place of the Work, or specifically 
elected not to.  No additional payments or time extensions shall be 
claimable or due because of difficulties relating to conditions at the 
Place of the Work which were reasonably foreseeable by a 
contractor qualified to undertake the Work. 

  8.2 Tenderers are referred to GC 11.2.1 regarding Concealed or 
Unknown Conditions. 

 

9.0 Interpretation 
of Contract 
Documents 

9.1 
 

If a tenderer is in doubt as to the correct meaning of any provision 
of the Contract Documents, the tenderer may request clarification as 
instructed in paragraph 1.2 of the Instructions to Tenderers. 

  9.2 
 

If a tenderer discovers any contradictions or inconsistencies in the 
Contract Documents or its provisions, or any discrepancies between 
a provision of the Contract Documents and conditions at the Place of 
the Work as observed in an examination under paragraph 8 of the 
person named in paragraph 1.2 of the Instructions to Tenderers. 

  9.3 If the Owner considers it necessary, the Owner may issue written 
addenda to provide clarification (s) of the Contract Documents. 

  9.4 No oral interpretation or representations from the Owner or any 
representative of the Owner will affect, alter, or amend any 
provision of the Contract Documents. 

 

10.0 Prices 10.1 
 

The Tendered Price will represent the entire cost excluding GST to 
the Owner of the complete Work based on the estimated quantities 
in the Schedule of Quantities and Prices of the Form of Tender.  
Notwithstanding the generalities of the above, tenderers shall 
include in the tendered prices (including unit prices, lump sum 
prices, or other forms of pricing) sufficient amounts to cover: 

10.1.1 the costs of all labour, equipment and material 
included in or required for the Work, including all 
items which, whole not specifically listed in the 
Schedule of Quantities and Prices, are included in the 
Work specifically or by necessary inference from the 
Contract Documents; 
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10.1.2 all assessments payable with respect to labour as 
required by any statutory scheme such as 
unemployment insurance, holiday pay, insurance, 
CPP and all employee benefits and the Workers 
Compensation Act; 

10.1.3 all overhead costs, including head office and on-site 
overhead costs, and all amounts for the Contractor’s 
profit. 

  10.2 The tendered prices and all subcontracts must allow for compliance 
with all applicable laws regarding trade or other qualifications of 
employees performing the Work, and payment of appropriate 
wages for labour included in or required for the Work. 

 

11.0 Taxes 11.1 The tendered prices shall cover all taxes and assessments of any 
kind payable with respect to the Work, but shall not include GST.  
GST shall be listed as a separate line item as required by GC 19.3. 

 

12.0 Amendment of 
Tenders 

12.1 A tenderer may amend or revoke a tender by giving written notice, 
delivered by Email, to the office referred to in paragraph 3.4 of the 
Instructions to Tenderers at any time up until the Tender Closing 
Date and Time.  An amendment or revocation that is received after 
the Tender Closing Date and Time shall not be considered and shall 
not affect a tender as submitted. 

  12.2 An amendment or revocation must be signed by an authorized 
signatory of the tenderer in the same manner as provided by 
paragraph 5.1 of these Instructions to Tenderers. 

  12.3 Any amendment that expressly or by inference discloses the 
tenderer’s Tender Price or other material element of the tender such 
that, in the opinion of the Owner, the confidentiality of the tender is 
breached, will invalidate the entire tender. 

  12.4 An acceptable form of a tender amendment which tenderers may, 
but are not required to, use is as follows: 

“Contract:                    ____________________________________ 
                                       (TITLE OF CONTRACT) 
Reference No.             ____________________________________ 
                                       (OWNER’S CONTRACT REFERENCE NO.) 
TO:                                  ____________________________________ 
                                       (NAME OF OWNER) 
 

We the undersigned wish to amend our tender which we submitted 
for the above Contract by deleting the following tendered prices or 
items from our tender: 

_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(TEDNERED PRICES AND/OR TENDER ITEMS IN THE TENDER THAT ARE TO BE AMENDED) 
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and substituting the following revised tendered prices or items: 

_______________________________________________________________________
_______________________________________________________________________
____________________________________________ 
(REVISED TENDERED PRICES OR TENDER ITEMS) 
 
The extensions in our tender should be adjusted accordingly, and 
our Tender Price as set out in Appendix 1 of our submitted Form of 
Tender, and on the Schedule of Quantities and Prices, increased / 
decreased by $______________, excluding GST.  We have not included 
our revised Tender Price in order to preserve the confidentiality of 
our tender. 

Signed and delivered the ___ day of _________________, 20___.” 

 

13.0 Duration of 
Tenders 

13.1 After the Tender Closing Time, a tender shall remain valid and 
irrevocable as set out in paragraph 5.1 of the Form of Tender. 

 

14.0 Qualifications 
of Tenderers 

14.1 By submitting a tender, a tenderer is representing that it has the 
competence, qualifications and relevant experience required to do 
the Work. 

 

15.0 Award 15.1 In exercising its discretion, the Owner will have regard to the 
information provided in the Appendices to the Form of Tender as 
described under IT 5.3 including the proven experience of the 
tenderer, and any listed subcontractors, to do the Work.   

Tenders received will be evaluated to provide the City with greatest 
value based on quality, service, price and experience. Evaluation 
Criteria will include but is not limited to: 

1. Ability to meet specifications and required completion 
date 

2. Contractor’s past experience, references, reputation 
and compliance to specifications 

3. Demonstrated successful experience on similar 
projects and specific equipment installation 

4. Price: purchase price, maintenance costs, availability of 
parts and service, warranty and compatibility with 
existing equipment and/or conditions 

5. Any other criteria, the City deems, at its sole discretion, 
necessary to evaluate Tenders; 

6. Lowest price will not necessarily be accepted. 
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The City may, in its absolute discretion, not award to a Tenderer if 
the Tenderer, or any officer or director of a corporate Tenderer, is 
or has been engaged, either directly or indirectly through another 
corporation or legal entity, in a legal action against the City and its 
elected and appointed officers and employees or any of them in 
relation to: 

a) any other contract or services; or 

b) any matter arising from the City’s exercise of its 
powers, duties or functions under the Local 
Government Act, the Community Charter or any other 
enactments; within five years of this Tender Offer. 

For purposes of this section, the words “legal action” includes, 
without limitation, mediation, arbitration, hearing before an 
administrative tribunal or lawsuit filed in any court. 

Without limiting the City’s sole discretion, in determining whether 
or not to award to a Tenderer pursuant to this clause, the City will 
consider such factors as whether the legal action is likely to affect 
the Tenderer’s ability to work with the City and its employees, 
agents, consultants and representatives or any of them and 
whether the City’s past experience with the Tenderer in the matter 
that resulted in the legal action indicates that the City is likely to 
incur increased staff and legal costs or either of them in the 
administration of this contract if it is awarded to the Tenderer. 

In the event that the lowest total Tender Price by two or more 
Tenderers is the same amount, the City will select a Tenderer with 
an overall satisfactory performance record in having completed 
work on previous relevant projects that are provided as references, 
and on City projects. Information obtained from references will not 
be disclosed or discussed with any Tenderer. If all references are 
equal, selection will be determined by a coin toss in a manner to be 
directed by the City. 

Where only one Tender is received the City may reject such and re-
tender on a selected basis. 

  15.2 The Owner will notify the successful tenderer in writing. 

  15.3 If there are any discrepancies in the Schedule of Quantities and 
Prices between the unit prices and the extended totals then the unit 
prices shall be deemed correct, and corresponding corrections 
shall be made to the extended totals.  If a unit price or extended 
total has been omitted, the following shall apply: 

a) If a unit price is given but the corresponding extended total 
has been omitted, then the extended total shall be 
calculated from unit price and the estimated quantity, and 
inserted as the extended total; 
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b) If an extended total is given but the corresponding unit 
price has been omitted, then the unit price shall be 
calculated from the extended total and estimated quantity, 
and inserted as the unit price; 

c) If both the unit price and the corresponding extended total 
for a tender item have been omitted, then the following 
test shall be applied to determine whether the tender shall 
be rejected as incomplete: 

(i) the highest of the unit prices tendered by other 
tenderers for that tender item shall be used as 
the test unit price, and the corresponding test 
extended total shall be calculated from the test 
unit price and the estimated quantity; 

(ii) if the test extended total for the tender item 
exceeds 1% of the revised total Tender Price, 
including the test extended total, or if the 
revised total Tender Price, including the test 
extended total, alters the ranking of the 
tenderers according to the lowest Tender Price, 
then the omitted unit price for that tender item 
is deemed to materially affect the Tender Price 
relative to other tenders and the tender shall be 
rejected; 

(iii) if the tender is not rejected under subparagraph 
(ii) of this IT 15.3 (c), then the unit price and the 
extended total for that tender item shall both be 
deemed to be, and the costs for that tender item 
shall be zero deemed to be included in other 
tender items prices; 

d) In no event shall page totals in the Schedule of Quantities 
and Prices or the total Tender Price be used to calculate 
missing extended totals or unit prices. 
 

16.0 Subcontractors 16.1 The Owner reserves the right to object to any of the subcontractors 
listed in a tender.  If the Owner objects to any of the 
subcontractor(s) then the Owner will permit a tenderer to, within 5 
days, propose a substitute subcontractor(s) acceptable to the 
Owner provided that there is not resulting adjustment in the Tender 
Price or the completion date set out in paragraph 2.2 of the Form of 
Tender.  A tenderer will not be required to make such substitution 
and, if the Owner objects to a listed Subcontractor(s), the tenderer 
may, rather than propose a substitute subcontractor(s), consider its 
tender rejected by the Owner and by written notice withdraw it 
tender.  The Owner shall, in the event, return the tenderer’s bid 
security. 
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17.0 Optional Work 17.1 If the Schedule of Quantities and Prices includes any tender prices for 
Optional or Provisional Work, as defined in GC 7.4.1, the tenderers 
must complete all the unit prices for such Optional or Provisional 
Work. Such tender prices shall not include any general overhead 
costs, or other costs, or profit, not directly related to the Optional or 
Provisional Work.   

  17.2 Notwithstanding that the Owner may elect not to proceed with the 
Optional or Provisional Work, the tender prices for any Optional or 
Provisional Work, including the extended totals for Optional or 
Provisional Work unit prices, shall be included in the Tender Price for 
the purpose of any price comparisons between tenders. 
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Form of Tender  
Tender No.  78012 

 

Road & Pedestrian Safety Improvements on Guildford Way 
and David Avenue 

 

Summary 
 

Name of Contractor:  

  

Tender Price (exclude GST): $ 

 (FROM APPENDIX 1 OF FORM OF TENDER) 
 

   
Tender submitted must be accompanied by a copy of the original 10% Bid Bond and 

will be received 
 

On or before 2:00 pm (local time)   
Friday, April 10, 2026 

 
Instructions for Tender Submission 

 
Tender submissions are to be consolidated into one (1) .pdf file and uploaded electronically 
through QFile, the City’s file transfer service accessed at website: 
https://qfile.coquitlam.ca/filedrop/purchasing 
 
1. In the “From” field enter:  Tenderers email address 
2. In the “Subject” field enter:  Tender Name 
3. In the “BID Number” field enter:  Tender Number 
4. In the “Type” field enter:  New if this is a new submission or Update if this is an updated 

submission 
5. Add consolidated Tender files in Adobe PDF format, and Appendix 1 in Microsoft Excel XLS 

format, and Send (ensure your web browser remains open until you receive a files sent 
message. You will also receive an email from QFile confirming the submission) 

 
Tenderers are responsible to allow ample time to complete the Tender submission process. If 
assistance is required, phone 604-927-3037. 
 
  

https://qfile.coquitlam.ca/filedrop/purchasing
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( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS 
AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. ) 

 
Contract Name: Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 
Reference No.: 78012 

 
TO OWNER: 
 

1 WE, THE UNDERSIGNED: 
 
1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the City of Coquitlam Supplementary General Conditions, 
the City of Coquitlam Supplementary Contract Specifications, the specified edition of 
the “Master Municipal Construction Documents – General Conditions, Specifications 
and Standard Detail Drawings” and the following Addenda: 

 
 ________________________________________________ 
 ________________________________________________ 
 ________________________________________________; 
              ( ADDENDA, IF ANY ) 

 1.2 shall fully disclose any actual or potential conflicts of interest and existing business 
relationships we may have with the City, their elected or appointed officials or 
employees: 

________________________________________________ 

1.3 have full knowledge of the Place of the Work, and the Work required; and 

 1.4 have complied with the Instructions to Tenderers; and 
 

2 ACCORDINGLY WE HEREBY OFFER: 
 
2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before July 15, 2026; and 

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
"Schedule of Quantities and Prices",  plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of 
tender comparison, our offer is to complete the Work for the "Tender Price" as set out 
on Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated 
quantities listed in the Schedule of Quantities and Prices, and excludes GST. 
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3 WE CONFIRM: 
 
3.1 that we understand and agree that the quantities as listed in the Schedule of 

Quantities and Prices are estimated, and that the actual quantities will vary. 
 
3.2 that we understand and agree  that the owner is in no way obliged to accept this 

Tender. 
 

4 WE CONFIRM: 
 
4.1 that the following Appendices are attached to and form a part of this tender: 
 

  4.1.1 the Appendices as required by paragraph 5.3 of the Instructions to Tenderers 
- Part II; and 

  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers - 
Part II. 

  4.1.3 the Certificate of Compliance on the form provided in Appendix 7 of this Form 
of Tender. 
 

5 WE AGREE: 
 
5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period 

of 60 calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another Tenderer is accepted by the Owner. If within this period the 
Owner delivers a written notice ("Notice of Award") by which the Owner accepts our 
tender we will: 

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner: 

 a) a Performance Bond and a Labour and Material Payment Bond, each in 
the amount of 50% of the Contract Price, issued by a surety licensed to 
carry on the business of suretyship in the province of British Columbia, 
and in a form acceptable to the Owner; 

 b) a "clearance letter" indicating that the Tenderer is in WCB compliance; 
and 

 c) a copy of the insurance policies as specified in SGC Section 24 indicating 
that all such insurance coverage is in place and; 

 d) a letter confirming the Contractor as “Prime Contractor” for the Contract 
as specified in SGC Section 21.2.1. 

 5.1.2 within 2 Days of receipt of written "Notice to Proceed", or such longer time as 
may be otherwise specified in the Notice to Proceed, commence the Work; and 

 5.1.3 sign the Contract Documents as required by GC 2.1. 
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6 WE AGREE: 
 
6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 

of this Form of Tender, we: 

 6.1.1 fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this 
Form of Tender; or 

 6.1.2 fail or refuse to commence the Work as required by the Notice to Proceed,  
 
then such failure or refusal will be deemed to be a refusal by us to enter into the 
Contract and the Owner may, on written notice to us, award the Contract to another 
party.  We further agree that, as full compensation on account of damages suffered by 
the Owner because of such failure or refusal, the Bid Security shall be forfeited to the 
Owner, in an amount equal to the lesser of: 

  6.1.3 the face value of the Bid Security; and 

 6.1.4 the amount by which our Tender Price is less than the amount for which the 
Owner contracts with another party to perform the Work. 

 
7 OUR ADDRESS is as follows: 
 __________________________________________________________________________________________________

__________________________________________________________________________________________________

__________________________________________________________________________________________________ 

Phone:     ________ - ________ - ___________ 

Email:    _____________________________ 

Attention:  _____________________________ 

 This Tender is executed this______day of____________, 20_____. 

 Contractor: 
 
______________________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
______________________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_______________________________________________ 
(AUTHORIZED SIGNATORY) 
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8 WE CONFIRM: 
 
8.1 our Goods and Services Tax (GST) registration status is as follows: 

 8.1.1 for information purposes, our GST Registration Number is: 
 

 _____________________________________________ 
 (GST REGISTRATION NUMBER) 
 

 or; 

  8.1.2 by signature hereunder, we certify we are not required to provide a 
registration number: 
 

  
 _____________________________________________ 
 (AUTHORIZED SIGNATORY) 

 
 

  _____________________________________________ 
 (AUTHORIZED SIGNATORY) 
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ITEM NO.
MMCD Ref. / 
(Supp. Specs)

DESCRIPTION UNIT QTY UNIT PRICE
 EXTENDED 
AMOUNT

1.00 01 45 00S QUALITY CONTROL

1.01 (1.9) Quality Control Testing

2.00 01 55 00 TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING

2.01 1.5.1 Traffic Control and Management

3.00 01 57 01S ENVIRONMENTAL PROTECTION

3.01 (1.6.1) ESC Supply & Installation, Maintenance and Removal

SECTION 1 - GUILDFORD WAY AND FALCON DRIVE INTERSECTION

4.00 01 58 01S PROJECT IDENTIFICATION

4.01 (1.3.1) 1.2m x 1.2m Static Construction Zone Information Sign Each 4

4.02 (1.3.2) Changeable Message Board Signs (2 Nos) Month 1

5.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS

5.01 (1.4.5) Concrete Sidewalk, Ramps - 100mm Thick (Base Gravel Included) Square Meters 115

5.02 (1.4.3) Concrete Median - 100mm Thick (Base Gravel Included) Square Meters 20

5.03 (1.4.3) Concrete Barrier Curb & Gutter (MMCD C5) (Incl. Gravels) Lineal Meter 80

5.04 (1.4.10) Tactile Strip - 24x60in - Access Tile, Yellow color - removable type Each 8

5.05 (1.4.10) Tactile Strip - 24x24in - Access Tile, Yellow color - removable type Each 4

6.00 31 11 01 CLEARING AND GRUBBING

6.01 (1.4.1) Clearing & grubbing Lump Sum 1

7.00 31 24 13S ROADWAY EXCAVATION, EMBANKMENT AND COMPACTION

7.01 (1.8.5) Common Excavation - Off-Site Disposal (Provisional) Cubic Meters 30

7.02 (1.8.4) Removal and Disposal of Existing Concrete Curbs Lineal Meter 80

7.03 (1.8.4) Removal and Disposal of Existing Concrete Median and Sidewalk Square Meters 110

7.04 (1.8.4) Removal and Disposal of Existing Asphalt Sidewalk Square Meters 25

7.05 (1.8.10) Overexcavation, Offsite Disposal, Backfilling (Provisional) Cubic Meters 5

8.00 32 17 23S PAINTED PAVEMENT MARKINGS

8.01 (1.5.4) Signage, including reuse of existing signs Lump Sum 1

8.02 (1.5.4) Signal Operation Change Signs Each 2

9.00 33 44 01 MANHOLES & CATCHBASINS

9.01 (1.5.3) Adjust existing manhole to finished grade Lump sum 2

10.00 34 41 13S TRAFFIC SIGNALS

10.01 1.9.2
Supply & Installation of Traffic Signals, junction boxes, and required 
ducting.  All Works, Including any removal, adjustments and disposal needed 
to complete the work and as shown on the Contract Drawings

Lump Sum 1

TOTAL FOR SECTION 1

APPENDIX 1
FORM OF TENDER

Contract 78012

SCHEDULE OF QUANTITIES AND PRICES
(see paragraph 5.3.1 of the Instruction to Tenderers)

Road & Pedestrian Safety Improvements on Guildford Way and David Avenue

(Should there be any discrepancy in the information provided, the City’s original file copy shall prevail)

Incidental to Contract

(All Tender and Contract Prices shall NOT include GST. GST will apply upon payment)

Incidental to Contract

Incidental to Contract
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ITEM NO.
MMCD Ref. / 
(Supp. Specs)

DESCRIPTION UNIT QTY UNIT PRICE
 EXTENDED 
AMOUNT

SCHEDULE OF QUANTITIES AND PRICES
(see paragraph 5.3.1 of the Instruction to Tenderers)

(Should there be any discrepancy in the information provided, the City’s original file copy shall prevail)

(All Tender and Contract Prices shall NOT include GST. GST will apply upon payment)

SECTION 2 - GUILDFORD WAY AND LANSDOWNE DRIVE INTERSECTION

11.00 01 58 01S PROJECT IDENTIFICATION

11.01 (1.3.1) 1.2m x 1.2m  Static Construction Zone Information Sign Each 4

11.02 (1.3.2) Changeable Message Board Signs (2 Nos) Month 1

12.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS, AND DRIVEWAY

12.01 (1.4.5) Concrete Sidewalk, Ramps - 100mm Thick (Base Gravel Included) Square Meters 100

12.02 (1.4.3) Concrete Median - 100mm Thick (Base Gravel Included) Square Meters 20

12.03 (1.4.3) Concrete Barrier Curb & Gutter (MMCD C5) (Incl. Gravels) Lineal Meter 80

12.04 (1.4.10) Tactile Strip - 24x60in - Access Tile, Yellow color - removable type Each 8

12.05 (1.4.10) Tactile Strip - 24x24in - Access Tile, Yellow color - removable type Each 4

13.00 03 40 01S PRECAST CONCRETE

13.01 (1.4.6) Re/Re Existing Allan Block Wall as required for signal base installation Lump Sum 1

14.00 31 11 01S CLEARING AND GRUBBING

14.01 (1.4.1) Clearing & grubbing Lump Sum 1

15.00 31 24 13S ROADWAY EXCAVATION, EMBANKMENT, & COMPACTION

15.01 (1.8.5) Common Excavation including off site disposal (Provisional) Cubic Meters 25

15.02 (1.8.4) Removal and Disposal of Existing Concrete Curbs Lineal Meter 80

15.03 (1.8.4) Removal and Disposal of Existing Concrete Median and Sidewalk Square Meters 110

15.04 (1.8.10) Over Excavation Including Offsite Disposal (Provisional) Cubic Meters 5

16.00 32 17 23S PAINTED PAVEMENT MARKINGS & SIGNAGE

16.01 (1.5.3) Reinstating any damaged Thermoplastic Pavement Markings (extruded) Lump Sum 1

16.02 (1.5.4) Signage, including reuse of existing signs Lump Sum 1

16.03 (1.5.4) Signal Operation Change Signs Each 2

17.00 33 44 01S MANHOLES & CATCHBASINS

17.01 (1.5.3) Adjust existing manhole to finished grade Each 1

18.00 34 41 13S TRAFFIC SIGNALS

18.01 1.9.2
Supply and installation of Traffic Signals, junctions boxes, and required 
ducting. All works, including any removal, adjustments and disposal needed 
to complete the work as shown on the Contract Drawings

Lump Sum 1

TOTAL FOR SECTION 2

SECTION 3 - DAVID AVENUE PEDESTRAIN CROSSING (EAST OF PRINCETON AVENUE)

19.00 01 58 01S PROJECT IDENTIFICATION

19.01 (1.3.1) 1.2m x 1.2m  Static Construction Zone Information Sign Each 2

20.00 03 30 20S CONCRETE WALKS, CURBS AND GUTTERS, AND DRIVEWAY

20.01 (1.4.5) Concrete Sidewalk, Ramps - 100mm Thick (Base Gravel Included) Square Meters 45

20.02 (1.4.3) Raised Concrete Buffer - 200mm Thick (Base Gravel Included) Square Meters 15

20.03 (1.4.3) Concrete Barrier Curb & Gutter (MMCD C5) (Incl. Gravels) Lineal Meter 35

20.04 (1.4.10) Tactile Strip - 24x60in - Access Tile, Yellow color - removable type Each 8

21.00 31 11 01S CLEARING AND GRUBBING

21.01 (1.4.1) Clearing & grubbing, including Tree Removals <200mm dia Lump Sum 1
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ITEM NO.
MMCD Ref. / 
(Supp. Specs)

DESCRIPTION UNIT QTY UNIT PRICE
 EXTENDED 
AMOUNT

SCHEDULE OF QUANTITIES AND PRICES
(see paragraph 5.3.1 of the Instruction to Tenderers)

(Should there be any discrepancy in the information provided, the City’s original file copy shall prevail)

(All Tender and Contract Prices shall NOT include GST. GST will apply upon payment)

22.00 31 24 13S ROADWAY EXCAVATION, EMBANKMENT, & COMPACTION

22.01 (1.8.5) Common Excavation including off site disposal (Provisional) Cubic Meters 55

22.02 (1.8.4) Removal and Disposal of Existing Concrete Curbs Lineal Meter 35

22.03 (1.8.4) Removal and Disposal of Existing Concrete Median and Sidewalk Square Meters 35

22.04 (1.8.10) Over Excavation Including Offsite Disposal (Provisional) Cubic Meters 5

23.00 32 01 16.7S COLD MILLING

23.01 (1.5.4) Inlay Milling (Up to 50mm) (Provisional) Square Meters 60

24.00 32 11 23S GRANULAR BASE

24.01 (1.4.3)
MMCD 19mm Granular Base - For median and boulevard backfill 
(Provisional)

Tonnes 85

25.00 32 12 16S HOT-MIX ASPHALT CONCRETE PAVING

25.01 (1.5.1)
Upper Course #1 Asphalt Concrete (50mm thick) - Inlay Milling areas 
(Provisional)

Tonnes 10

26.00 32 17 23S PAINTED PAVEMENT MARKINGS & SIGNAGE

26.01 (1.5.3) Line Painting & Thermoplastic Pavement Markings, including Eradication Lump Sum 1

26.02 (1.5.4) Signage, as shown on Contract Drawings Lump Sum 1

27.00 32 31 13S CHAIN LINK FENCES AND GATES

27.01 (1.5.4) Handrail at Crosswalk (MMCD C14 Powder Coated Black) Lineal Meter 15

28.00 33 11 01S WATERWORKS

28.01 (1.8.4)
Removal of irrigation heads, adjustments to irrigation line, and cut and 
capping as required; including irrigation sleeving as per Irrigation 
Specifications

Lump Sum 1

29.00 33 40 01S STORM SEWER

29.01 (1.6.12)
Removal of existing perforated PVC pipe and replacement with 150mm PVC 
DR28, tied into existing subdrain

Lineal Meter 15

30.00 33 44 01S MANHOLES & CATCHBASINS

30.01 (1.5.3) Storm Cleanout Relocation/Adjustment (Provisional) Each 3

31.00 34 41 13S TRAFFIC SIGNALS

31.01 1.9.2

Supply and installation of Rapid Rectangular Flashing Beacon, junction 
boxes, and required ducting. All works, including any removal, adjustments 
and disposal needed to complete the work as shown on the Contract 
Drawings

Lump Sum 1

TOTAL FOR SECTION 3

Total Tendered Price - All Sections (exclude GST):

Name of Contractor:

(Transfer the amount to Form of Tender Summary Page 1)
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APPENDIX 2 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers) 
 

INDICATE SCHEDULE WITH BAR CHART WITH CONSTRUCTION DURATIONS 
 

CONSTRUCTION ACTIVITY 
MAY JUNE JULY 

1 2 3 4 1 2 3 4 5 1 2 
 Removals at Guildford Way and 

Falcon Drive                       

 Concrete Work at Guildford 
Way and Falcon Drive                        

Electrical Work at Guildford Way 
and Falcon Drive                        

 Removals at Guildford Way and 
Lansdowne Drive                       

 Concrete Work at Guildford 
Way and Lansdowne Drive                        

Electrical Work at Guildford Way 
and Lansdowne Drive                        

 Removals at Pedestrian 
Crossing on David Ave                       

 Concrete Work at Pedestrian 
Crossing on David Ave                        

 Electrical Work at Pedestrian 
Crossing on David Ave            

 
 
Substantial Completion Date: July 15, 2026 
 
 
Proposed Disposal Site:   
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APPENDIX 3 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers) 
 
Proposed Project Superintendent      ______________________________________________ 
 
List of Project Experience 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  

 
 

PROJECT:  Dates:  

Work Description:  
Responsibility:  

Owner/Reference:  Phone No.:  
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APPENDIX 4 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
CONTRACTOR’S COMPARABLE WORK EXPERIENCE 
(See paragraph 5.3.4 of the Instructions to Tenderers) 

 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 

 

 
 

PROJECT:  VALUE ($):  

OWNER:  Phone No.:  

Work 
Description: 
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APPENDIX 5 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers) 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No.:  

 
 

Trade:  Tender 
Item: 

 

Work Description:    

Subcontractor:  Phone No:  
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APPENDIX 6 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
Bid Bond  

NO. __________ $  ___ 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
   

As Principal, hereinafter called the Principal, and 
 
   

As Surety, hereinafter called the Surety, are held and firmly bound unto 
 
   

As Obligee, hereinafter called the Obligee, in the amount of 
 
   Dollars ($ ) lawful money of 
Canada, for the payment of which sum, well and truly to be made, the Principal and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
WHEREAS, the Principal has submitted a written Tender to the Obligee, dated the   day of 
_____________________, 2026, for Contract   . 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal shall have the 
Tender accepted within sixty (60) days from the Closing Date of Tender and the said Principal will, within the 
time required, enter into a formal contract and give good and sufficient bonds to secure the performance of 
the terms and conditions of the Contract, then this obligation shall be null and void;  otherwise the Principal 
and Surety will pay unto the Obligee the difference in money between the amount of the bid of the said 
Principal and the amount for which the Obligee legally contracts with another party to perform the work if the 
latter amount be in excess of the former. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
Any suit under this Bond must be instituted before the expiration of six (6) months from the date of this Bond. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has caused 
these presents to be sealed with its corporate seal duly attested by the signature of its Attorney-In-Fact,  
this   day of  , 2026. 
 
SIGNED, SEALED AND DELIVERED 
In the presence of: 
 )   
 ) PRINCIPAL 
 ) 
 )   
  ) SURETY 
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APPENDIX 7 
 

FORM OF TENDER 
 

Contract 78012 
Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 

CERTIFICATE OF COMPLIANCE for CONTRACT INSURANCE 
 
 

This is provided for information to certify that the Tenderer does hereby undertake and agree to 
supply to the City of Coquitlam, upon award, contract insurance listed below for the project 
requirements indicated: 
 
Contract Number: 78012 
 

Contract Name: Road & Pedestrian Safety Improvements on Guildford Way and 
 David Avenue 

 

Description of Work:  
 

• Installation of new poles, signal upgrades, electrical work and concrete work for 
sidewalk and let downs at Guildford Way and Falcon Drive intersection. 

• Installation of new poles, signal upgrades, electrical work and concrete work for 
sidewalk and let downs at Guildford Way and Lansdowne Drive intersection. 

• Pedestrian Crosswalk on David Avenue east of Princeton Avenue.  The scope of work 
includes new cross walk, new let-downs and median work, installation of RRFB 
(rectangular rapid flashing beacons), and required electrical work. 

• Other miscellaneous and incidental work as required. 
 
 Commercial General Liability: $5,000,000 limit 
 

 Special Coverage Required: YES      NO Special Coverage Description 
( )   ( X ) Shoring and Underpinning Hazard 
( )   ( X ) Pile Driving and Vibrations 
( )   ( X )Excavation Hazard  
( )   ( X ) Demolition 
( )   ( X ) Blasting 

 

We also certify that the insurance coverage will meet the requirements of the Supplementary General 
Conditions Section 24 – Insurance, included as part of the Contract Documents, and that the proof of 
insurance will be provided on the City of Coquitlam Certificate of Insurance form, without 
amendments, except for the exclusions noted above. 
 
 _________    _______ 
Name of Tenderer (printed)   Authorized Signature 
 

  
Date  



 

File #: 11-5330-20/78012/1  Doc #:  6104093.v1 

Agreement 



City of Coquitlam Agreement AGT 1 
Contract No. 78012 
   

File #: 11-5330-20/78012/1  Doc #:  6104093.v1 

AGREEMENT 
 

Between Owner and Contractor 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE 
GENERAL CONDITIONS AND OTHER STANDARD DOCUMENTS OF THE UNIT PRICE MASTER 
MUNICIPAL CONSTRUCTION DOCUMENTS. ) 
 
 
THIS AGREEMENT made in duplicate this ____ day of _____________ 2026. 
 
Contract: Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 
 
Reference No. 78012 
 
BETWEEN: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 
 
(the "Owner") 

 
AND: 
 
 
 
 
 

(the "Contractor") 
 
The Owner and the Contractor agree as follows: 
 
1 THE WORK - START/COMPLETION DATES 
 
1.1 The Contractor will perform all Work and provide all labour, equipment and material and do all 

things strictly as required by the Contract Documents. 
 
1.2 The Contractor will commence the Work in accordance with the Notice to Proceed. The 

Contractor will proceed with the Work diligently, will perform the Work generally in accordance 
with the construction schedules as required by the Contract Documents and will achieve 
Substantial Performance of the Work on or before July 15, 2026, subject to the provisions of the 
Contract Documents for adjustments to the Contract Time. 

 
1.3 Time shall be the essence of the Contract.  
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2 CONTRACT DOCUMENTS 
 
2.1 The “Contract Documents” consist of the documents listed or referred to in Schedule 1, entitled 

“Schedule of Contract Documents”, which is attached and forms a part of this Agreement, and 
includes any and all additional and amending documents issued in accordance with the provisions 
of the Contract Documents. All of the Contract Documents shall constitute the entire Contract between 
the Owner and the Contractor. 

 
2.2 The Contract supersedes all prior negotiations, representations or agreements, whether written or 

oral, and the Contract may be amended only in strict accordance with the provisions of the Contract 
Documents. 

 
3 CONTRACT PRICE 
 
3.1 The price for the Work (“Contract Price”) shall be the sum in Canadian dollars of the following: 
 
 a ) the product of the actual quantities of the items of Work listed in the Schedule of Quantities 

and Prices which are incorporated into or made necessary by the Work and the unit prices 
listed in the Schedule of Quantities and Prices; plus 

 
 b ) all lump sums, if any, as listed in the Schedule of Quantities and Prices, for items relating to 

or incorporated into the Work; plus 
 
 c ) any adjustments, including any payments owing on account of Changes and agreed to 

Extra Work, approved in accordance with the provisions of the Contract Documents. 
 
3.2 The Contract Price shall be the entire compensation owing to the Contractor for the Work and this 

compensation shall cover and include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses whatsoever incurred in 
performing the Work. 

 
4 PAYMENT 
 
4.1 Subject to applicable legislation and the provisions of the Contract Documents, the Owner shall 

make payments to the Contractor. 
 
4.2 If the Owner fails to make payments to the Contractor as they become due in accordance with the 

terms of the Contract Documents then interest calculated at 2% per annum over the prime 
commercial lending rate of the Royal Bank of Canada on such unpaid amounts shall also become 
due and payable until payment. Such interest shall be calculated and added to any unpaid 
amounts monthly. 

 
5 RIGHTS AND REMEDIES 
 
5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies 

available hereunder shall be in addition to and not a limitation of any duties, obligations, rights 
and remedies otherwise imposed or available by law. 
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5.2 Except as specifically set out in the Contract Documents, no action or failure to act by the Owner, 
Contract Administrator or Contractor shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to act constitute an approval of or 
acquiescence in any breach under the Contract. 

 
6 NOTICES 
 
6.1 Communications among the Owner, the Contract Administrator and the Contractor, including 

all written notices required by the Contract Documents, may be delivered by email, or by hand, 
or by pre-paid registered mail to the addresses as set out below: 

 
The Owner: The Contractor: 
  

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 

  
Tel: 604-927-3500 Tel: 

 Email: 
 Attention: 

 
The Contract Administrator: 
 

The City of Coquitlam 
3000 Guildford Way 
Coquitlam, B.C.  V3B 7N2 

 
Tel:  
Email: 
Attention:   

 
6.2 A communication or notice that is addressed as above shall be considered to have been 
 received: 
 
 a ) immediately upon delivery, if delivered by hand; or 
 b ) immediately upon transmission if sent or received by email; or 
 c )  after 5 days from date of posting if sent by registered mail. 
 
6.3 The Owner or the Contractor may, at any time, change its address for notice by giving written 

notice to the other at the address then applicable. Similarly if the Contract Administrator 
changes its address for notice then the Owner will give or cause to be given written notice to 
the Contractor. 

 
7 GENERAL 
 
7.1 This Contract shall be construed according to the laws of British Columbia. 
 



City of Coquitlam Agreement AGT 4 
Contract No. 78012 
   

File #: 11-5330-20/78012/1  Doc #:  6104093.v1 

7.2 The Contractor shall not, without the express written consent of the Owner, assign this 
Contract, or any portion of this Contract. 

 
7.3 The headings included in the Contract Documents are for convenience only and do not form 

part of this Contract and will not be used to interpret, define or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents. 

 
7.4 A word in the Contract Documents in the singular includes the plural and, in each case, vice 

versa. 
 
7.5 This agreement shall enure to the benefit of and be binding upon the parties and their 

successors, executors, administrators and assigns 
 
IN WITNESS WHEREOF the parties hereto have executed this Agreement the day and year first written 
above. 
 
Contractor: 
 
 
_____________________________________________ 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY) 
 
_____________________________________________ 
(AUTHORIZED SIGNATORY AND POSITION - PRINT) 
 
Owner: 
 
The City of Coquitlam   
 
 
_____________________________________________ 
Edwin Dela Rosa, AScT 
(MANAGER, CAPITAL PROJECTS AND INSPECTIONS) 
Representative as Per G.C. 17 

 
________________________________________ 
Chad Braley, AScT 
(SENIOR MANAGER, DESIGN AND CONSTRUCTION) 
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Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

 
Reference No: 78012 

 
Schedule 1 

 
Schedule of Contract Documents 

 
(INCLUDE IN LIST ALL DOCUMENTS INCLUDING, IF ANY, SUPPLEMENTARY GENERAL CONDITIONS, 
SUPPLEMENTARY SPECIFICATIONS, SUPPLEMENTARY STANDARD DETAIL DRAWINGS) 
 
 
The following is an exact and complete list of the Contract Documents, as referred to in Article 2.1 of 
the Agreement. 
 
NOTE: The documents noted with “*” are contained in the “Master Municipal Construction 
Documents – General Conditions, Specifications and Standard Detail Drawings”, edition dated 2009. 
All sections of this publication are included in the Contract Documents. 
 
 

1. Agreement, including all Schedules; 
2. The following Addenda:  

• As issued 
3. Supplementary General Conditions, if any; 
4. General Conditions*; 
5. Supplementary Specifications, if any; 
6. Detail Specifications, if any; 
7. Specifications*; 
8. Supplementary Detail Drawings, if any; 
9. Standard Detail Drawings*; 
10. Executed Form of Tender, including all Appendices; 
11. Drawings listed in Schedule 2 to the Agreement –“List of Drawings”, if any;  
12. Instructions to Tenderers; 
13. COQUITLAM “Supplementary Specifications Master Municipal Construction Documents” 

March 2022 
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Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 

Reference No: 78012 

Schedule 2 

LIST OF DRAWINGS 

(Complete Listing of All Drawings, Plans and Sketches That Are Part of the Contract Documents) 

Bound in this Document: 

Appendix A: Traffic Management Detail Specifications 

Appendix B: Archaeological Chance Find Procedures  

Appendix C: Standard Detail Drawings   

Bound Separately:  

Contract Drawings 

TITLE SHEET 
NO. 

REVISION 
NO. DATE 

ISL 
COVER 00 B - 
GENERAL NOTES 01 B 2026/03/13 
MIDBLOCK OFFSET CROSSWALK – DAVID AVE EAST OF PRINCETON AVE 02 B 2026/03/13 
CURB LETDOWN UPGRADES – GUILDFORD WAY AT FALCON DRIVE & 
LANSDOWN DRIVE 

03 C 2026/03/13 

DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD. 
GUILDFORD WAY FALCON DRIVE – TRAFFIC SIGNAL MODIFICATIONS 1 OF 4 - 05/03/2026 
GUILDFORD WAY FALCON DRIVE – TRAFFIC SIGNAL MODIFICATIONS 2 OF 4 - 05/03/2026 
GUILDFORD WAY LANSDOWNE DRIVE – TRAFFIC SIGNAL MODIFICATIONS 3 OF 4 - 05/03/2026 
GUILDFORD WAY LANSDOWNE DRIVE – TRAFFIC SIGNAL MODIFICATIONS 4 OF 4 - 05/03/2026 
DAVID AVENUE EAST OF PRINCETON AVENUE – RRFB SPECIAL CROSSWALK 1 OF 2 - 05/03/2026 
DAVID AVENUE EAST OF PRINCETON AVENUE – RRFB SPECIAL CROSSWALK 2 OF 2 - 05/03/2026 

As Built Record Drawings 

Guildford Way and Falcon Drive 

C0119-01 C0120-01 C0120-02 D0399-03 D0399-04 
D0441 D0543 D0544 D0698-02 D0698-03 
D0698-04 D0698-05 D0698-06 D0748 D2544 
E0050-03 E0086-03 E0137 E0139-02 E0992-01 
E0993-01TS E0993-02TS S0492 S0572 S0575 
S0680-01 S0680-02 S0680-03 S0680-04 S0711 
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S1900 W0659-08 W0738  W0808 W0809 
W0813 W0935-02 W0967 W2000  W2001 

 
 

David Avenue East of Princeton Avenue 
 

C2059 C2163 D2538-06 D2698-02 D2877-01 
D2877-02 D2878 D2976 D3181 E1162-01 
E1162-03 E1246-01 E1246-02 E1246-03 E1246-05TS 
E1246-06TS E1284-01 E1284-02 E1323-03 S1895-06 
S2002-02 W2165-01 W2165-02 W3119-06 W3239-02 
W3367     

 
 

Guildford Way and Lansdowne Drive 
 

C0058-01  C0058-02  C0123-01 C2050  C2095 
D0399-02 D0399-06 D0399-07 D0928 D1631-01 
E0050-01 E0304 E0495 E0936-01TS E0936-02TS 
E0996-01 S0468-02  S0468-03 S0825  W0659-06 
W0659-07 W0679-10 W0679-11 W0679-12 W0679-13 
W1003-01 W1998 W1999 W2938-01 W2938-02 
W2938-03     
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Supplementary General 
Conditions  



SGC-1 

SUPPLEMENTARY GENERAL CONDITIONS 
 

TABLE OF CONTENTS 
  Page  
Supplementary General Conditions to MMCD Volume II, 2009 Issue ............................ SGC 1 to SGC 18 
 
Section 1: DEFINITIONS ............................................................................................................... SGC 3 
 1.1 Abnormal Weather ......................................................................................................... SGC 3 
 
Section 2:  DOCUMENTS ................................................................................................................SGC 3  
 2.2 Interpretation .................................................................................................................. SGC 3 
 
Section 4:  CONTRACTOR ...................................................................................................... SGC 3 to 7 
 4.1 Control of Work ............................................................................................................... SGC 3 
 4.2 Safety ................................................................................................................................ SGC 4 
 4.3 Protection of Work, Property and the Public .............................................................. SGC 4 
 4.6 Construction Schedule ................................................................................................... SGC 5 
 4.7 Superintendent ............................................................................................................... SGC 5 
 4.8 Workers ............................................................................................................................ SGC 5 
 4.9 Materials .......................................................................................................................... SGC 6 
 4.11 Subcontractors ................................................................................................................ SGC 6 
 4.12 Tests and Inspections .................................................................................................... SGC 6 
 4.14 Final Clean-up .................................................................................................................. SGC 7 
 4.16 Notice of Disruption ....................................................................................................... SGC 7 
 
Section 7:  CHANGES .............................................................................................................. SGC 7 to 8 
 7.1 Changes ........................................................................................................................... SGC 7 
 7.4 Optional Work ................................................................................................................. SGC 7 
  
Section 9:  VALUATION OF CHANGES AND EXTRA WORK ......................................................... SGC 8 
 9.2 Valuation Method ........................................................................................................... SGC 8 
 9.4 Quantity Variations ......................................................................................................... SGC 8 
 
Section 10:  FORCE ACCOUNTS ............................................................................................. SGC 8 to 9 
 10.1 Force Account Costs ....................................................................................................... SGC 8 
 
Section 12:  HAZARDOUS MATERIALS ......................................................................................... SGC 9 
 12.2 Discovery of Hazardous Materials ............................................................................... SGC 9 
 
Section 13:  DELAYS ............................................................................................................. SGC 9 to 10 
 13.1 Delay by Owner or Contract Administrator ................................................................ SGC 9 
 13.3 Unavoidable Delay .......................................................................................................... SGC 9 
 13.8 Direction to Stop or Delay ............................................................................................. SGC 9 
 13.9 Liquidated Damages for Late Completion .................................................................. SGC 9 
 
Section 18:  PAYMENT ....................................................................................................... SGC 10 to 11 
 18.1 Preparation of Payment Certificate ...........................................................................SGC 10 



SGC-2 

 18.4 Holdbacks ......................................................................................................................SGC 10 
 18.6 Substantial Performance .............................................................................................SGC 10 
 
Section 19:  TAXES, DUTIES AND GST ............................................................................... SGC 11 to 12 
 19.4 Tariffs or Duties .............................................................................................................SGC 11 
 
Section 21:  WORKERS COMPENSATION REGULATIONS .......................................................... SGC 12  
 21.2 Contractor is “Prime Contractor” ................................................................................SGC 12 
 
Section 24:  INSURANCE .................................................................................................... SGC 12 to 17 
 24.1  General ...........................................................................................................................SGC 12 
 24.2  Required Insurance ......................................................................................................SGC 13 
 24.3  Physical Loss or Damage with Respect to New Buildings under  
  Construction and/or Major Additions to Existing Structures .................................SGC 14 
 24.4  Additional Insured ........................................................................................................SGC 17 
 
Section 25:  MAINTENANCE PERIOD ..........................................................................................SGC 17 
 25.1  Correction of Defects ...................................................................................................SGC 17 
 
Section 27:  CONTRACTOR PERFORMANCE EVALUATION .............................................. SGC 17 to 18 
 
APPENDICES ............................................................................................................  SGC 19 to SGC 25 
 
 Appendix I Performance Bond ................................................................................ SGC 19 to 20 
 Appendix II Labour and Material Payment Bond .................................................. SGC 21 to 23 
 Appendix III Certificate of Insurance ..................................................................................SGC 24 
 Appendix IV Prime Contractor Designation Letter ...........................................................SGC 25 
 
 
 



City of Coquitlam Supplementary General Conditions SGC-3 
Contract No. 78012 
 

These Supplementary General Conditions must be read in conjunction with the General Conditions 
contained in the Master Municipal Construction Documents, Volume II, Printed 2009 

File #: 11-5330-20/78012/1  Doc #:  6103346.v1 

1.0 DEFINITIONS 
 

  

1.1 Abnormal Weather 1.1.1 (Replace clause 1.1.1 as follows): 
Abnormal Weather” means temperature, precipitation, 
wind or other weather conditions in which the monthly 
average, differs from the statistical average for that 
condition in that period by more than one standard 
deviation, calculated based on data available from 
Environment Canada. Coquitlam’s Burke Mountain Rain 
Gauge will be used to compare the rainfall summary versus 
the available data from Environment Canada. 
City of Coquitlam Rainfall 
 

2.0 DOCUMENTS   

2.2 Interpretation 2.2.4 (1) (Replace clause 2.2.4 (1) as follows): 
The Contract Documents shall govern and take 
precedence in the following order as listed in Schedule 1 of 
the Agreement, taking precedence over all Contract 
Documents. 
 

4.0 CONTRACTOR   

4.1 Control of the 
Work 

4.1.1 (Add to clause 4.1.1 as follows): 
The Contractor is responsible for all survey layout for the 
construction of the Work to the design specifications and/or 
elevations as shown on the contract drawings or as 
amended on site by the Contract Administrator, unless 
otherwise described in the Contract Document. 

   4.1.2 (Add to clause 4.1.2 as follows): 
The Contractor shall not deposit any material upon any 
street, sidewalk, boulevard or other property, without the 
Contract Administrator’s or the Owner’s permission, nor 
shall they allow the same to remain longer than necessary.  
All surplus spoil and rubbish and other waste material shall 
be removed from the site so that the area of work is cleaned 
up and restored to as clean a condition as it was before the 
Contract started, within four days of the Contract 
Administrator’s written request to do so, failing which the 
Owner may carry out the work or have the work carried out 
by others and recover the costs from the Contractor or may 
deduct the cost from any monies due or that may become 
due to the Contractor. 

    
 
 

http://www.flowworks.com/network/hmiscreens/coquitlam/coquitlamrain.aspx
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  4.1.3 (Add new clause 4.1.3 as follows): 
Work can be performed during the normal weekday 
working hours of 0700h to 1900h, unless specified 
otherwise in Supplementary Specifications - Appendix A: 
Traffic Management Detail Specifications. Written 
permission from the Contract Administrator will be 
required for any works to be performed outside of the 
normal working days of Monday to Friday.  
 
No Sunday work will be permitted, except in case of 
emergency and then only with the written permission of the 
Contract Administrator and to such extent as he deems 
necessary. 
 
In case the Contractor decides to work on a day which is a 
Statutory Holiday, they shall provide the Contract 
Administrator in writing at least (4) days in advance of such 
holiday, stating those places where said work is to be 
conducted.  In case the Contractor fails to give such notice 
in advance of any Statutory Holiday, no work within the 
terms of the contract shall be done on such holiday.  
 

The cost of inspections on a Sunday or on a Statutory 
Holiday by City staff/s will be at Contractor’s expense. 

4.2 Safety 4.2.2 (Add new clause 4.2.2 as follows): 
In an emergency, gas pipeline rupture or leak, Contact 
FortisBC’s 24 Hour Emergency Line (1-800-663-9911) and 
Coquitlam Fire (911) immediately and then City of Coquitlam’s 
Utility Control Centre (604-927-6287). 

4.3 Protection of 
Work, Property 
and the Public 

4.3.1 (Replace clause 4.3.1 as follows): 
In performing the Work, the Contractor shall protect the 
Work and the Owner’s property and other person’s property 
from damage.  The Contractor shall at the Contractor’s own 
expense make good any such damage which arises as the 
result of the Contractor’s operations. If the Contractor 
causes damage to private property, the Contactor must 
obtain a written release from the owner of the damaged 
property. 

  4.3.5.1 (Add clause 4.3.5.1 as follows): 
The Contractor shall notify the Contract Administrator 
immediately if damage occurs to any City or third party 
utility or structure. 

  4.3.7 (Add new clause 4.3.7 as follows): 
Any lands other than those upon which the work is to be 
performed, which may be required for temporary facilities, 
storage purposes or access to the work site, other than 
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those provided by the Owner, shall be provided by the 
Contractor at their own cost, with no liability to the Owner. 

4.6 Construction 
Schedule 

4.6.1 (Replace clause 4.6.1 as follows): 
The Contractor shall within the time set out in the Form of 
Tender prepare and submit to the Contract Administrator 
for their approval a construction schedule (the Baseline 
Construction Schedule) indicating the planned start and 
completion dates of major activities of the Work.  The 
Baseline Construction Schedule shall be in more detail than 
the Preliminary Construction Schedule and shall indicate 
completion of the Work in compliance with any specified 
Milestone Dates, including Substantial Performance. 

  4.6.6 (Replace clause 4.6.6 as follows): 
The time for the performance of the Work shall commence 
on the date specified in the Notice to Proceed, or if not so 
specified, on the date the Notice to Proceed is issued.  The 
Notice to Proceed will not be issued until the 
documentation required under paragraph 5.1.1 of the Form 
of Tender has been submitted and the construction 
schedule has been approved. 

  4.6.8 (Add new clause 4.6.8 as follows): 
Any requests to lengthen the work schedule shall be made 
in writing by the Contractor within five working days of 
knowledge of the reason for the extension.  The Contract 
Administrator will adjust the schedule at their discretion 
upon receipt of a written request. 

4.7 Superintendent 4.7.4 (Add new clause 4.7.4 as follows): 
The key personnel named in the Contractor’s Tender 
response, shall remain in these key positions throughout 
the project.  In the event that key personnel leave the 
Contractor’s firm, or for any unknown reason are unable to 
continue fulfilling their role, the Contractor must propose a 
suitable replacement, and obtain written consent from the 
Owner.  Acceptance of the proposed replacement is at the 
sole discretion of the Contract Administrator and the 
Owner. 

4.8 Workers 4.8.2 (Add new clause 4.8.2 as follows): 
The Contractor shall, upon the request of the Contract 
Administrator, remove any person employed by them for 
the purposes of the Contract who, in the opinion of the 
Contract Administrator, is incompetent or has conducted 
themselves improperly, and the Contractor shall not permit 
a person who has been removed to return to the Place of 
Work. 
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4.9 Materials 4.9.3 (Add new clause 4.9.3 as follows): 
The Contractor shall, at their cost, 

   a) 
 
 

Be responsible for storing all of the materials supplied 
for the Work either by themselves or the Owner, until 
it has been incorporated into the completed Work; 

   b) Store all materials in a manner which will prevent 
damage from the weather, dirt, foreign matter, 
vandalism and theft; 

   c) 
 

Arrange for and/or verify the time of delivery of all 
materials to be supplied by themselves or the Owner 
to ensure that delivery will coincide with their work 
schedules. 

   d) Examine with the Contract Administrator the 
quantities and details of all materials supplied by the 
Owner at the time and place of delivery or those 
materials already at the Place of Work, and prepare 
and sign a Statement of Materials Acceptance, 
specifically noting and rejecting any defective material;  

   e) Replace all materials supplied by themselves or the 
Owner which are found to be stolen, missing or 
damaged while under their care; 

   f) Replace all materials found to be defective in 
manufacture which have been supplied by themselves. 

4.11 Subcontractors 
 
 

4.11.3 (Replace clause 4.11.3 as follows): 
The Contractor shall, upon notice of the Contract 
Administrator, remove any Subcontractor employed by 
them for the purposes of the Contract who, in the opinion 
of the Contract Administrator, is incompetent or has 
conducted themselves improperly, and the Contractor shall 
not permit the Subcontractor who has been removed to 
return to the Place of Work. The removal of a Subcontractor 
under this clause shall not be considered a Change and the 
Contract Price and the Contract Time shall not be adjusted. 

4.12 Test and 
Inspections 
 

4.12.1 (Replace clause 4.12.1 as follows): 
The Contractor shall perform or cause to be performed all 
tests, inspections and approvals of the Work as described in 
the Contract Documents or a required by the Contract 
Administrator as part of Quality Control.  The Contractor 
shall complete all the necessary testing at the frequencies 
described in the Contract Document unless otherwise 
approved by the Contract Administrator. 
Acceptable test and inspection results will not relieve the 
Contractor of its obligations under the Contract to correct 
defects or deficiencies in the Work. 
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  4.12.11 (Add clause 4.12.11 as follows): 
Failure to follow DFO/FLNRO BMPs and the approved 
permit for Instream Works or as instructed by Contract 
Administrator will result in shut-down of the work.  The 
Contractor must take all steps to mitigate impacts to 
aquatic resources, environment and habitats before work 
can re-start on site.  No claim will be accepted by the Owner 
for costs associated with this work shut-down. 

4.14 Final Clean-up 4.14.1 (Replace clause 4.14.1 as follows): 
Prior to applying for Substantial Performance, the 
Contractor shall remove all surplus products, tools, 
construction machinery and equipment relating to the 
Work that is not required for the performance of the 
remaining Work.  The Contractor shall also remove waste, 
debris and waste products other than caused by the Owner 
or Other Contractors, and leave the Place of Work clean and 
suitable for occupancy by the Owner unless otherwise 
specified in the Contract Documents or directed by the 
Contract Administrator. 

4.16 Notice of 
Disruption 

4.16.2 (Add new clause 4.16.2 as follows): 
Written notice must be provided to all properties which may 
be physically affected by the construction not less than one 
week and not more than two weeks prior to construction. 
 
Notify occupants directly affected by the work 48 hours in 
advance of commencement of construction.  Cost of 
notifying area occupants of ensuing construction and 
delivery of the notices is incidental to the Contract.   

    

7.0 CHANGES   

7.1 Changes 7.1.3 (Replace clause 7.1.3 as follows): 
Additional work that the Owner may wished performed that 
does not satisfy the requirements of subparagraphs (a) and 
(b) of GC 7.1.1 is extra work (Extra Work) and is not a 
Change.  Pursuant to GC 8, Extra Work may be declined by 
the Contractor or may, upon agreement between the 
parties, be undertaken as Extra Work. 

7.4 Optional Work 7.4.2 (Add new clause 7.4.2 as follows): 
If there are Optional items or Provisional items included in 
the Schedule of Quantities and Prices, those items shall be 
used only as directed and at the sole discretion of the 
Contract Administrator through the issue of a Change 
Order.  These items will be paid at the contract unit price as 
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part of regular progress payments.  Only quantities used 
will be eligible for payment.  No claim will be accepted for 
unused Optional or Provisional quantities.  Clause 9.4 
Quantity Variations will not be applicable for these items. 
 

9.0 VALUATION OF 
CHANGES AND 
EXTRA WORK 

  

9.2 Valuation Method 9.2.4 (Replace clause 9.2.4 as follows): 
Once a quotation is accepted by the Contract Administrator, 
or other agreement reached between the Contract 
Administrator and the Contractor regarding adjustments to 
the Contract Price or Contract Time on account of a Change 
or Extra Work, the Contractor shall not be entitled to claim 
or receive additional payment, or adjustment to the 
Contract Time on account of a Change or Extra Work. 

9.4 Quantity Variation 9.4.1 (Replace clause 9.4.1 as follows): 
If for any reason, including an addition or deletion under GC 
7.1.1(1) or 7.1.1(2) respectively, the actual quantity of a unit 
price item varies by more than plus or minus the Variance 
Threshold Percentage from the estimated quantity for that 
unit price item listed in the Schedule of Quantities and 
Prices (the “Tender Quantity”) or as otherwise agreed to 
pursuant to these Contract Documents, then either the 
Owner or the Contractor may by written notice request the 
other party to agree to a revised unit price, considering the 
change in quantities.  A party shall make a request for a 
revised unit price as soon as reasonably possible after the 
party concerned becomes aware of the quantity variation. 

  9.4.2 (Delete clause 9.4.2 (2)  

    

10.0 FORCE ACCOUNTS   

10.1 Force Account 
Costs 

10.1.1(1) (Add to clause 10.1.1(1) as follows): 
Costs for the Contractor’s Superintendent, Project 
Managers, Health and Safety Personnel, and 
Office/Administration Staff are not eligible for labour costs 
as those costs are considered incidental to the mark up 
owing for overhead and labour. 

  10.1.1(4) (Replace clause 10.1.1(4) as follows): 
Force Account Work performed by a subcontractor shall be 
paid for in the lesser of: (i) the amount provided by 
subparagraphs (1), (2) and (3) of this GC, plus a mark-up of 
5%, or (ii) the actual amount the Contractor pays the 
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subcontractor including a mark-up of 10% on such actual 
costs to cover all overhead and profit. 
 

12.0 HAZARDOUS 
MATERIALS 

  

12.2 Discovery of 
Hazardous 
Materials 
 

12.2.2 (Replace clause 12.2.2 as follows): 
If the Contract Administrator observes any materials at the 
Place of Work that the Contract Administrator knows or 
suspects may be Hazardous Materials, then the Contract 
Administrator shall immediately give written notice to the 
Contractor and the Contractor shall immediately stop the 
Work or portion of the Work as required by GC 12.2.1(1). 
 
 

13.0 DELAYS   

13.1 Delay by Owner or 
Contract 
Administrator  
 

13.1.2 (Add new clause 13.1.2 as follows): 
The Owner may at any time suspend the work or any 
portion thereof provided they give the Contractor five (5) 
days’ written notice of delay.  The Contractor shall resume 
work upon written notice from the Owner. The Contractor 
shall be entitled to: 
a) An extension of the Contract time equivalent to the 

length of suspension of work. 
b) Reimbursement by the Owner for directly related out-

of-pocket additional costs, reasonably and necessarily 
incurred by the Contractor as a result of such 
suspension.  No additional payment will be made to 
the Contractor for any loss of profits or overhead. 

13.3 Unavoidable Delay 
 

13.3.1 (Add to clause 13.3.1 as follows): 
Beyond the reasonable control of the Contractor also 
includes pandemic or community outbreak 

13.8 Direction to Stop 
or Delay 
 

13.8.3 (Add new clause 13.8.3 as follows): 
The Contract Administrator may order the Contractor to 
stop work if at any time the Contract Administrator is of the 
opinion that there exists a danger to life or property. 

13.9 Liquidated 
Damages for Late 
Completion 

13.9.1 (Replace clause 13.9.1 as follows): 
If the Contractor fails to meet the Milestone Date for 
Substantial Performance as set out in the Form of Tender, 
paragraph 2.2 as may be adjusted pursuant to the 
provisions of the Contract Documents, then the Owner may 
deduct from any monies owing to the Contractor for the 
Work: 

(1) An amount of $1,000.00 for each calendar day the 
actual Substantial Performance is achieved after the 
Substantial Performance Milestone Date; plus 
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(2) All direct out of pocket costs, such as costs for 
safety, security or equipment rental, reasonably 
incurred by the Owner as a direct result of such 
delay. 

If the monies owing to the Contractor are less than the total 
amount owing by the Contractor to the Owner under (1) and 
(2) then any shortfall shall immediately, upon written notice 
from the Owner, and upon Substantial Performance, be due 
and owing by the Contractor to the Owner. 
 

18.0 PAYMENT   

18.1 Preparation of 
Payment 
Certificate 

18.1.1 (Replace clause 18.1.1 as follows): 
The Contract Administrator shall prepare and issue a 
certificate for the period ending the last calendar day of the 
month. 

18.4 Holdbacks 18.4.2 (Add to clause 18.4.2 as follows): 
At the sole discretion of the Contract Administrator, an 
amount equivalent to 10% of the contract award value or 
200% of a reasonable estimate, whichever is higher, may be 
held without interest until all deficiencies have been 
remedied and accepted by the Contract Administrator. 

18.6 Substantial 
Performance 

18.6.5 (Replace clause 18.6.5 as follows): 
The Owner may release any builders lien holdback on the 
56th day following the date of Substantial Performance, or 
other date as required by law, but the Owner may hold back 
the amounts for any deficiencies or filed builders liens as 
provided in GC 18.4.2, 18.4.3 and 18.4.4. 

  18.6.6 (Replace clause 18.6.6 as follows): 
The Contract Administrator, as defined herein, shall be the 
Payment Certifier responsible under Section 7 of the Builders 
Lien Act for certifying Substantial Performance of the Work of 
the Contractor, but not the Work of Subcontractors.  The 
Contractor shall cooperate with and assist the Contract 
Administrator by providing information and assistance in a 
timely manner as the Contract Administrator considers 
necessary to carry out the duties of the Payment Certifier for 
the Contract.  
 
The Contractor shall be the Payment Certifier responsible 
under Section 7 of the Builders Lien Act for certifying 
Substantial Performance of the Work of each Subcontractor.  
Prior to certifying completion for a Subcontractor, the 
Contractor shall consult the Contract Administrator and 
obtain the Contract Administrator’s comments on the status 
of completion by the Subcontractor, including any 
deficiencies or defects in the Subcontractor’s Work noted by 
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the Contract Administrator.  The Contractor will indemnify 
and save the Owner harmless from any and all liability the 
Owner may have to anyone arising out of the certification by 
the Contractor of Substantial Performance for that 
Subcontractor. 
 
Notwithstanding any other provision of the Contract, no 
payments will be due or owing to the Contractor so long as 
a Lien filed by anyone claiming under or through the 
Contractor remains registered against the Project of any 
lands, or interest therein, on which Work for the project was 
performed.  Failure of the Contractor to remove all Liens 
promptly will entitle the Owner to damages. 
 

19.0 TAXES, DUTIES AND 
GST 

  

19.4 Tariffs or Duties 
 

19.4.1 Tariffs or Duties refer to taxes, levies, or charges imposed 
by any level of government (including foreign governments) 
on imported or domestic goods, materials, or equipment 
used in the performance of the Work.  The Contract Price is 
based on the tariffs and duties in effect as of the date of the 
Tender Closing.  If, after the Tender Closing Date, any new 
Tariffs or Duties are imposed, or existing rates are 
materially increased, and such changes directly and 
demonstrably affect the cost of materials or equipment 
required for the performance of the Work, the Contractor 
shall notify the Contract Administrator in writing within ten 
(10) Working Days of becoming aware of such change, 
providing supporting documentation, including but not 
limited to: 

(1) Affected materials 
(2) Quantity and cost impact 
(3) Evidence of original and new tariff rates 
(4) Reasonable efforts made to mitigate the cost 

impact (e.g., sourcing alternatives) 

  19.4.2 If the Contract Administrator is satisfied that the Contractor 
has incurred additional direct costs solely due to the change 
in Tariffs or Duties, the Owner will issue a Change Order to 
adjust the Contract Price accordingly.  No adjustment shall 
be made for Tariffs or Duties that were publicly announced 
or reasonably foreseeable before the Tender Closing Date. 

  19.4.3 This clause does not apply to costs incurred due to delays 
caused by the Contractor’s procurement or supply chain 
management. It also does not apply if the Contractor fails 
to take reasonable steps to mitigate the impact of the 
change. 
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  19.4.4 If the imposition of new Tariffs or Duties causes 
unavoidable delays in material delivery, the Contractor may 
request an extension of the Contract Time under GC 13.3, 
subject to approval by the Contract Administrator. 
 

21.0 WORKERS 
COMPENSATION 
REGULATIONS 

  

21.2 Contractor is 
“Prime Contractor” 

21.2.1 (Add to clause 21.2.1 as follows): 
Prior to the issuance of the “Notice to Proceed” the 
Contractor must provide a signed “Prime Contractor 
Designation” form as provided in Appendix IV of these 
Supplementary General Conditions. 
 

24.0 INSURANCE  (Replace section 24.0 as follows): 

24.1 General 24.1.1 Importance of Prompt Attention to Insurance 
Requirements: 
The Contractor shall provide the Owner with satisfactory 
evidence that the insurance required to be provided under 
this GC is in full force and effect. 

  24.1.2 Acceptable Insurance Carriers: 
The insurer issuing any policy, or other document which is 
evidence of insurance to the Contractor, shall be an insurer 
licensed by the Superintendent of Insurance in the Province 
of British Columbia and registered with the Department of 
Insurance for Canada in Ottawa, except the Insurance 
Corporation of British Columbia, which is not subject to this 
condition. 

  24.1.3 Owner’s Right to Change Terms: 
Notwithstanding anything contained in the Contract 
Documents, the Owner will have the right to request a 
change to the specified terms and conditions respecting 
insurance at the sole option of the Owner.  The Contractor 
will be notified in writing of any changes required by the 
Owner and will provide a quotation for such work. 

  24.1.4 Delivery of Insurance Documents: 
All insurance policies or other acceptable specified 
documents shall be delivered to, and accepted by, the 
Owner before the Contract Documents are signed.  No work 
shall be commenced by the Contractor or by anyone acting 
on the instructions of the Contractor, until the required 
Insurance Documents have been accepted by the Owner 
and the Contract Documents have been duly signed by the 
Owner and the Contractor. 
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  24.1.5 Owner’s Right to Insure: 
Should the Contractor for any reason not comply with the 
specified requirements with respect to the insurance, the 
Owner will, at the Owner’s option, have the right to 
purchase all or any part of such insurance which, in the 
opinion of the Owner, may be required to provide the 
specified insurance, and, in the event of so doing, the 
Owner will have the right to pay the premiums for such 
insurance and to withhold the amount of premiums so paid 
from any amount due and payable to the Contractor under 
the Contract. 

24.2 Required 
Insurance 

24.2.1 General 
Damage to work (excluding Building Contracts where 
Section 24.3, Paragraph 24.3.1, Further Responsibilities of 
Contractor, applies). 
 
The Contractor shall be responsible for any and all loss, or 
damage, whatsoever which may occur on or to the works, 
completed or otherwise, until such time as the entire works 
have been completed and the Notice of Acceptance has 
been issued by the Owner, except that loss or damage 
caused solely by an act of the Owner.  In the event of any 
loss or damage occurring, the Contractor shall, on notice 
from the Contract Administrator, immediately put the 
works into the condition it was immediately prior to such 
loss or damage, all at the  
 
Contractor’s expense, except where such loss or damage 
was caused solely by an act of the Owner. 
 
The Contractor shall be responsible for any and all loss or 
damage whatsoever which may occur on or to the works, 
completed or otherwise, arising out of the negligence of the 
Contractor, any subcontractors, and the employees or 
agents of any of them. 

  24.2.2 Public Liability Insurance:  
(Other than Automobile Third Party Liability Insurance): 
 
Evidence of Insurance: 
The Contractor shall deposit with the Owner, before the 
work commences, a Certificate of Insurance, signed by an 
authorized representative of the insurer, such certificate to 
be as shown in Appendix III. 
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Effective Dates and Terms: 
The effective date of the Certificate of Insurance shall be the 
date of the execution of the Contract Agreement and the 
term of this policy shall be from such effective date until a 
date not less than twelve (12) months after the date of 
Substantial Performance completion of all work under the 
Contract. 
 
Limits of Liability: 
For bodily injury and for property damage shall be inclusive 
limits not less than $5,000,000. 

  24.2.3 Public Liability Insurance (Automobile): 
The Contractor shall deposit with the Owner before the 
work commences a Certificate of Insurance with respect to 
owned automobiles on ICBC Form No. APV 47 entitled 
“Confirmation of Insurance Coverage” and with respect to 
Non-Owned Automobiles including hired automobiles and 
Contractual Liability on ICBC non-owned automobile policy 
Form APV 29 (if non-owned automobile coverage is not 
included under the comprehensive general liability 
coverage) each signed by an authorized representative of 
the Insurance Corporation of British Columbia. 

24.3 Physical Loss or 
Damage With 
Respect to New 
Buildings under 
Construction 
and/or Major 
Additions to 
Existing Structures 

24.3.1 Responsibility for Placing Insurance: 
The types of insurance required under this section will be 
provided and maintained at the expense of the City of 
Coquitlam during the term of the Contract and will be as 
follows unless otherwise changed by specific endorsement 
to these Insurance Specifications. 

 24.3.2 Insurance Coverage Required: 
Builders Risk Completed Value “All Risks” Course of 
Construction Insurance.  This policy will be written in the 
names of the City of Coquitlam and the Contractor with loss 
payable as their respective interests may appear. 

  24.3.3 Responsibility of Contractor – Limitations of cover and 
deductibles: 
The insurance provided by the City of Coquitlam as 
described herein will not provide the Contractor with full 
protection against any and all kinds of loss or damage 
which may arise out of the Contract.  It is, therefore, the 
responsibility of the Contractor to fully understand the 
scope of the cover provided with particular attention to the 
exclusions, limitations of cover and deductible provisions 
contained in the Insuring Agreements of the policies and it 
is further the responsibility of the Contractor to take out at 
the Contractor’s expense, whatever other additional 
insurance the Contractor may consider necessary or 
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desirable for his protection subject as hereinafter provided.  
The Contractor shall act in the same manner on insurance 
made available through the City of Coquitlam as he would 
if he had arranged such insurance himself. 

  24.3.4 Responsibility of Contractor – Direct Damage 
Insurance: 
If the Contractor fails to do all or anything that is required 
of them concerning insurance, the City of Coquitlam may do 
what is required and any monies expended by the City of 
Coquitlam for that purpose shall be repayable and 
recoverable from the Contractor.  Should any action, failure 
or negligence of the Contractor result in higher insurance 
costs being incurred by the City of Coquitlam, such 
additional costs shall be payable or recoverable from the 
Contractor. 

  24.3.5 Responsibility of Contractor – Machinery and 
Equipment Belonging to Others: 
Unless otherwise directed by the City of Coquitlam in 
writing, the Contractor shall carry insurance covering loss 
or damage to construction machinery, tools and equipment 
owned by and/or on bare rental from a third party or parties 
and used by the Contractor in performing the work, which 
insurance shall be in a form satisfactory to the City of 
Coquitlam and having coverage in accordance with the 
actual cash value of such construction machinery, tools and 
equipment.  Such policies shall also provide for subrogation 
to be waived against the City of Coquitlam.  A certified copy 
of the policy shall be delivered to the City of Coquitlam not 
later than thirty days after the commencement of work 
under the Contract. 

  24.3.6 Contractor’s Waiver of Liability to Coquitlam: 
The Contractor hereby releases the City of Coquitlam from 
any and all liability for damages to the extent that such 
damages are covered by the course of construction 
insurance referred to in Section 24.3 of these specifications. 

  24.3.7 Liability of Contractor: 
Neither the providing of insurance by the Contractor or the 
City of Coquitlam in accordance with the requirements 
hereof, nor the insolvency, bankruptcy, nor failure of any 
insurance company to pay any claim accruing shall be held 
to waive any of the provisions of this Contract with respect 
to the liability of the Contractor or otherwise. 

  24.3.8 Responsibility of Contractor for protection of work, 
persons and property: 
The Contractor and all persons employed by the Contractor 
or under their control, and all employees and 
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subcontractors, shall use due care that no person or 
property is injured, and that no rights are infringed in the 
prosecution of the work.  Contractors shall take particular 
care to protect the work against loss or damage caused by 
riot, vandalism or malicious mischief and shall be at the 
expense of the Contractor provide all necessary safeguards 
in the form of watchmen and/or watch dog protection to 
prevent loss or damage of this type.  The payment of 
deductibles is the responsibility of the Contractor and if not 
paid by the Contractor such amounts shall be deducted by 
the City of Coquitlam from payment due to the Contractor.  
These deductibles will normally be $250.00 each claim. 

  24.3.9 Action to be taken in the event of loss or damage to the 
work covered by the Contract: 
When any loss or damage occurs to the work or to any 
materials and supplies on the site of the work, the 
Contractor shall remove any and all damaged or destroyed 
property and shall rebuild or replace the damaged or 
destroyed work, materials, or supplies and complete the 
work to the satisfaction of the Owner.  For such removal, 
rebuilding, or replacing, the Contractor shall be entitled to 
receive from the Owner the amount of insurance monies 
received by the Owner pursuant to the said adjustment 
which amount shall be paid to the Contractor as the work of 
rebuilding or replacing proceeds, and in accordance with 
the Agreement.  Damage or destruction of the whole or any 
part of the work shall not affect the rights and obligations 
of either party under the Agreement, except that in such 
event the Contractor shall be entitled to such reasonable 
extension of time to complete the work as the Architect 
and/or Contract Administrator may decide. 

  24.3.10 Further responsibility of Contractor: 
Other than with respect to loss or damage arising out of 
insured risks and herein before specified, the Contractor 
shall be responsible for all loss or damage whatsoever 
which may occur on or to the works completed or 
otherwise, until such time as the entire works have been 
completed and the Notice of Acceptance has been issued by 
the Owner, except that loss or damage caused solely by an 
act of the Owner. 
 
In the event of any loss or damage occurring, the 
Contractor shall on notice from the Owner immediately put 
the works into the condition it was immediately prior to 
such loss or damage, all at the Contractor’s expense except 
as previously stated. 
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  24.3.11 Owner Not Responsible for Loss or Damage or Loss of 
Use of Property of Contractors and their Employees: 
The Owner will not be responsible for securing or paying for 
insurance of any kind other than as specified in Section 24.3 
of these specifications nor will the Owner have any 
responsibility whatsoever for loss or damage from 
whatever cause occurring to property owned, leased, or 
otherwise in the possession of the Contractor, 
subcontractors or their employees including, without 
restricting the generality of the foregoing, machinery, 
equipment, tools, supplies, and clothing at the construction 
site or elsewhere including loss of use of same. 

24.4 Additional Insured 24.4.1 The Contractor shall ensure the following are named as 
"additional insured" on the liability policy for this 
contract: 
 

• The City of Coquitlam 
 

The City may identify private properties that are directly 
affected by construction.  If so, the Contractor shall include 
the legal owners of these properties named as "additional 
insured" on the liability policy for this contract. 
 
 

25.0 MAINTENANCE 
PERIOD 

  

25.1 Correction of 
Defects 

25.1.4 (Add new clause 25.1.4 as follows): 
The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs.  However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor or may be deducted from the 
Maintenance Security, or other holdbacks.  The Contractor 
shall promptly pay any shortfall. 
 

27.0 CONTRACTOR 
PERFORMANCE 
EVALUATION 

27.1 
 

(Add new clause 27.1 as follows): 
After the completion of the Contract, the Contractor will be 
evaluated on their performance of the Work.  The 
evaluation will provide percentage scores on the following 
categories: 
 

1. Contract Administration 
2. Construction Management 
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3. Schedule Management 
4. Communications 
5. Resource Management and Contractor Performance 
6. Quality Management 

An evaluation summary report may be issued to the Contractor 
with scores for each of these categories.  Upon request, the 
Contractor may attend a meeting with the City to discuss the 
evaluation. 
 
This internal evaluation may be reviewed for reference on 
subsequent tenders with the City.  Evaluation scores can form 
part of the tender analysis and influence contract award 
decisions. 

Evaluation Scores in categories that are below 50% may result 
in a suspension of tendering privileges with the City. 
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APPENDIX I 
 

PERFORMANCE BOND 
 
 NO.  $  

 
KNOW ALL MEN BY THESE PRESENTS THAT 

 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are held and firmly bound unto 

 
 

 
As Obligee, hereinafter called the Obligee, in the amount of 

 
 

Dollars 
($  ) 

 
 
lawful money of Canada, for the payment of which sum, well and truly to be made, the Principal and 
the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 
WHEREAS, the Principal has entered into a written contract with the Obligee, dated the   
 
day of    20 , for 
 
________________________________________________ 
 
________________________________________________ 
 
in accordance with the drawings and specifications submitted, therefore, which contract, drawings 
and specifications and addenda thereto, to the extent provided for, are by reference made part hereof 
and are hereinafter referred to as the Contract. 
 
NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall promptly 
and faithfully perform said Contract (including any addenda thereto, provided such addenda do not 
collectively increase the amount to be paid to the Principal by more than twenty per cent (20%) of the 
amount of the Contract except with the written consent of the Surety) then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. 
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Whenever the Principal shall be, and declared by Obligee to be, in default under the Contract, the 
Obligee having performed Obligee's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 
 

1. Complete the Contract in accordance with its terms and conditions, or 
2. Obtain a bid or bids for submission to Obligee for completing the Contract in accordance with its 

terms and conditions, and upon determination by Obligee and Surety of the lowest responsible 
bidder, arrange for a contract between such bidder and Obligee and make available as work 
progresses (even though there should be a default or a succession of defaults under the contract 
or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the balance of the contract price;  but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof.  The term 'balance of the contract price', as used in this paragraph, shall mean 
the total amount payable by Obligee to Principal under the Contract less the amount properly 
paid by Obligee to Principal. 

 
Any suit under this Bond must be instituted before the expiration of two (2) years from date on which 
the Notice of Acceptance under the Contract is issued. 
 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
No right of action shall accrue on this Bond to or for the use of any person or corporation other than 
the Obligee named herein or the heirs, executors, administrators, or successors of Obligee. 
 
IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety has 
caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact, this      day of   20 . 
 
 
 
 

SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY 
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APPENDIX II 
 

LABOUR AND MATERIAL PAYMENT BOND 
(Private Contracts – Trustee Form) 

 
 NO.  $  

 
Note:  This Bond is issued simultaneously with another Bond in favour of the Obligee conditioned 

for the full and faithful performance of the Contract. 
 

KNOW ALL MEN BY THESE PRESENTS THAT 
 
 

 
As Principal, hereinafter called the Principal, and 

 
 

 
As Surety, hereinafter called the Surety, are, subject to the conditions hereinafter contained, held 

and firmly bound unto 
 
 

 
As Trustee, hereinafter called the Obligee, for the use and benefit of the Claimants, their and each 

of their heirs, executors, administrators, successors and assigns in the amount of 
 
 

Dollars 
($  ) lawful money of Canada, for the payment of which sum well and truly to be made, 
the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns jointly and severally, firmly by these presents. 
 
SIGNED AND SEALED this  day of    , 20 . 
 
WHEREAS, the Principal has entered into a written contract with the Obligee dated the   
day of     , 20 , for 
_______________________________________ 
_______________________________________ 
 
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall make 
payment to all Claimants for all labour and material used or reasonably required for use in the 
performance of the Contract, then this obligation shall be null and void; otherwise it shall remain in 
full force and effect, subject, however, to the following conditions: 
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1. A Claimant for the purpose of this Bond, is defined as one having a direct contract with the 
Principal for labour, material, or both, used or reasonably required for use in the 
performance of the Contract, labour and material being construed to include the part of 
water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment directly 
applicable to the Contract provided that a person, firm or corporation who rents equipment 
to the Principal to be used in the performance of the Contract under a contract which 
provides that all or any part of the rent is to be applied towards the purchase price thereof 
shall only be a Claimant to the extent of the prevailing industrial rental value of such 
equipment for the period during which the equipment was used in the performance of the 
Contract.  The prevailing industrial rental value of equipment shall be determined, insofar as 
it is practical to do so, in accordance with and in the manner provided for in the latest revised 
edition of the publication of the Canadian Construction Association entitled "Rental Rates on 
Contractors' Equipment" published prior to the period during which the equipment was used 
in the performance of the Contract. 

2. The Principal and the Surety hereby jointly and severally agree with the Obligee as Trustee 
that every Claimant who has not been paid as provided for under the terms of his contract 
with the Principal before the expiration of a period of ninety (90) days after the date on which 
the last of such Claimant's work or labour was done or performed or materials were furnished 
by such Claimant, may as a beneficiary of the trust herein provided for, sue on this Bond, 
prosecute the suite to final judgment for such sum or sums as may be justly due to such 
Claimant under the terms of his said contract with the Principal and have execution thereon.  
Provided that the Obligee is not obliged to do or take any act, action or proceeding against 
the Surety on behalf of the Claimants or any of them to enforce the provisions of this Bond.  If 
any act, action or proceeding is taken either in the name of the Obligee or by joining the 
Obligee as a party to such proceedings then such act, action or proceeding shall be taken on 
the understanding and basis that the Claimants or any of them who take such act, action or 
proceeding shall indemnify and save harmless the Obligee against all costs, charges and 
expense or liabilities incurred thereon and any loss or damage resulting to the Obligee by 
reasons thereof.  Provided still further that subject to the foregoing terms and conditions, the 
Claimants or any of them may use the name of the Obligee to sue on and enforce the 
provisions of this Bond. 

3. No suit or action shall be commenced hereunder by any Claimant: 
a) unless such Claimant shall have given written notice within the time limits hereinafter 

set forth to each of the Principal, Surety and Obligee, stating with substantial accuracy 
the amount claimed.  Such notice shall be served by mailing the same by registered mail 
to the Principal, Surety and Obligee at any place where an office is regularly maintained 
for the transaction of business by such persons or served in any manner in which legal 
process may be served in the Province or other part of Canada in which the subject 
matter of the contract is located.  Such notice shall be given (i) in respect of any claim for 
the amount or any portion thereof required to be held back from the Claimant by the 
Principal under either the terms of the Claimant's contract with the Principal or under 
the Mechanic's Liens Legislation applicable to the Claimant's contract with the Principal 
whichever is the greater within one hundred and twenty (120) days after such Claimant 
should have been paid in full under the Claimant's contract with the Principal;  (ii) in 
respect of any claim other than for the holdback or portion thereof referred to above 
within one hundred and twenty (120) days after the date upon which such claimant did 
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or performed the last of the work or labour or furnished the last of the materials for 
which such claim is made under the Claimant's contract with the Principal. 

b) after the expiration of one (1) year following the date on which Principal ceased work on 
the Contract including work performed under guarantees provided in the Contract. 

c) Other than in a court of competent jurisdiction in the Province or District of Canada in 
which the subject matter of the Contract or any part thereof is situated and none 
elsewhere, and the parties hereto agree to submit to the jurisdiction of such court. 

4. The amount of this Bond shall be reduced by and to the extent of any payments made in good 
further and in accordance with the provisions which may be filed of record against the subject 
matter of the Contract, whether or not claim for the amount of such lien be presented under 
and against this Bond. 

5. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

IN TESTIMONY WHEREOF, the Principal has hereto set its hand and affixed its seal, and the Surety 
has caused these presents to be sealed with its corporate seal duly attested by the signature of its 
Attorney-in-fact the day and year first above written. 
 
SIGNED, SEALED and DELIVERED 
In the presence of 
 ) 
 ) 
 ) 
 ) 
 ) 
  

 
  
PRINCIPAL 
 
  
SURETY
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APPENDIX III 
 

CERTIFICATE OF INSURANCE 
 

 

This Certificate issued to the City of Coquitlam is to certify that policies of insurance, as described below, have been issued to the Insured named 
below and are in force at this time.  It is understood and agreed that thirty (30) days’ prior written notice by registered mail of any material alterations, 
transfer, assignment or cancellation of any of the policies listed below, either in part or in whole, will be given to the holder of this Certificate. 
 
A. This Certificate is issued to: Named Insured and Mailing Address: 

  City of Coquitlam           
  3000 Guildford Way     
  Coquitlam, BC V3B 7N2    

B. CONTRACT NUMBER AND/OR NAME Description of the Work: 
 
C. INSURANCE POLICY 

 
Name of Insurer:  

 Policy Number: Liability Limit:  
 Effective Date: Expiry Date:  
 
D. INSURANCE COVERAGE 

COMMERCIAL GENERAL LIABILITY coverage is required to insure against liability from the activities arising out of operations or work in 
connection with the above-described project, including liability arising out of the use of City property. 

D.1 The minimum limit shall be $5,000,000.00 inclusive per occurrence against bodily injury, personal injury and property damage. 
D.2 The City of Coquitlam, its employees, officers, agents and volunteers are added as Additional Insureds, but only with respect to 

operations conducted by or on behalf of the Named Insured in connection with the above-described project, operations or work. 
D.3 This insurance shall be primary as regards the City of Coquitlam, its employees, officers, agents and volunteers as Additional Insureds. 
D.4 Any deductible or reimbursement clause contained in the policy shall not apply to the City of Coquitlam and shall be the sole 

responsibility of the Named Insured. 
D.5 The insurance shall include the following coverages: 

D.5.1 Cross Liability Clause 
D.5.2 Non-Owned Automobile Liability 
D.5.3 Unlicensed Automobile Liability 
D.5.4 Blanket Contractual Liability 
D.5.5 Broad Form Property Damage Liability 
D.5.6 Owner’s & Contractor’s Protective Liability 
D.5.7 Products & Completed Operations Liability 

D.6 Indicate provision of special coverage for this project as required by the City: 
YES  NO Special Coverage Description 

(     ) ( X ) Shoring and Underpinning Hazard 
(     ) ( X ) Pile Driving and Vibrations 
(     ) ( X ) Excavation Hazard 
(     ) ( X ) Demolition 
(     ) ( X ) Blasting 

 
  
Authorized Signature and Stamp 
 

  
Date  Name and Title 
 
  
City’ broker to return to City Representative  Department 
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APPENDIX IV 

 
PRIME CONTRACTOR DESIGNATION 

 
Owner:   City of Coquitlam 
Contractor:  _________________________ 
Contract / Permit #: 78012  
Project / Workplace:  Road & Pedestrian Safety Improvements on Guildford Way and David Ave   

(the “Project”)  
 

By signing this Prime Contractor Designation form, the Contractor hereby: 
 

1. agrees to be, and accepts designation as, the “prime contractor” for the purposes of the Workers 
Compensation Act, R.S.B.C. 2019, c. 1 (the “Act”) and the Occupational Health and Safety 
Regulation, B.C. Reg. 223/2022 (the “Regulation”) in respect of the Project and Workplace noted 
above; 

2. represents and warrants that the Contractor is qualified and capable to perform the duties of 
prime contractor and that the undersigned signatory has the authority to accept designation as 
prime contractor and to bind the Contractor; 

3. accepts the duty and responsibility for ensuring the activities of employers, workers and other 
persons at the Workplace relating to occupational health and safety are coordinated and agrees 
to do everything that is reasonably practicable to establish and maintain a system or process 
that will ensure compliance with the Act and the Regulation in respect of the Workplace; 

4. covenants and agrees to comply with the occupational health and safety provisions of the Act, 
the Regulation, any other applicable regulations under the Act, and any applicable orders; 

5. acknowledges and agrees that the Owner has provided the Contractor the information known to 
the Owner that is necessary to identify and eliminate or control hazards to the health or safety of 
persons at the Workplace; and 

6. agrees that the designation as prime contractor hereunder may not be assigned or revoked 
without the prior written consent of the Owner. 
 

Prime Contractor Name:  

Prime Contractor 
Address:  

  
Prime Contractor Signature Date 
  
  
Print Name  
 
Please return a signed copy of this designation to the City of Coquitlam, 3000 Guildford Way, Coquitlam, BC, V3B 7N2.  
If you have any questions, please contact the City of Coquitlam Health & Safety Manager at 604-927-3070. 
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Supplementary Contract Specifications 
 

to the 
MASTER MUNICIPAL SPECIFICATIONS 

Volume II – Platinum Book 
 

Road & Pedestrian Safety Improvements on Guildford Way and David Avenue 
 

CONTRACT 78012 
 

TABLE OF CONTENTS 
 

The following Supplementary Specifications are to be considered part of the Specifications. These Supplementary Specifications take 
precedence over the Master Municipal Specifications. 
 
SUPPLEMENTARY CONTRACT 
SPECIFICATIONS INDEX ..................................................................................................................................................................... SS 1 
00 72 43S Contract Specific Notations .......................................................................................................................... SS 2 to SS 5 
01 33 01S Project Record Documents ....................................................................................................................................... SS 6 
01 45 00S Quality Control ............................................................................................................................................. SS 7 to SS 9 
01 55 00S Traffic Control, Vehicle Access and Parking .............................................................................................. SS 10 to SS 11 
01 57 01S Environmental Protection ........................................................................................................................ SS 12 to SS 13 
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03 30 20S Concrete Walks, Curbs and Gutters .......................................................................................................... SS 15 to SS 16 
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31 11 01S Clearing and Grubbing ............................................................................................................................................ SS 24  
31 22 01S Site Grading ............................................................................................................................................................ SS 25  
31 22 16S Reshaping Granular Roadbeds ............................................................................................................................... SS 26 
31 23 01S Excavating, Trenching and Backfilling ..................................................................................................................... SS 27 
31 24 13S Roadway Excavation, Embankment and Compaction .............................................................................. SS 28 to SS 29 
32 01 16.7S Cold Milling ............................................................................................................................................................. SS 30 
32 11 16.1S Granular Subbase ................................................................................................................................................... SS 31 
32 11 23S Granular Base ......................................................................................................................................................... SS 32 
32 12 13.1S Asphalt Tack Coat ................................................................................................................................................... SS 33 
32 12 16S Hot-Mix Asphalt Concrete Paving ............................................................................................................. SS 34 to SS 36 
32 17 23S Painted Pavement Markings ..................................................................................................................... SS 37 to SS 39 
32 31 13S Chain Link Fences and Gates .................................................................................................................................. SS 40 
32 84 23 Irrigation ................................................................................................................................................... SS 41 to SS 60 
33 11 01S Waterworks .............................................................................................................................................. SS 61 to SS 67 
33 40 01S Storm Sewers ........................................................................................................................................... SS 68 to SS 71 
33 44 01S Manholes and Catchbasins ....................................................................................................................... SS 72 to SS 74 
34 41 13S Traffic Signals ............................................................................................................................................ SS 75 to SS 84 
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1.00 CONTRACT SPECIFIC 
INSTRUCTIONS 

  

    

1.01 Schedule of Work 
 

 All work under this Contract is to be completed by the designated Substantial 
Performance Date as described in the Contract Documents.  The Contractor must 
provide sufficient resources in a continuous effort and site presence to complete all 
the work within the allotted time. As set out in the MMCD, the Contractor must 
provide updates to the construction schedule biweekly.  

1.02 Coordination of Work   The Contractor shall be responsible to consult with all affected businesses, residents, 
transportation companies regarding delays, detours, and any other works affecting 
any transit service in the area, and will be responsible to coordinate the works with 
City crews and other contractors working in the area. If working area is to become a 
multiple-employer workplace as defined by WorkSafe BC, the Contractor shall remain 
the Prime Contractor. 

1.03 Outside Agency Approval   In accordance with the Contract Documents, the Contractor is responsible to consult 
with and obtain any approval required to meet and comply with all the conditions 
required from outside agency such as, but not limited to, BC One Call, Metro 
Vancouver, BC Hydro, Telus, Kinder Morgan, Fortis BC and Translink in the area of the 
place of Work. City has approached Fortis, BC Hydro and Translink and have obtained 
necessary permits.  Please refer to Appendix B for the permits obtained and detailed 
instructions from Fortis BC, BC Hydro and Translink for other approvals Contractor has 
to obtain. 

1.04 Waste Collection 
Coordination 

 Contractor is responsible to accommodate all waste collection vehicles and cart pick 
up schedules throughout construction. .  

 
Questions: wastereduction@coquitlam.ca 
 

1.05 Cooperation with 
Emergency and 
Maintenance 
Activities 
 

 The Contractor will be responsible to cooperate with regular maintenance or 
emergency vehicles and staff for access to the site when required including: 

• Fire, Police, and Ambulance 
• Collections (garbage/recycling pick-up) 
• City Utilities Maintenance (or representatives) 
• Other Contractors 

1.06 Site Safety   The Contractor is responsible to ensure the construction site is safe at all times for 
workers, pedestrians, and vehicle traffic. During non-working hours, the Contractor 
must ensure that the site has all potentially hazardous areas appropriately identified 
and protected, and also must provide appropriate signage, lighting, and markings for 
the direction of vehicle and pedestrian traffic, all to ensure the safety of the public. 
Supply and use of this equipment is considered incidental to the contract. 
 
Manhole lids, valve boxes and other appurtenances within the roadway that may 
present a traffic hazard during construction must be clearly marked for traffic.   
 
Manhole lids left raised in preparation for paving must have a rubberized protector 
ring painted with bright colour for traffic safety.  Supply and use of this equipment is 
considered incidental to the contract. 

1.07 Lane Closure Restrictions  The contractor shall refer to Contract Supplementary Specifications Section 01 55 00S 
and to Appendix A: Traffic Management Detail Specifications. 
 
The Contractor must take the above information into account in the preparation and 
submission of the Tender. 

1.08 Survey Layout  Construction layout will be the responsibility of the Contractor. 

mailto:wastereduction@coquitlam.ca
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1.09 Location of Existing 
Utilities 

 The contractor is responsible to verify the depth and location of all utilities 
(watermains, storm mains, sanitary mains & etc.), including outside agency utilities 
(i.e. MV, Fortis BC Gas Mains & etc.) and service connections (water, storm & sanitary 
services at the mains & property lines) by hand digging or by Hydro-Vac in the 
presence of the Inspector. 
 
Pre-locates must be completed as soon as possible after award of the contract so 
changes can be completed by the Engineer prior to site construction.  Contact Metro 
Vancouver for location of their utilities and BC One for location of other outside 
agency utilities. The contactor will not receive any compensation or allowance for 
delays if work is halted due to utilities & services connections not located prior to 
commencing construction. 
 
City of Coquitlam does not guarantee water, storm or sanitary services connections 
are perpendicular to the mains or property lines, the contractor will not receive any 
compensation for the time to locate these connections or for exposing hidden services 
at the property lines.  
 
Payment for this work will be treated as incidental to payment for work described in 
other Sections. 

1.10 Manholes & Valves 
 

 Access to manholes and valves must be maintained at all time for city utilities crews 
and external utility companies. In case of an emergency the cost for exposing any 
buried manhole or valve covers during construction will be paid by the contractor. 

1.11 Verification of 
Dimensions and 
Quantities 

 Before proceeding with work, the Contractor shall visit the site, and check and verify 
dimensions and quantities. Report variations between drawings and site conditions to 
the Contract Administrator before proceeding with work. Payment for this work will 
be treated as incidental to payment for work described in other Sections. 

1.12 Precautions  Protect areas under construction from damage caused by excessive erosion, flooding, 
heavy rains, etc. Repair or replace unprotected damaged areas as directed by the 
Contract Administrator at no cost to the Owner. 

1.13 Work by Others  The Contractor is required to accommodate the City crews, Contractors, Developers 
and Utility companies in their scheduling and sequencing of work at no cost to the 
Owner. 

1.14 FORTIS BC Emergency 
Protocol 
 

 In an emergency, gas pipeline rupture or leak, Contact Fortis BC 24 Hour Emergency 
Line (1-800-663-9911) & Fire Department (911) immediately and then City Coquitlam 
Utility Control Centre (604-927-6287). 

1.15 Temporary Asphalt 
Pavement Restoration 

 The Contractor will be required to backfill all trenches (in paved areas) and place a 
temporary patch (50mm of hot mix asphalt), as per Coquitlam Standard Drawing COQ-
G4, the same day excavation is made, unless otherwise approved by the Contract 
Administrator. 

1.16 Order of Construction  The Contractor will be required to conduct the work as approved by the Contract 
Administrator in a manner causing minimum disturbance to general public, traffic and 
nearby residents and businesses. 

Construction work on Guildford Way at Falcon Drive and Guildford Way at Lansdowne 
Drive sites shall not be undertaken concurrently unless approved by Contract 
Administrator. 

1.17 Approved Materials  Refer to the City of Coquitlam website at https://coquitlam.ca/263/Subdivisions for 
the List of Approved Materials and Products which are to be incorporated 

1.18 As Built Record Drawings  As built record drawings for City of Coquitlam are available in QtheMap, the City of 
Coquitlam's online interactive map (http://coquitlam.ca/QtheMap). 

    

https://coquitlam.ca/263/Subdivisions
http://coquitlam.ca/QtheMap
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2.00 CONSTRUCTION ACTIVITY   

2.01 Construction Materials in 
Sewer Manholes and Pipe 
 

 The Contractor is responsible to ensure that construction activities do not deposit 
construction materials (e.g. gravels) into the storm sewer or sanitary sewer manholes 
or pipe.  The City has a video record of the pipe before construction.  Prior to 
Substantial Performance, the City may again video inspect the lines to ensure no 
problems exist due to construction activities under this contract.  If problems are 
encountered, the Contractor will be responsible for the cost of the video and all costs 
associated with the cleaning of the pipe.  

2.02 Site Clean-up During 
Construction and End of 
Construction 

 The Contractor will be responsible for the complete clean up of the work site during 
construction & at the end of construction and prior to the Substantial Performance 
review.  This work is considered incidental to the Contract. 
 
The work will include cleaning of all catch basins periodically or as directed by the 
Contract Administrator within the Work area, or nearby location as affected by the 
Work, to the same or better condition of the catch basins prior to starting the 
Work.  All cleaning is to be performed by vacuum truck to the satisfaction of the 
Contract Administrator and will include off-site disposal of waste material. 
Payment for this work will be treated as incidental to payment for work described in 
other Sections. 

2.03 Asphalt Milling 
Operations 
 

 Asphalt milling activities shall be done in such manner so as to cause the least 
disruption and inconvenience to traffic and area residents.   
 
The Contractor will be required to provide a plan and schedule for milling sections and 
the subsequent paving activities and have that approved by the Contract 
Administrator.  This schedule is to be updated as required and take into consideration 
weather conditions and weather forecasts to ensure work subsequent to milling can 
be completed in appropriate weather. 
 
MILLING OF EXTENSIVE AREAS THAT CANNOT BE PAVED WITHIN 48 HOURS PERIOD 
(2 DAYS) WILL NOT BE PERMITTED.   

3.00 MANDATORY MEETINGS 
AND CONTRACTOR 
REPRESENTATIVES AND 
SUBCONTRACTORS 
 

  

3.01 Pre-Construction Meeting 
Requirements 

 After the Award of the Contract, the Contractor (Project Manager & Superintendent) 
will be required to attend a Pre-Construction Meeting with the Contract Administrator 
and provide all necessary information required by the Contract Administrator prior to 
provision of a Notice to Proceed.  Items required to be provided at the meeting 
include: 
 

1. A Detailed Construction Schedule showing the start date & completion date 
and the durations of major work components showing how all work will be 
completed within the Contract Duration. 

2. Proof of insurance  
3. Performance Bond and Labour and Materials Payment Bond 
4. WCB Clearance Letter and copy of Notice of Project 
5. City of Coquitlam Business License 
6. A copy of portions of your Health and Safety Plan including the Title Page, 

Table of Contents, and portion showing latest revision date.  

3.02 Contract Schedule, 
Contract Duration, and 
Charges  

 A detailed, realistic construction schedule for this project must be presented at the 
pre-construction meeting.    The schedule must show major components and 
durations. 
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All work under this project is to be completed within the designated Contract Duration 
as contained in the signed Contract Agreement, or as formally amended.  

    

3.03 Contract Superintendent 
and Subcontractors 
 
 

 In compliance with the MMCD General Conditions, Section 4.7, Superintendent, the 
Contractor shall have a competent senior representative, (the “Superintendent”) in 
FULL TIME attendance at the Place of Work while work is being performed for the 
duration of the contract. 
 
This (FULL TIME) attendance is also required when Subcontractors are performing 
work. 
 
Work done by Subcontractors is to be directed by the Superintendent and monitored 
on site ensuring conformance to the Contract Documents and other particular 
direction to the Superintendent by the Contract Administrator. 
 
The Owner and Contract Administrator are not responsible for the direction of 
Subcontractors. 

3.04 Pre-Paving  
Site Meeting 

 The Contractor will be required to have a pre-paving meeting with their paving staff, 
on-site, just prior to paving to provide instruction regarding the existing grading and 
requirements for the paving process and the product.   
 
The Contractor must provide information to the Contract Administrator, for review, 
regarding proposed paving elevation control method, mat thickness control method, 
and rolling patterns. 
 
The Contractor Administrator must be in attendance at this meeting. It will be the 
responsibility of the Contractor’s Contract Superintendent to ensure continuity 
between the base preparation and the paving process. 

3.05 Changes of Contractor 
Representatives & 
Subcontractors 
 

 The Superintendent and Subcontractors indicated in the Form of Tender shall not be 
changed unless: 

1. The Owner requests a replacement. 
2. The Contractor submits an application for a change, in writing, to the 

Contract Administrator with the change being approved in writing. 

3.06 Mobilization and 
Demobilization 

 Payment for mobilization and demobilization of all equipment, labour and materials 
(both from the Contractor and from all sub-contractors) shall be incidental. 

   END OF SECTION 
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1.0 GENERAL 
 

  

1.3  Submission Delete 1.3.2 and 
replace with the 
following 

Submit one copy of an accurate project record document in final 
form prior to applying for Substantial Performance including any 
video report, test reports and Operation & Maintenance manual. 
Record documents to include changes in the Issued for Construction 
Drawings, new elevation, offsets & location of all utilities, manhole 
rim, catchbasin rim, vaults, valve boxes, inverts 
walkways/sidewalks, and any unknown/new utilities found on site. 
Legal holdbacks will not be released until complete record 
documents, including record drawings and O&M manuals, have 
been submitted and accepted by the Contract Administrator. 
 
Contractor to get sign off letter duly signed by the property owners 
when private side is affected by the work. Properties to get the sign 
off letters will be at the sole discretion of the Contract 
Administrator.  
 
Payment for all work performed under this section will be incidental 
to work in other Sections, unless otherwise described in Schedule 
of Quantities and Prices. 

  END OF SECTION 
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1.0 QUALITY The Contractor shall provide a final product conforming to the Contract Documents and the 
intent of the work.   
 
The work is to be accurate to the dimensional and tolerance requirements of the contract.  
 
Payment will be subject to adjustments based on quality assurance tests performed by the 
Contract Administrator. 

   

1.1 Quality Control (QC) by 
Contractor 

The MMCD (2009) definition of “Quality Control” is the process by which the Contractor 
checks specific materials, products, and workmanship to ensure strict conformance with 
the Contract Documents. 
 
The Contractor is fully responsible for quality control of the materials, production, and 
construction processes.  
 
Quality control tests shall be performed by the Contractor, at their own expense, to ensure 
that products meet the contract specifications.  
 
Failure by the Contractor to conduct adequate quality control testing during production 
and construction will negate the Contractor’s ability to appeal the quality assurance tests 
used for acceptance/rejection of the work.  
 
Under no circumstances will QC test results produced after completion of the Quality 
Assurance (QA) results be considered for appeal purposes. 
 
Any changes in the Work with respect to the location, grade, or line shall be approved in 
advance by the Contract Administrator.  Failure to notify the Contract Administrator of 
changes in writing may result in rejection of Work. 

   

1.2 Inspection of Work, 
Quality Assurance, and 
Material Testing, by the 
Owner 

The MMCD (2009) definition of “Quality Assurance” means the process by which the 
Owner evaluates if the work is being constructed in accordance with the Contract 
Documents.  This definition will be used for this contract 
 
The Contract Administrator may provide construction review through spot inspections and 
spot materials testing for Quality Assurance.   
 
Any materials testing results indicating a non-conformance to the Contract Documents 
will require construction corrective action by the Contractor.   
 
All subsequent testing to corrective action to verify conformance to the Contract 
Documents will be the full responsibility of the Contractor. 
 
Inspection review by the Owner will not relieve the Contractor from providing a product 
that meets or exceeds the requirements of the Contract Documents. 

   

1.3 Inspection Materials testing shall be as described in MMCD General Conditions, Section 4.12 with the 
following change: 
 
Delete Section 4.12.2(a) and insert the following: 
 
Where the MMCD specification clauses for Inspection and Testing indicate the Contract 
Administrator will arrange for all testing for work described in this section will be amended 
to read The Contractor will arrange for and pay for all testing for work described in this 
section.  The testing shall take place at the following prescribed rates and as directed by 



SUPPLEMENTARY  SECTION 01 45 00S 
CONTRACT  SS 8  
SPECIFICATIONS QUALITY CONTROL 2026 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

the Contract Administrator.  The Contract Administrator has the authority to call for testing, 
up to the rates and frequencies specified, at the Contractors cost. 
 
All testing covered under this item shall be performed by a CCIL certified laboratory and 
technicians with copies of all test results to be sent directly to the Contract Administrator.  
Re-testing resulting from failed first tests shall be at the Contractors expense.   

1.4 Survey Layout The Contractor shall be responsible for all survey layouts unless otherwise described in the 
document. All Survey Layout to be completed in accordance with the Contract Drawings 
and Coordinate System set out within them.  The Contractor will be provided digital 
AutoCAD files but shall be responsible to confirm elevations and tie in locations and report 
any discrepancies prior to construction. 
 
The Contractor shall be responsible for the preservation of all layout stakes and marks. If at 
any time during the progress of the work any error shall appear or arise in the position, 
levels, dimensions or alignment of any part of the work, the Contractor shall stop work on 
his portion of the project and shall notify the Contract Administrator. The Contractor shall 
make all the necessary corrections required.  

   

1.5 Testing Contractor shall carry out inspection and testing (QC) to ensure compliance with Contract 
Documents. Contractor shall submit test results within one week of testing to the Contract 
Administrator.  The Contractor shall provide test results prior to the preparation of the 
payment certificate. 

   

1.6 Contractors 
Responsibilities 

Furnish labour and facilities to: 
1. Provide access to work to be inspected  
2. Facilitate inspections and tests 
3. Make good work disturbed by inspection and tests 

   

1.7 Access to Work Allow inspection testing agencies access to Work. 

   

1.8 Tests Test rates and frequencies (excluding failed tests), when not defined in the MMCD or Detail 
Specifications Sections shall be at the following frequencies: 
 
1. Trench Backfilling and Compaction 
1.1 Compaction: 1 test / 10 lm / 300mm lift 
1.2 Sieve:  1 test / placed material / 50 m3 
 
2. Granular Base 
2.1 Compaction: 1 test/500m2 / 100mm depth of granular base, min. 1 test if < 500m2 
2.2 Sieve:  1 test / placed material / 250 TONNES 
 
3. Granular Subbase 
3.1 Compaction: 1 test/500m2/150mm depth of granular subbase, min. 1 test if <500m2 
3.2 Sieve:  1 test / placed material / 250 TONNES 
 
4. Embankment (Subgrade) 
4.1 Compaction: 1 test/ 50m2 / 0.15m depth of fill, min. 1 test if < 50m2 
4.2 Sieve:  1 test / placed material / 100 TONNES 

 
5. Asphalt 
5.1 Marshall test: 1 test per 250 TONNES placed, per mix specified, min. 1 / day  
ASTM D1559, D3203, C117, C136 
5.2 Superpave: 1 test per 250 TONNES placed, per mix specified, min. 1 / day 
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CAI-SP2, ASTM D3203, C117, C136 
5.3 Cores:  1 per 500 m2/lift 
5.4 Continuous asphalt density testing during paving. 
 
6. Subgrade Preparation 
6.1 Compaction & Moisture: 1 test / 500 m2, min. 1 test if  < 500m2 
 
7.Concrete Tests 
7.1 Air, Slump & 1 Set Cylinders: 1 test / 10 m3, min. 1 set / day 

   

1.9 Measurement for 
Payment 

Payment for all work performed under this section will be incidental to payment for work 
described in other Sections. 

  END OF SECTION 
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1.0 GENERAL 
 

Add 1.0.6 
 

The Contractor is responsible for all temporary traffic control on the 
streets required for completion of the work. The Contractor will be 
responsible to provide a Traffic Management Plan (TMP) for 
approval (10) ten working days prior to any lane closures taking 
place. TMP is to be prepared by a qualified professional to the 
satisfaction of the Contract Administrator. 
 
The TMP shall outline the approach to traffic management, show 
recognition and minimization of risks indicates signing locations, 
identify Traffic Control Persons (TCP) stations, show lane shifting and 
proposed closures. 
 
The Contractor is responsible to ensure and maintain all 
business/residential vehicles, cyclists and pedestrian accesses open 
at all times. The contractor may provide temporary accesses if the 
affected owner agrees. All costs associated with temporary 
accesses will be at the contractor’s expense. 

 Add 1.0.7 A Road and Sidewalk Closure Permit is required from Coquitlam for 
all work affecting pedestrian and traffic flow related to construction.  
A permit is required for each specific construction interference with 
pedestrian and traffic flow.  The road and sidewalk closure permit 
form can be obtained for use from the City’s website at 
http://www.coquitlam.ca.  The Contractor must follow the approved 
TMP.  Any changes to this TMP must be submitted to Traffic and 
Street Use Management for approval. 

 Add 1.0.8 Refer to Appendix A – Traffic Management Detail Specifications. 

   

 Add 1.0.9 The Contractor is responsible to maintain all business/residential 
vehicles and pedestrian accesses open at all times, the contractor 
may provide temporary accesses if the affected owner agrees. All 
costs associated with temporary accesses will be at the contractor’s 
expense. 

1.4 Traffic Control Delete 1.4.1 and 
replace with the 
following 
 

The Contractor shall conduct his operations to cause the minimum 
obstruction and inconvenience to traffic and to places of business 
and residences adjacent to the Place of Work.  No greater quantity 
of work shall be undertaken at any one time than can be properly 
conducted with due regard to the rights and interests of the public 
as may be determined by the Contract Administrator.  
 
The Contractor is to provide at all times safe and convenient means 
of approach and entrance to adjoining lanes, driveways, buildings 
and property both for vehicles and pedestrians to the satisfaction of 
the Contract Administrator.  For this purpose, he shall construct and 
maintain suitable and safe platforms, approaches, structures, 
bridges, diversions or other works. 
 
Where traffic must cross open trenches, the Contractor shall provide 
suitable bridges.  Where trenches have been backfilled or where 
road improvements are incomplete, the Contractor shall take any 
steps necessary to prevent potholes or other traffic hazards.  Where 
the Contract Administrator so instructs or where Contract 
Specifications so require, the Contractor shall provide temporary 
asphalt patching of such hazards. 

http://www.coquitlam.ca/
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 Add 1.4.9.3.1 The Contractor, as required by the Contract Administrator and the 
City, is to supply Construction Zone information signs (stationary), 
refer to MMCD 01 58 01 for the required identification signage. 
 
The Contractor is responsible for the removal of the signs at the 
completion of the work. 

 Delete 1.4.10.1.3 and 
replace with the 
following 

When workmen or equipment are employed over travelled way over 
brow of hills, around sharp curves or at other locations where 
oncoming traffic would not otherwise have adequate warning.  

  END OF SECTION 
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1.0 GENERAL 
 

 
 

 

1.0.3 Erosion and 
Sediment Control 
Supervisor 

 

Add 1.03 The Erosion and Sediment Control (ESC) Supervisor is the Qualified 
Professional, who is experienced in implementing ESC Plans and who 
is responsible for the inspection and monitoring of ESC Facilities to 
ensure these are installed and maintained and if necessary, are 
modified during construction to ensure compliance with the Stream 
and Drainage System Protection Bylaw No. 4403, 2013. 

1.2 Temporary Erosion 
and Sediment 
Controls 

Delete 1.2.1 and 
replace with the 
following 

Properly drain all portions of the site. Protect the site and the 
watercourses to which it drains, directly or indirectly, against erosion 
and siltation in accordance with a Sediment Control Plan under the 
City of Coquitlam Stream and Drainage System Protection Bylaw No. 
4403, 2013 during construction and until the maintenance period is 
completed. Ensure no silt, gravel, debris or other deleterious 
substance resulting from construction activity discharges into 
existing drainage systems or watercourses or onto highways or 
adjacent property. The Contractor is responsible for all damage that 
may be caused by water backing up or flowing over, through, from 
or along any part of the work or otherwise resulting from his 
operations. 

Keep existing culverts, drains, ditches and watercourses affected by 
the work clear of excavated material at all times. When it is 
necessary to remove or alter any existing drainage structure, provide 
suitable alternative measures for handling the drainage. Adequately 
support culverts and drainpipes across trenches to prevent 
displacement and interference with the proper flow of water due to 
trench settlement. 

Sweep streets, and clean catch basins, manhole sumps, detention 
tanks, and maintain siltation controls as often as the Contract 
Administrator and the City deems necessary. 

 Delete 1.2.2.2 and 
replace with the 
following 

Do not operate construction equipment in watercourses. 

 Add 1.2.2.9 All work must be carried out during favorable and low water 
conditions. 

 Add 1.2.2.10 Any fill used on this project shall be certified inert and from a source 
which is confirmed to be free of contaminants. 

 Add 1.2.2.11 All work within a watercourse must be undertaken and completed in 
isolation of all flowing water to maintain downstream water quality 
and unrestricted flows. 

1.4 Environmental 
Protection 

Add 1.4.3.5  Immediately contain and clean up any leaks and spills of prohibited 
materials at the Place of Work. 

 Add 1.4.3.6 Ensure that a well-stocked spill kit is on-site at all times and that the 
Contractor’s employees are familiar with appropriate spill response 
techniques. 

 Add 1.4.3.7 Immediately notify the Contract Administrator and the City of any 
leaks or spills of prohibited materials that occur at the Place of Work. 
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 Add 1.4.3.8 Ensure that any fuel stored on-site is located at least 15 meters from 
the nearest stream, and is placed within a bermed and lined area, in 
order to prevent leaks or spills into the environment. 

 Add 1.4.3.9 All equipment and machinery must be in good working condition 
(power washed), free of leaks or excess oil and grease.  No 
equipment refueling or servicing shall be undertaken within a 
minimum of 15 meters of any watercourse or surface water 
drainage. 

 Add 1.4.3.10 During all phases of the operation, the Contractor shall take 
precautions to abate nuisance caused by mud or dust by clean up, 
sweeping, sprinkling with water or dust control, or other means as 
necessary to accomplish results satisfactory to the Contract 
Administrator. 

1.6 Measurement and 
Payment 

 

Delete 1.6.1 and 
replace with the 
following 

Payment for all work, unless included in the Schedule of Quantities 
and Prices, performed under this section will be incidental to 
payment for work described in other Sections. 

 Add 1.6.2 Payment for the poly cover or temporary tarps over stockpile 
materials or exposed road subgrades shall be treated as incidental 
work. 

1.9  Archaeological / 
Historical Resources 

Add 1.9 .1 If any archaeological or historical resources are encountered during 
construction, work must cease immediately.  The Contractor shall 
promptly notify the Contract Administrator and the City.  All such 
resources shall be left in place and must not be disturbed under any 
circumstances.  The Contractor shall comply with the procedures 
outlined in Appendix E: Archaeological Chance Find Procedures. 

  END OF SECTION 
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1.3 Measurement and 
Payment 

Delete 1.3.1 and 
replace with the 
following 

Payment for the installation of 1.2m x 1.2m static construction 
Information signs as shown in Appendix A – Traffic Management 
Detail Specifications - Clause 6.5 includes supply, placement & 
removal and will be incidental to payment for work described in 
other Sections, unless shown otherwise in the Schedule of 
Quantities and Prices. 
 

  Add 1.3.2 Payment for changeable message signs (CMS) includes supply, 
placement, weekly communication updates, and removal.  

    
   END OF SECTION 
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1.4 Measurement and 

Payment 

 
Delete 1.4.3 and 
replace with the 
following 
 

 
Payment for machine placed or hand formed C5/C4 wide base and 
median narrow concrete curb and gutter, including granular 
subbase & base, includes supply and placing of the concrete curb 
and gutter, tie-ins, transitions, subgrade preparation, compaction, 
saw cutting, and will cover all straight and curve sections and will 
be made separately for each specified type.   
 
Payment for excavation and disposal of excavated material will be 
made under payment item, Common Excavation – offsite disposal, 
in the Schedule of Quantities and Price. 
 
Payment for granular subbase and granular base under curb and 
gutter will be made under payment items in Section 32 11 16.1S and 
32 11 23S, Granular Subbase and Granular Base, respectively. 
 

 Delete 1.4.5 and 
replace with the 
following 

Payment for concrete sidewalks, letdowns, driveways, walkways, 
raised concrete islands, stamp concrete, infills, concrete exposed 
aggregate and all concrete ramps including granular subbase & 
base, supply and installation, saw cutting, regrading of driveways 
for proper tie-in, field fit and adjustments, subgrade preparation 
under the concrete sidewalks, in-fills, driveways and walkways, and 
will be made separately for each specified thickness and type of 
finish.  
 
Payment for excavation and disposal of native excavated material 
will be made under payment item, Common Excavation – offsite 
disposal, in the Schedule of Quantities and Price. 
 
Payment for granular subbase and granular base will be made under 
payment items in Section 32 11 16.1S and 32 11 23S, Granular 
Subbase and Granular Base, respectively. 
 

 Add 1.4.10 
 

Payment for Detectable/Tactile Warning Surface Tile includes supply 
and placing of Access Tile Model # ACC-R-_x_ (or approved equal) 
Truncated Dome Detectable Warning Tactile Surface replaceable 
cast in place - Yellow Color, installation as per the Manufacture’s 
Specifications and as specified in the Schedule of Quantities and 
Prices. 

 Add 1.4.11 Payment under this item will include supply and complete 
installation of TYPE R-7901 bollards as per Burquitlam Lougheed 
Streetscape guideline. Mounting Option would be “Removable 
Receiver with Lid’. 
(https://www.coquitlam.ca/DocumentCenter/View/364/Burquitla
m-Lougheed-Streetscape-Guidelines-PDF) 
 

2.1 Materials Delete 2.1.5.1 and 
replace with the 
following 
 

Hand-formed and hand-placed concrete:  

Slump:  80 mm 
Air entrainment: 5 to 8%. 
Maximum aggregate size:  20 mm. 
Minimum cement content:  335 kg/m3. 
Minimum 28-day compressive strength:  32 MPa. 

 Add 2.1.7 
 

Tactile warning surface tile shall be replaceable cast-in-place style. 
truncated domes shall be in square grid pattern with a 5 mm nominal 
raised height, base diameter of 23 mm and top diameter of 11.5 mm. 
Dome spacing range shall be between 40 mm – 60 mm. 

Color of the panel shall be Federal Yellow (Y) per US Federal Standard 
595B Table IV, Color No. 335. 

https://www.coquitlam.ca/DocumentCenter/View/364/Burquitlam-Lougheed-Streetscape-Guidelines-PDF
https://www.coquitlam.ca/DocumentCenter/View/364/Burquitlam-Lougheed-Streetscape-Guidelines-PDF
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Minimum size of the panel shall be 600 mm by 1200 mm. 

3.0 EXECUTION 
 

  

3.5 Concrete Placement Delete 3.5.9 and 
replace with the 
following 
 
 

The Contractor is responsible for adjusting all utility manhole frames 
and valve boxes, belonging to Coquitlam and/or other agencies that 
are affected by the road works. All adjustments to utilities must be 
completed to the satisfaction of the utility owner. Riser rings will not 
be accepted. 

 

The Contractor should note that certain utility owners may decide to 
complete their own adjustments. The Contractor will be required to 
cooperate with any utility company providing their own 
adjustments. 

The Contractor shall be responsible to contact the appropriate utility 
company within a minimum of seventy-two (72) hours of the work. 
No adjustment shall be made without the written approval of the 
utility company. All manholes must be vertically adjusted a minimum 
of twenty-four (24) hours prior to concrete placement. 

 
3.9 Expansion Joints Delete 3.9.1 and 

replace with the 
following 

Form transverse expansion joints at both ends of curb returns and at 
maximum spacing of 9.0 m for sidewalks, 30.0 m of curb and gutter, 
at each end of driveway crossing, at tangent point of circular work, 
and on either side of catch basins. 

  END OF SECTION 
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1.4 Measurement and 

Payment 
Add 1.4.6 
 

Payment for an Allan Block Retaining Wall includes all work and 
incidentals, removals, site preparation, 19mm Clear Crush Drain 
Rock backfill, SDR28 perforated pipe, weep hole, and capstone  
 
Payment will be made on lump sum basis bid in the Schedule of 
Quantities and Prices. 
 
Payment for excavation and disposal of excavated material for the 
wall construction and removal of any existing retaining wall will be 
considered as incidental 
 

  END OF SECTION 
 
 
 
 
 
 
 
  



SUPPLEMENTARY  SECTION 26 56 01S 
CONTRACT  SS 18  
SPECIFICATIONS ROADWAY LIGHTING 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

1.0 GENERAL 
 

 
 

 

1.3 Shop Drawings Delete 1.3.4 and 
replace with the 
following 
 

Shop drawings for pole structures, where required, to be sealed by a 
Professional Engineer registered in British Columbia. 

1.4 Electrical Energy 
Supply 

Add 1.4.4 The Electrical Contractor shall process a letter of application to the 
City of Coquitlam for the Utility Company and attain all required 
permits.  
 

1.5 Contractor 
Qualifications 

Add 1.5.3 
 

All on-site traffic signal installations shall be under the responsibility 
of a primary journeyman electrician with IMSA Level 1 Roadway 
Lighting Certification and have a minimum of three (3) years’ 
experience maintaining and installing street lighting systems. This 
primary journeyman electrician is expected to be on the work site 
and report work progress to City of Coquitlam’s Traffic Operations 
staff, in addition to reporting to the Contract Administrator. 
 

1.6 Permits and Tests Add 1.6.4 
 
 

Contractor shall provide the BC Safety Electrical Permit, and arrange 
all inspections with the City. The inspection entails, but not limited 
to, Coquitlam’s Street Lighting Inspection Report, which can be 
obtained from Coquitlam’s Traffic Operations staff.  
 

 Add 1.6.5 
 

Contractor to obtain approval of all buried portions of the 
installation from the City Inspector before any backfill is 
commenced.  
 

1.8 Record Drawings Add 1.8.2 Final payment(s) will be withheld until record drawings are received.  
   
1.9 Measurement and 

Payment 
Add 1.9.4 Supply and installation of conduits / ducts to include all labor, 

equipment and materials required to complete the installation as 
specified in the contract and/or shown on Contract Drawings. 
Payment includes coordinating with Third Party Utilities. Payment 
will be for each complete set of joint trench crossing as specified in 
the contract documents. 

2.0 PRODUCTS 
 

  

2.1 General  Delete 2.1.2 and 
replace with the 
following 
 

All products supplied to be new, in accordance with Contract 
Documents. All products are to meet Canadian Electrical Code 
requirements and be certified by either CSA, UL©, or Intertek Testing 
Systems (Warnock Hersey) and be supplied with the certifier’s label. 
 

 Delete 2.1.3 and 
replace with the 
following 

All products shall be in accordance with the City of Coquitlam’s List 
of Approved Materials and Products List. Any products not listed 
with in the Approved List shall default to the current BCMOTI 
specification. 
 

 Delete 2.1.5 and 
replace with the 
following 
 

Equipment models listed within the City of Coquitlam’s List of 
Approved Materials and Products shall be confirmed with the City 
immediately prior to their order to ensure that they are current. Cut-
sheets, equipment make, model and serial number list to be 
provided to the City by the Contractor. 

2.2 Conduit Add 2.2.1.3 All exposed metallic surfaces to be hot dip galvanized.  

2.3 Trench marker Tape  Add 2.3.2 Detectable (Magnetic) marker tape shall be used in all trenches 
containing interconnection (communications) conduit.  
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2.6 Concrete Bases  Add 2.6.2 Maximum of four (4) conduits shall enter the base of a luminaire 
pole, however more than four (4) may enter a service base. 

2.8 Conductors and 
Cables  

Add 2.8.5 
 

.1 Minimum conductor size to be as follows, unless specified 
otherwise on Contract Drawing: 
.1 No 6 AWG for feeder conductors in conduit. 
.2 No 8 AWG for bond conductors in conduit. 
.3 No 12 AWG for luminaire conductors in poles. 

 
2.9 Conductor Tags  Delete 2.9 and replace 

with the following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.11 Fuses and Fuse 
Holders 

Delete 2.11 and 
replace with the 
following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.13 Receptacles Add 2.13.3 
 

Receptacles shall have a spring loaded cast aluminum covers. 
 

 Add 2.13.4 Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.14 Luminaires Add 2.14.6 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.19 Service Panels  
 

Add 2.19.1 
 

Type 40A 120/240V, 60A 120/240V roadway lighting and 100A 
120/240V combination roadway lighting / traffic signal, per 
Contract Drawing to include items listed within the 2009 MMCD 
Section 34 41 13 - Traffic Signals - 2.11.2 
 

 Add 2.19.2 Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.20 Wire Anti-Theft 
Devices  

 

Add 2.20.1 
 

Handhole access shall utilize security covers with reinforced 
backing bars. 

3.0 EXECUTION   

3.1 General  Add 3.1.5 
 
 

During the installation of the lighting system, maintain the existing 
system as noted on the Contract Drawing. If temporary or 
permanent relocations of related lighting equipment are required, 
such equipment shall be reinstated as required under the Contract 
Documents or as directed by the Contract Administrator. 
 

3.3 Concrete Bases Add 3.3.7 
 

Concrete service bases detailed on Standard Detail Drawings CE1.3 
and CE1.4, Type C1 and C3 service bases shall have five (5) conduits. 
See Coquitlam Standard Detail Drawing SS-E7.3. 
 

 Add 3.3.8 
 

All concrete bases shall be pre-cast concrete only, unless noted on 
Contract Drawing or directed by the Contract Administrator.  
 

3.4 Junction Boxes and 
Vaults  

Delete 3.4.1 and 
replace with the 
following 
 

Install junction boxes as shown on Standard Detail Drawings E2.2 to 
E2.4. Install vaults as shown on Coquitlam Standard Detail Drawing 
SS-E2.5. 
 

 Add 3.4.5 
 

Bell end fittings shall be installed in all conduits entering junction 
boxes or vaults. 
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 Add 3.4.6 
 

All junction boxes shall be provided with RPVC bars to support 
electrical connections and fuse holders. The RPVC bars shall be 
attached into the junction box sidewalls with the electrical 
connections/fuse holders tie-wrapped in place and installed in the 
up-right position.  
 

 Add 3.4.7 
 

Junction boxes requiring 3 or more sections must be approved by the 
City of Coquitlam’s Traffic Operations staff. 
 

3.5 Underground 
Conduit  

Delete 3.5.2 and 
replace with the 
following 

Minimum cover over conduits to be 600 mm in boulevard areas and 
900 mm in roadway areas. 
 

 Delete 3.5.3 and 
replace with the 
following 
 

Place trench marker tape 300 mm above installed conduit in trench. 
Trench marker tape not required for conduits installed via trenchless 
technology. 
 

 Delete 3.5.5 and 
replace with the 
following 

Empty conduits shall have a No. 8 HB Yellow/Green Mk pull string 
and capped at both ends. 
 

 Add 3.5.6 
 

Conduit run shall contain no more than the equivalent of 4 – 90-
degree bends. 
 

 Add 3.5.7 
 

Conduits shall be blown out with compressed air, from both ends if 
necessary, and then swabbed out to remove stones, dirt, water and 
other material, which may have entered during installation. 
 

 Add 3.5.8  
 

All conduits entering poles and cabinets shall be sealed with “Duct 
Seal”. 
 

 Add 3.5.9 
 

Conduit depth of bury to be recorded when a trenchless technology 
method is used.  
 

 Add 3.5.10 
 

Conduit shall not be bent in the field. Only factory bends will be 
accepted.  
 

3.7 Electrical Delete 3.7.2 and 
replace with the 
following 

Mount electrical service panels in service base or on poles as shown 
on Standard Detail Drawings E7.2, E7.6 to E7.9, as well as Coquitlam 
Standard Detail Drawings SS-E7.3 to SS-E7.5. 
 

3.8 Wiring  Delete 3.8.3 and 
replace with the 
following 
 

Make conductor splices in handholes. See Standard Detail Drawing 
E7.11 for splice details. 
 

 
Delete 3.8.6 and 
replace with the 
following 
 

Wire each luminaire and receptacle separately from the base of pole.  
 

 Delete 3.8.7 and 
replace with the 
following 
 

Neatly arrange and bundle wiring in junction boxes, pole handholes 
and service panels. Conductor connections in all access points to be 
installed in the up-right position, allowing for easy access  
 

 Delete 3.8.11 and 
replace with the 
following 

Bond all luminaires and receptacles with No. 12 RW90 green 
conductor, and steel junction box lids with No. 8 RW90 green 
conductor. 
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3.9 Pole Mounted 
Receptacle  

Delete 3.9.1 and 
replace with the 
following 
 

Pole mounted receptacles to be installed as detailed on the Contract 
Drawing and Coquitlam Standard Detail Drawings SS-E7.19 to SS-
E7.23. 

3.10 Luminaires and 
Photocells  

Add 3.10.4 NEMA wattage label shall be visible at the bottom of the luminaire 
on all fixtures. 
 

3.11 Grounding & 
Bonding  

Add 3.11.5 
 

Ground plates and grounding conductors are to have a minimum of 
5 meters clearance between them and other utility grounding. 

 Add 3.11.6 
 

Remove all paint around bonding studs on inside of pole to expose 
the galvanized or metal surface prior to bonding equipment. 

3.13 Pole Finish 
Application  

Delete 3.13 and 
replace with the 
following 
 

.1 Prior to producing a powder finish product the supplier must 
provide a Certificate of Compliance indicating that they have 
met or exceeded the following specifications. The supplier will 
name their independent testing agency and this information 
will be submitted to the City for their files. 

.2 The application process will be as follows: 
.1 The pole or product will be hot dip galvanized. 
.2 Powder will only be applied after the product is completely 

fabricated. No welding or bending will take place after the 
powder is applied. 

.3 The pole or product will be thoroughly cleaned by brush 
blasting in accordance with SSPC-SP7. The brush blast will 
maintain a minimum profile of 0.5 mils. If brush blasting is 
done off site then the product will be covered and shielded 
from any dirt or moisture during its return to the powder 
applicators facility. Where poles or products are not kept 
clean and dry or have any signs of flash rust they will be 
returned for further brush blasting. 

.4 Once at the applicators facility the pole or product will be 
thoroughly cleaned and dried with an air gun. All hand 
marks or grease spots will be cleaned with a mild solvent. 

.5 After brush blasting the entire pole or product will be pre-
baked in an oven at 220 degrees C for at least 30 minutes 
to 1 hour, depending on steel thickness. The pre-baking 
must be done to prevent out-gassing during the curing 
cycle. 

.6 The base powder coat will then be applied electrostatically 
while the pole or product is cooling from the 220 degrees 
C pre-bake period to allow the powder to melt and fuse to 
the surface. The base coat will be a minimum of 3 mils in 
thickness. 

.7 After base coat is applied and set the topcoat will be 
applied to a thickness of 3 to 5 mils. The pole or product 
will be returned to the oven and heated to 190 to 220 
degrees C (temperature will not exceed pre-bake) for a 
minimum of 25 minutes, depending on steel thickness. 
Thicker product material may require longer bake cycles to 
fully cure. Upon removal of the pole or product from the 
oven, it will be left to rest until the pole or product is cool 
enough to the touch. 

.8 Once the topcoat has cured and the poles or product 
cooled, they will then be individually wrapped (min 4” 
overlapping method) with 1/8” foam wrap over the entire 
pole or product. The poles or product will be bundled 
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together and separated with suitable wood dunnage to 
avoid contact between the poles, product or other 
bundles. All bundles themselves will be fully wrapped with 
foam and with stretch-wrap as noted above. The poles or 
products will be handled and shipped with great care to 
prevent damage; damaged product will be cause for 
rejection of the item(s). 

.3 Testing process will be as follows: 
.1 Each run of product in an oven will have at least one 

sample tested for: 
.2 Adhesion – The finished powder surface will have 

minimum pull-off strength exceeding 1000 PSI as tested in 
accordance with ASTM D4541. 

.3 Quality – The finished powder surface will be free from any 
holidays (skips or misses) as tested in accordance with 
ASTM D4541. The product will also be free from wrinkles, 
orange peel, cracking, pinholes, fish eyes, blisters, etc. by 
visual inspection. 

.4 Color – The color will be verified to be within 3 DE of 
specialized color. 

.5 An independent firm such as CanSpec Testing who are 
qualified to test powder finish will do the testing at the 
supplier’s expense. The result of tests must accompany the 
Certificate of Compliance and will be made available to the 
City or their representative upon request. A supplier who 
fails to test product as noted above will have their product 
rejected until the testing is completed and the product 
deemed acceptable by the testing agency.  

.6 Where the tested product fails on a given production run 
then a minimum of 30 % of the entire production run will 
be tested. If no other failures are found then the individual 
failed product will be stripped, reapplied and re-tested 
until it passes. If any of the 30% of product tested fails then 
the entire order will be stripped, reapplied and retested 
until it passes. 

.4 Field repairs will be undertaken as required to fix any scratches 
or imperfections in the final finish. Field repairs will be done as 
follows: 

.1 Feather the damaged area with sandpaper. 

.2 Clean area with solvent. 

.3 Let dry. 

.4 Neatly brush on an application of Aliphatic Urethane 
Acrylic Semi-Gloss High Build applied at 2-4 mils DFT over 
the entire sanded and damaged area. The ambient 
conditions will be dry and over 10 degrees C when the 
paint is applied. 

.5 The pole supplier will warranty the integrity of the surface 
for a minimum of 1 year from the date of installation. The 
warranty will include all labour and materials required to 
provide replacement product if required. The powder 
finish will be the responsibility of the pole supplier. The 
warranty will apply to fading, blistering, cracking or 
chipping of the surface. 

END OF SECTION 
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2.0 PRODUCTS 
 

  

2.3 Pit Run Gravel Add to 2.3.2 The use of recycled concrete shall be approved by the Contract 
Administrator and the City prior to use. 

 Add 2.3.3 
 

Asphalt millings free from contaminated and other extraneous 
material, conforming to the specified gradations may be used as pit 
run gravel.  The use of asphalt millings shall be approved by the 
Contract Administrator and the City prior to use. 

2.7 Granular Pipe 
Bedding and 
Surround Material 

 

Add to 2.7.1 
 

All recycled or other extraneous materials shall be approved by 
Contract Administrator and the City prior to use. 

2.10 Granular Base Delete 2.10.2 
 

 

 
 
 
 
 

Add 2.10.3 All 25 mm minus granular base is to conform to the following 
gradation specifications for Collector / Arterial Roads: 
 

Sieve Designation (mm) Percent Passing (%) 
25 100 
19 80-100 

12.5 75-90 
9.5 50-85 

4.75 35-70 
2.36 25-50 
1.18 15-35 
0.30 5-20 

0.075 0-5 
  

 

 Add 2.10.4 The intention of the Gradation Chart is to identify the desired mix of 
size of aggregate in the granular base. The Target Percentage Passing 
is the middle of the shown Range.  
Tests that show sieve values of Percent Passing that are consistently 
low or consistently high in two (2) or more consecutive tests will be 
considered to be non-conforming. 

2.11 Recycled Aggregate 
Material 

Delete 2.11.1 and 
replace with the 
following 

Aggregates containing recycled material may be utilized if approved by 
the Contract Administrator and the City.  In addition to meeting all 
other conditions of the specifications, recycled material should not 
reduce the quality of the construction achievable with quarried 
materials.  Recycled material shall consist only of aggregates, crushed 
portland cement concrete, or asphalt that is free of impurities. 

  END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.1 and 
replace with the 
following 

Payment for all clearing and grubbing will be made at lump sum price 
and include removal and disposal of all branches, stumps, trees, 
debris, hedges, timbers, logs and vegetation to complete the work and 
as shown on the Contract Drawings or as directed by the Contract 
Administrator. Works include cutting of branches & falling of trees 
affected by Work to create the necessary clearance to accommodate 
the construction and intended function of the Work, and as shown on 
Contract Drawing. Trimming to have minimum 2.5m vertical and 0.5m 
horizontal clearance from sidewalk and MUP, unless otherwise 
directed by the Contract Administrator. 
 
Payment includes trimming of small branches from trees or hedges as 
required, branch cutting/pruning to have a clean cut flush to branch 
collar and use of an approved tree paint to repair damage to surviving 
vegetation where branches have been removed. 
 
Existing grass and top soil removal will be paid under Common 
Excavation, less the portion under Grubbing as defined in Clause 1.2. 
 

               END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4 in its 
entirety and  
replace with the 
following 

Payment for all work performed under this Section will be incidental 
to payment for work described in other Sections unless shown 
otherwise in the Schedule of Quantities and Prices. 
 
 

  END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.1 to 1.4.4 
and replace with 1.4.1 
with the following 

Payment for all work performed under this Section will be incidental 
to payment for work described in other Sections unless shown 
otherwise in the Schedule of Quantities and Prices. 
 

END OF SECTION 
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1.0 GENERAL 
 

  

1.8 Limitations of Open 
Trench 

1.8.1 
Replace last sentence 
with the following 

If circumstances do not permit complete backfilling of all trenches, 
and where permitted by the Contract Administrator and the City, 
adequately protect all open trenches or excavations with approved 
fencing or barricades and, where required, with flashing lights. 
 

 Add 1.8.2 The use of road plates to cover excavations and restore travel lanes 
is not permitted in late Fall, Winter or if forecast indicates 
temperature equal or below 2 degrees Celsius, unless otherwise 
permitted by the Contract Administrator.   
 
Where construction necessitates the use of road plates, the 
Contractor is responsible for properly securing them (either pinned 
or recessed into the pavement) and feathered a minimum of 300mm 
with existing road asphalt on all four sides. The Contractor is 
responsible for repairing any pavement damage related to the plate 
installation.  
 

2.0 PRODUCTS 
 

  

2.2  Use of Specified 
Materials 

 

Delete 2.2.1.2 Delete Pit Run Sand 

 Delete 2.2.3.3 Delete Pit Run Sand 
 

3.0 EXECUTION 
 

  

3.3 Excavation Delete 3.3.1.2 and 
replace with the 
following 
 

Connections to existing waterworks systems are to be made by the 
Contractor under the inspection / supervision of the Contract 
Administrator and the City. 

3.6 Surface Restoration Delete 3.6.2.4 and 
replace with the 
following 
 

Restore lawns with approved topsoil and sod to match existing lawn. 

 Delete 3.6.3.1 and 
replace with the 
following 
 

Restore surface with a minimum 100 mm of 19 mm granular road 
base material. 

 Delete 3.6.7.5 and 
replace with the 
following 

Restore Pavement as detailed on Coquitlam Standard Detail Drawing 
COQ-G4. Temporary patch shall be a minimum thickness of 50 mm 
thickness. Permanent restoration to existing asphalt thickness 
(minimum of 75 mm) with a 35 mm key where existing thickness 
permits. A 50 mm key is required on Arterial and Collector 
Roadways.  Dry if necessary and paint clean, dry edge with asphalt 
emulsion (tack coat). 
 

  END OF SECTION 
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1.8 Measurement and 
Payment 

 

Delete 1.8.4 and 
replace with the 
following 
 

Payment under this item will only apply to removal of the 
components included in this item under a separate operation as 
shown on the Contract Drawings or as directed by the Contractor 
Administrator.  No payment will be made under this item for removal 
of these components as part of the operation for common 
excavation, and such removal will be treated as common excavation. 
 
Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including offsite disposal.  
It is the responsibility of the contractor to locate and verify all 
utilities. 
 

 Delete 1.8.5 and 
replace with the 
following 
 

Payment for Common Excavation includes: 
1. Unless noted in the Schedule of Quantities and Prices as 

removal in square meters, common excavation will be 
measured in cubic meters calculated from measurements 
taken by the Contract Administrator in the areas of 
excavation for road widening areas. 

2. Cross-sections will be taken after clearing and grubbing 
and after stripping of existing topsoil immediately prior to 
excavation of material to be incorporated into work. 

3. Where determined by the Contract Administrator that 
truck box volume will be used to determine excavation 
quantities the volume per load shall be determined using 
75% of the truck load quantity. The following is to be 
used for payment: 
 

Truck Type Material Type Volume 
(cu.m) 

Tandem ordinary material 7 
Tandem asphalt/concrete/pipe 4 
Triaxle ordinary material 8 
Triaxle asphalt/concrete/pipe 5 
Tandem and Pony ordinary material 11 
Tandem and Pony asphalt/concrete/pipe 7.5 
Triaxle and Pony ordinary material 13 
Triaxle and Pony asphalt/concrete/pipe 9 
Tandem and 
Transfer 

ordinary material 19 

Tandem and 
Transfer 

asphalt/concrete/pipe 13 

 
4. Contractor to provide truck slips detailing location type of 

common excavation, time loaded and location of 
dumpsite.  The slips are to be given to Contract 
Administrator by the end of shift or Contract Administrator 
can deny quantities subsequently submitted. 

5. Payment for onsite re-use includes excavation, transport, 
temporary stockpiling, placement, compaction, boning, 
adjustment of moisture content, spreading and grading of 
material anywhere on site or within the work zone, as 
needed, to establish the roadway & pathway cross-
section.   

 
Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including offsite disposal.  
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It is the responsibility of the contractor to locate and verify all 
utilities. 
 

 Delete 1.8.10  and 
replace with the 
following 

Payment for replacement of areas of unsuitable granular base, 
granular subbase or sub-grade revealed during proof rolling will 
include excavation with off-site disposal, installation & compaction 
of granular base material (25 mm minus), and all remedial work 
required to achieve a suitable base. Payment with be based on the 
cubic metre volume removed.  

   
2.0 PRODUCTS 

 
  

2.2  Specified Materials Delete 2.2.1.3 Pit Run Sand 

 Delete 2.2.1.4 River Sand 

 Delete 2.2.2  
  END OF SECTION 

 
 



SUPPLEMENTARY  SECTION 32 01 16.7S 
CONTRACT  SS 30  
SPECIFICATIONS COLD MILLING 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

1.5 Measurement and 
Payment 

 

Delete 1.5.1 to 1.5.3 
and replace with 1.5.1 
with the following 

Payment for cold milling, under Clause 1.5.1, is incidental to work 
described in Section 31 24 13S, Clause 1.8.4, and includes cost of 
mobilization, demobilization and demonstration milling test section, 
unless shown otherwise in Schedule of Quantities and Prices. 

 Add 1.5.4 Payment for this item will be made for the depth specified in the 
Schedule of Quantities in the Form of Tender. Payment will be made 
for the removal of existing asphalt, granular and native materials 
within the roadway to the depth specified, as detailed in the 
Contract Documents, in order to complete the permanent pavement 
restoration. 
 
Payment will be made for each square metre of asphalt removed and 
includes the off-site disposal of all milled material. Payment includes 
mobilization, demobilization, demonstration milling test section, the 
cost of transport and disposal off-site, saw cutting, street sweeping 
or cleaning to allow for the placement of required thickness of 
asphaltic concrete. Saw cutting and milled key at project limits will 
be incidental under payment item 32 12 16 – Hot Mix Asphaltic 
Concrete Paving. 
 
MILLING OF EXTENSIVE AREAS THAT CANNOT BE PAVED WITHIN 48 
HOURS PERIOD (2 DAYS) WILL NOT BE PERMITTED.   
 
No additional payment will be made for multiple passes or 
remobilization, as required, to mill to the depth(s) specified in the 
Schedule of Quantities in the Form of Tender. 

    
END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete 1.4.1 and  
replace with the 
following 
 

Measurement for granular subbase of variable thickness will be for 
actual quantity placed based on weigh tickets provided to Contract 
Administrator as loads are delivered. 
 

 
 

Delete 1.4.2 and  
replace with the 
following 
 

Measurement for granular subbase for each specified thickness will 
be for the actual area placed. 

 Delete 1.4.3 and  
replace with the 
following 
 

Payment for Subsection 1.4.1 & 1.4.2 above includes supply, 
placement and compaction of granular subbase material, 
adjustment of moisture content, and boning to establish the road 
cross-section, shall be included in the unit price bid in the Schedule 
of Quantities and Prices. 
 

  
 

Delete 1.4.4 and  
replace with the 
following 
 

Payment for removal of unsuitable subgrade including disposal off-
site prior to direct placement of granular subbase will be made under 
Section 31 24 13 – 1.8.5 Common Excavation. 

2.0  PRODUCTS 
 

  

2.1 Specified Materials 
 

Delete  2.1.1.1: Select Granular Subbase 
2.1.1.2: 75 mm Pit Run Gravel 
2.1.1.4: Pit Run Sand 
2.1.1.5: Approved Native Material 
2.1.1.7: River Sand 

END OF SECTION 
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1.4 Measurement and 
Payment 

 

Delete 1.4.1 and  
replace with the 
following 
 

Measurement for granular base of variable thickness will be for 
actual quantity placed based on weigh tickets provided to Contract 
Administrator as loads are delivered. 
 

 
 

Delete 1.4.2 and  
replace with the 
following 
 

Measurement for granular base for each specified thickness will be 
for the actual area placed. 

 Delete 1.4.3 and  
replace with the 
following 
 

Payment for Subsection 1.4.1 & 1.4.2 above includes supply, 
placement and compaction of granular base material, adjustment of 
moisture content, and boning to establish the road cross-section, 
shall be included in the unit price bid in the Schedule of Quantities 
and Prices. 
 

  
 

Delete 1.4.4 and  
replace with the 
following 
 

Payment for removal of unsuitable subgrade including disposal off-
site prior to direct placement of granular subbase will be made under 
Section 31 24 13 – 1.8.5 Common Excavation. 

2.0 PRODUCTS 
 

  

2.1  Granular Base Add 2.1.1.3 25 mm minus crushed gravel conforming to the gradation 
specifications for Collector/Arterial Roads under Section 31 05 17S 
– 2.10.3. 

3.0 EXECUTION 
 

  

3.5  Proof Rolling Delete 3.5.1 and 
replace with the 
following 
 

For proof rolling, use fully loaded single axle, to 80 KN (18, 000 lb) 
minimum, dump truck. 

 
 

Add 3.5.7 Prior to paving with asphalt concrete, the base surface shall be 
checked by the Contract Administrator and the City, for deflections 
utilizing a Benkelman Beam, in order to insure that the final rebound 
requirements can be obtained with the asphalt pavement. In the 
event that such deflection is in excess of those required to produce 
the final standards, then the base shall be adequately strengthened 
by additional gravel or asphalt concrete to insure that final 
deflections as follows are not exceeded. 

The Benkelman spring rebound value of the completed pavement 
surface shall not at any point exceed 0.75 mm for arterial industrial 
roads and lanes, 1.15 mm for collector roads, and 1.5 mm for local 
roads and lanes as determined in the procedures outlined in the 
Transportation Association of Canada publication “Pavement 
Management Guide.” 
 

  END OF SECTION 
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1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for all work performed under this Section will be incidental 
to payment for work described in other Sections unless shown 
otherwise in the Schedule of Quantities and Prices. 

 
 

Delete 1.5.2 and  
replace with the 
following 
 

Pavement surface cleaning, as per section 32 01 11, and all other 
work incidental to the application of tack coat is deemed to be 
incidental to payment for work described in other Sections unless 
shown otherwise in the Schedule of Quantities and Prices. 
 

3.0 EXECUTION 
 

  

3.2  Application Add to 3.2.3 Asphalt tack coat to be applied using a truck mounted spray bar 
unless otherwise approved by the Contract Administrator and the 
City.  Contractor shall demonstrate, to the Contract Administrator 
and the City, prior to application that all spray nozzles are 
operational and providing a consistent application. 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.4 Submission of Mix 
Design 

 

Delete 1.4.1 and  
replace with the 
following 
 

Submit asphalt concrete mix design, including RAP content and trial 
mix test results to Contract Administrator for review at least two 
weeks prior to commencing work. 
 

1.5 Measurement and 
Payment 

 

Delete 1.5.1 and  
replace with the 
following 
 

Payment for asphaltic concrete paving includes all construction joint 
preparation, surface cleaning and preparation, reshaping, asphaltic 
surface milling to tie into existing asphalt, saw cutting, supply and 
placing of the asphaltic concrete, compaction and cleaning frames, 
covers and lids of castings affected and taped temporary pavement 
markings. 
 
Measurement for asphaltic concrete paving for the specified design 
mixes will be made at the respective unit prices bid in the Schedule 
of Quantities and Prices and incorporated into Work will be asphalt 
concrete actually based on weigh tickets provided to the Contract 
Administrator as loads are delivered. 
 
The contractor will not receive any additional compensation above 
the respective unit prices bid in the Schedule of Quantities and Prices 
for Hand Work, Special Equipment & Machinery to complete the Hot 
Mix Asphaltic Paving Work as shown on the Contract Drawings or as 
directed by the Contract Administrator. 
 
For measurement and payment purposes, Contract Administrator 
may calculate payment on actual area paved to the thickness 
specified in in the Schedule of Quantities and Prices and as shown on 
the Contract Drawings. 
 

 Delete 1.5.3 and  
replace with the 
following 
 

Payment for asphaltic concrete sidewalks, pathways, driveways, and 
infill strips paving includes all construction joint preparation, surface 
cleaning and preparation, saw cutting, supply and placing of the 
asphaltic concrete, tack coat, compaction and cleaning frames, 
covers and lids of castings affected. 
 
Measurement for asphaltic concrete paving for the specified design 
mixes for will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and incorporated into Work will be 
asphalt concrete actually based on weigh tickets provided to the 
Contract Administrator as loads are delivered. 
 
Payment for this item includes all applicable materials and work 
described in 1.5.1. Work includes all necessary adjustments on site 
during construction to achieve proper tie-in to existing driveways as 
directed by Contract Administrator. Adjustments performed under 
this section shall be incidental to payment for work described in 
other Sections. 

   
 Add 1.5.9 

 
The Contractor or the Owner may request adjustment of the unit 
prices submitted for Asphalt Pavement if the Composite Rack 
Posting (CRP) varies by more than 5.0% from Tender Closing Date 
to the time the asphalt paving is actually performed as per the 
schedule indicated in the Form of Tender. Neither party can make a 
request for unit price adjustment due to its own delay. 

 
The CRP is a composite of the available Rack Postings for PG 64-22 
FOB Langley BC. 
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Requests for asphalt pavement unit price adjustment must be 
made prior to commencing asphalt paving.  Payment for asphalt 
paving performed prior to a request for price adjustment will be 
made at the unit price submitted. 

 
Unit prices will be increased or decreased as applicable using the 
following formula: 
 
Adjustment = (CRP work - CRP tender) x ACvolume  
 
Adjustment is the amount in dollars per tonne the unit price is 
modified. CRPwork is the CRP at the time paving is performed. CRP 
tender is the CRP at the Tender Closing Date. AC volume is the mixture 
design percent asphalt content, by volume. 
 

1.6 Inspection and 
Testing 

Add 1.6.3 
 

Test cores will be taken by the Contract Administrator in the areas of 
new paving and will include cores along construction joints to ensure 
compliance with the required design and compaction. 
 

2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.2.1 Usage of recycled asphalt shingles will not be permitted. 

 Add 2.1.2.2 Usage of softening agents, rejuvenators, or recycling agents will not 
be permitted. 

2.2 Mix Design 
 

Delete 2.2.2 and 
replace with the 
following 

Mix may contain up to a maximum of 15 % by mass of RAP for Upper 
Course Asphalt and 20 % by mass of RAP for Lower Course Asphalt 
without a special mix design.  The Contract Administrator and the 
City may approve higher proportion of RAP if Contractor 
demonstrates ability to produce mix meeting requirements of the 
specification. 

 Delete 2.2.3.2 
Marshall Stability and 
replace with the 
following 
 

Marshall Stability at 60oC for both lower and upper courses to be 10 
KN min. 

3.0 EXECUTION 
 

  

3.3 Preparation Delete 3.3.3 and 
replace with the 
following 
 

The Contractor is responsible for adjusting all utility manhole frames 
and valve boxes, belonging to Coquitlam and/or other agencies that 
are affected by the road works. All adjustments to utilities must be 
completed to the satisfaction of the utility owner. Utility adjustment 
within the paved surface will be considered incidental to the Work 
unless otherwise noted in the Contract Documents. 

The Contractor should note that certain utility owners may decide to 
complete their own adjustments. The Contractor will be required to 
cooperate with any utility company providing their own 
adjustments. 

The Contractor shall be responsible to contact the appropriate utility 
company with in minimum of seventy-two (72) hours of the work. 
No adjustment shall be made without the written approval of the 
utility company.  

All manholes must be vertically adjusted a minimum of twenty-four 
(24) hours prior to paving.  The use of riser rings for adjusting 
manhole frames and value boxes will not be permitted. 
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3.7 Joints Delete 3.7.5 and 

replace with the 
following 

Construct butt joints at locations as shown on the Contract Drawing 
and as directed in the field by the Contract Administrator and the 
City.  
 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.2 Scope Delete 1.2.1 and 
replace with the 
following  
 

Pavement Markings: Miscellaneous taped temporary and 
permanent pavement paint markings including pedestrian 
crosswalk, merge and diverge markings, stop lines, solid and broken 
line road lane markings including edge lines of merge and diverge 
markings, bike symbols, etc. to be provided as shown on the Contract 
Drawing.  
 

1.5 Measurement and 
Payment 

 

Delete 1.5.2 and  
replace with the 
following 
 

All permanent markings shall be marked with thermoplastic road 
markings as specified under Section 32 17 23S, 2.1 Materials, unless 
shown otherwise in the Schedule of Quantities and Prices. 

 Delete 1.5.3 and  
replace with the 
following 
 

The lump sum payment for permanent thermoplastic pavement 
markings or MMA Solid Green covers removal of existing markings, 
supplying all materials and completing all the permanent 
thermoplastic pavement markings or MMA necessary to provide 
markings as shown on the Contract Drawings. 
 
NOTE: PAYMENT FOR PERMANENT THERMPOPLASTIC PAVEMENT 
MARKINGS WILL NOT BE MADE UNTIL ALL TEMPORARY PAVEMENT 
MARKINGS AND REFLECTIVE DEVICES HAVE BEEN REMOVED.  

 Delete 1.5.4 and  
replace with the 
following 

Payment for signage includes all sign poles, bases, sleeves, sign 
relocations, temporary removal, cleaning and re-installation of 
existing, disposal of unused materials, and sign installations 
(complete). The City will supply signs to supplement existing signs as 
required. Payment includes all labor, materials and incidentals to 
complete the work. 
 
1. Installation of each new sign pole, cap, sleeve and trapezoidal base 
includes all costs to supply all materials, labour and equipment and 
incidentals, as shown on Standard Detail Drawings SS-E11.1 & SS-
E11.2, necessary to the install sign structure as shown on the 
Contract Drawings and as directed by the Contract Administrator. 
 
2. Installation of each new sign pole, cap, sleeve, galvanized steel 
bracket for no post barrier, as per MOT Drawing # SP635-3.8.3, 
includes all costs to supply all materials, labour and equipment and 
incidentals necessary to the sign structure as shown on the Contract 
Drawings and as directed by the Contract Administrator. 
 
3. The unit price payment is for each city supplied aluminum sign 
installed on a sign pole includes sign mount clamps & all costs to 
supply all materials, labour and equipment and incidentals necessary 
to install each sign as directed by the Contract Administrator. 

 
4. Installation of each aluminum sign on a lamp standard pole or sign 
pole includes sign mount clamps and all costs to supply all materials, 
labour and equipment and incidentals necessary to install each sign 
as directed by the Contract Administrator. 
 
5. Reuse of existing signs on a lamp standard pole or sign pole 
includes sign mount clamps and all costs to supply all materials, 
labour and equipment and incidentals necessary to install each sign 
as directed by the Contract Administrator 
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 Add 1.5.5 
 

Payment for the removal and disposal of all existing signages that are 
no longer required on site, as described in contract drawings or as 
directed by the Contract Administrator will include removal and 
disposal of signs, poles, bases, and all labour and equipment to 
complete the work.   

2.0 PRODUCTS   

2.1  Materials Delete 2.1.1 and 
replace with the 
following 
 

All permanent paint markings shall be marked with thermoplastic 
manufactured by LAFRENTZ Road Markings, HITEX North America 
(HiBrite Extrude Thermoplastic), or ENNIS-FLINT (Extruded 
Thermoplastic).  
 

 Delete 2.1.6 and 
replace with the 
following 
 

Pavement Markings: 
 
 
 

 Delete 2.1.7 and 
replace with the 
following 
 

Thermoplastic material 
.1 Material composition shall be at the discretion of the 

manufacturer subject to the approval of the Contract 
Administrator and the City.  Each formulation shall be 
identified by a code number. 

.2 No retained water when tested by ASTM D-570. 

.3 Specific gravity of the supplied product shall be within 3 % of 
that specified for the selected formulation. 

.4 Material shall not deteriorate upon contact with deicing 
chemicals, gasoline, diesel fuel or grease dropped by traffic. 

.5 Material shall not break down, deteriorate, scorch or 
discolour, if held within the application temperature range 
specified by the manufacturer for a period of four hours and it 
must be able to be reheated from room temperature to the 
application temperature four (4) times without showing any of 
these detrimental effects. 

.6 When applied at the temperature recommended by the 
manufacturer and at a film thickness of 2 to 4 mm, the material 
shall set solid and show no tracking under traffic after elapsed 
times as follows: 

.1 Two (2) minutes at an air temperature of 10o C, relative 
humidity less than 75 %, and road surface temperature 
from 10o C to 20o C. 

.2 Five (5) minutes at an air temperature of 32o C, relative 
humidity less than 75 %, and road surface temperature 
from 35o C to 50o C. 

.3 The drying time under conditions intermediate between 
the two air temperatures shall be interpolated using a 
straight line model. 

.7 The quantity, type, and gradation of the component reflecting 
glass spheres premixed in the thermoplastic material shall be 
at the discretion of the manufacturer, but shall provide retro 
reflection levels specified below. 
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3.0 EXECUTION   

 
3.3 Application 

 
Add to 3.3.1.3 

 
Temporary raised pavement markings (TRPMs) are to be provided 
on all multi-lane roadways as directed by the Contract Administrator 
and the City. 

  
Delete 3.3.3.3 and 
replace with the 
following 

 
Thermoplastic material shall be heated in the melter to a 
temperature of 382 °F. 

  END OF SECTION 
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1.5 Measurement and 
Payment 

 

Delete 1.5.4 and  
replace with the 
following 
 

Payment for powder coated black barrier fence includes all 
materials, attachment plate mounting, work, and incidentals shown 
on MMCD Standard Detail Drawing C14 as separate items for each 
type of installation, including anchors and concrete bases, as 
required. Measurement will be made along the surface of the 
ground for length of each item of fence installed.  
 

   
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 



SUPPLEMENTARY  SECTION 32 84 23 
CONTRACT  SS 41  
SPECIFICATIONS IRRIGATION 2026 

 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

1 GENERAL 
 
1.1 SECTION INCLUDES 
 

.1 Design, labour, Products, equipment and services necessary for irrigation work in accordance with the Contract 
Documents. 

 
1.2 REFERENCES 
 

.1 CSA B137.3, Rigid Polyvinyl Chloride (PVC) Pipe for Pressure Applications (Withdrawn, No Replacement).  
 
.2 ASTM D1248, Standard Specification for Polyethylene Plastics Extrusion Materials for Wire and Cable. 
 
.3 ASTM D2466, Standard Specification for Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings, Schedule 40.  
 
.4 ASTM D3350, Standard Specification for Polyethylene Plastics Pipe and Fittings Materials. 

 
1.3 CODES AND PERMITS 
 

.1 All work shall be installed in accordance with the requirements of local and applicable provincial and federal 
regulations. Any work shown on the drawings or described in the specifications which is at variance with the regulations 
shall be changed to comply with the requisite authority at no cost to the City. 
 
.2 WorkSafe BC regulations shall be followed. 
 
.3 The Subcontractor shall be responsible for obtaining all permits and licenses required to undertake and complete the 
work. Include costs for required permits and approvals in tendered prices.  
 
.4 Provide the Consultant with signed and approved copies of all required permits, including the following: 

 
.1 Backflow test report. 
.2 Technical Safety BC Electrical Contractor Authorization and Declaration of Compliance Electrical Inspection 

Request Form. 
 
1.4 SUBMITTALS 
 

.1 Provide a Certified Irrigation Contractor certificate and proof of good standing with the Irrigation Industry Association 
of BC or the Irrigation Association within 5 days of receipt of the Notice to Proceed.  
 
.2 Provide FSR C R Low Energy field safety representative certificate of qualification and Electrical Contractor License 
within 5 days of receipt of Notice to Proceed.  
 
 .3 Provide Backflow Assembly tester certificate within 5 days of receipt of Notice to Proceed.  
 
.4 If required, the Subcontractor shall submit evidence of project personnel having certification in High-Density 
Polyethylene Butt Fusion within 5 days of the Notice to Proceed.  
 
.5 The Subcontractor shall submit Shop Drawings for approval by the Consultant prior to construction. Shop Drawings of 
the irrigation system are required for all aspects of the irrigation system not included in the Drawings. This includes but 
is not limited to: 
 

.1 Revisions to irrigation system design not previously addressed in Contract Documents, including revisions to 
irrigation system design which markedly alter the original design, as determined by the Consultant. 

.2 Installation details for irrigation components are not addressed in the Contract Documents. 

.3 Details are required by the consultant for the review of proposed substitutes. 

.4 Tasks identified in project specifications as requiring a Shop Drawing.  

.5 Submit shop drawings to the consultant for review, comment, approval, or rejection. 
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.6 The Subcontractor shall submit product literature for approval by the Consultant prior to the start of 
construction. 

.7 Provide Electrical Installation Permit and Electrical Contractor Authorization and Declaration of Compliance 
Electrical Inspection Request upon permit issuance. 

.8 Submit a complete set of Record Drawings to the Consultant prior to the issuance of a Certificate of 
Substantial Performance. Submit a digital copy in .pdf and .dwg format, hard copies in full and half-sized, 
and a half-sized laminated copy in the controller cabinet.  

.9 Submit the complete Operating Manual to the Consultant prior to issuance of Substantial Performance. 
Provide one (1) hard copy in a binder and one (1) digital copy.  

.10 Submit a written guarantee to the Consultant prior to issuance of Substantial Performance. 
 
1.5 IRRIGATION RECORD DRAWINGS 
 

.1 Maintain accurate scaled records of the installed irrigation system and its components on a marked-up set of Contract 
Documents daily during Construction. Show all deviations from the Contract Drawings. Make marked-up Contract 
Drawings available to the Consultant upon request.  
 
.2 For sports fields and large parks, retain a qualified survey instrument operator to record the exact locations of all 
installed irrigation components, including changes of pipe direction. 
 
  
.3 The Record Drawings shall be submitted within 14 days of issuance of Substantial Performance. Submit one (1) full-
sized copy, one (1) half-sized copy, and one (1) half-sized laminated copy. Submit digital copies in .pdf and .dwg format 
with the digital submission of the Operating Manual.  
 
.4 The Record Drawings must clearly and legibly show all components of the irrigation system as installed, including wire 
splices. The Record Drawings must include the following: 

.1 Identify each zone numerically, complete with precipitation rate and GPMs per zone. 

.2 Scale and north arrow. 

.3 Legend of all equipment installed, complete with make and model of each product.  

.4 Date of installation. 

.5 Irrigation watering schedule.  

.5 The Subcontractor shall maintain the as-built record drawing throughout the maintenance and warranty 
period and issue a revised as-built Irrigation Drawing at Final Acceptance if any changes are made. The as-
built drawings shall be certified by the landscaping subcontractor as being an accurate record of the 
installation. 

 
1.6 OPERATING MANUAL 
 

.1 Prepare a complete Operating Manual for the installed irrigation system. The Operating Manual shall be submitted 
within 14 days of issuance of Substantial Completion. The content of the Operating Manual must include: 

.1 Product literature and warranty documentation 

.2 Equipment operating instructions. 

.3 Maintenance instructions, including spring start-up and winterization procedures.  

.4 Copies of all irrigation inspection reports and test results.  

.5 Copies of the backflow test report and Electrical Permit.  
 

.2 A written guarantee statement covering workmanship and materials shall be provided to the City for at least one (1) 
year from the date of Substantial Performance. The Subcontractor shall warranty maintenance on the system for at least 
one (1) year, including but not limited to spring start-up, adjustments and maintenance operations as required, and 
winterization. The Subcontractor will also attend a warranty inspection before handover.  

 
1.7 QUALITY ASSURANCE 
 

.1 The Subcontractor performing this work shall be a "Certified Irrigation Contractor," having met the certification 
standards established by the Irrigation Industry Association of British Columbia or the Irrigation Association and having 
experienced, trained, and insured personnel qualified for the scope of work.  
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.2 Be certified as a Class C R Low Energy field safety representative (FSR) registered with Technical Safety BC as an 
Electrical Contractor.  
 
.3 If the design involves High-Density Polyethylene Pipe (HDPE), the Subcontractor shall be certified in High-Density 
Polyethylene Butt Fusion as certified by the British Columbia Institute of Technology or approved equivalent.  
 
.4 Manufactured products, including but not limited to irrigation heads, quick couplers, controllers, valve boxes and 
valves, will be warranted as per the manufacturer's standard warranty period or a minimum of one (1) year, whichever 
is greater. 
 
.5 The double-check valve assembly and meter shall be installed and tested by a certified and licensed backflow tester 
with B.C.W.W.A. 
 
.6 All electrical components or products specified or used in the construction of the proposed irrigation system must be 
CSA-approved and installed in accordance with all local, provincial, and national electrical codes. 
 
.7 All materials are to be new and without flaws.  
 
.8 The completed irrigation system is to efficiently and uniformly irrigate all areas and perform as required by these 
specifications. 
 
.9 A written guarantee of the installed irrigation system shall be provided to the City covering workmanship and 
materials for at least one (1) year from the date of substantial completion.  The Subcontractor shall warranty 
maintenance on the system for at least one (1) year, including but not limited to spring start-up, adjustments and 
maintenance operations as required, and winterization.  

 
1.8 TESTS AND INSPECTIONS 
 

.1 Inspection and testing of components will be required at various milestones during construction to ensure the 
irrigation system's performance meets expected standards. 
 
.2 Provide equipment and personnel necessary for the performance of inspections and tests. 
 
.3 The Subcontractor shall provide a minimum of 3 days' notice to the Consultant of required inspections.  
 
.4 Conduct all inspections and tests in the presence of the Consultant and request the Consultant issue a signed report 
to the Subcontractor within three days regarding each test result.  
 
.5 Keep work uncovered and accessible until successful completion of inspection or test. 
  
.6 As a condition of issuance of a Certificate of Substantial Performance, confirm in writing to the Consultant the 
following inspections and successful tests: 

.1 Backflow prevention test. 

.2 Point of Connection Inspection. 

.3 Mainline Inspection. 

.4 Mainline pressure test. 

.5 Mainline pressure test. 

.6 HDPE pipe strap test. 
 
.7 System installation inspections shall be held regularly. 
 
.8 Backflow Assembly Test: 

.1 Conduct backflow prevention assembly test as per BC Water Works Association standards using qualified 
personnel. 
.2 Conduct backflow upon backflow assembly installation and submit the report to the Consultant.  

 
.9 POC Inspection: 
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.1 Inspect the point of connection. Inspect all components, connections, wire splices, supports, and sizing. 

.2 Call for inspection upon completing the installation of the point of connection.   
 
.10 Mainline Inspection: 

.1 Inspect the mainline trench, depth, sand bedding, welds, connections, caution tape, and wire. 

.2 Call for inspection once 50% of the mainline is installed. 
 
.11 Mainline Pressure Test: 

.1 Perform mainline pressure test to identify potential leaks and ensure mainline can operate at design 
pressure and maintain pressure. 
.2 Conduct mainline pressure test before backfilling of mainline. 
.3 Fill the mainline with water and expel all air from the pipe. Maintain water in the pipe for 3 hours.  
.4 Subject mainline to hydrostatic pressure of 120psi or twice the optimum design pressure of the mainline 
and not to exceed 160psi. 
.5 Stop the make-up water supply from going to the mainline and record hydrostatic pressure. 
.6 Visually inspect mainline and fittings for leaks.   
.7 Record hydrostatic pressure in the mainline 3 hours after the supply of make-up water stopped.   
.8 The test result is determined based on the difference in recorded pressures at the beginning and end of the 
test. A 5% difference or less is considered a pass.  
.9 Identify the source of the leak and replace all defective material and workmanship as necessary to eliminate 
the leak.  
.10 Repeat the mainline pressure test and make replacements as necessary until a passed result is achieved.   
  

 
.12 System Coverage and Operation Test: 

.1 Conduct coverage and operation tests after installation and operation of the complete irrigation system. 
Conduct inspection to confirm that: 
.1 Head spacing does not exceed the distances shown on Contract Drawings, and head-to-head coverage is 
achieved. 
.2 Where applicable, irrigation piping should be installed to follow the contours of the land to minimize low-
head drainage situations.  
.3 Heads, boxes, vaults, and trenches are at a specified elevation relevant to the finished grade and are not 
subject to settlement or lifting. 
.4 Valves are installed with the required clearances, materials, products, and connections.  
.5  All irrigation components are installed with all required clearances, materials, products, and connections.  
.2 Conduct operational tests to verify that: 
.1 The controller can be programmed manually and remotely via the City's central control system. 
.2 The controller can send and receive communication with the City's central control system 10 consecutive 
times without a missed communication. 
.3 The controller responds to the flow sensor. 
.4 Operating pressure is within design parameters. 
.5 Each zone can be operated automatically and in succession via the programmed controller. 
.6 There is no overspray onto different control zones, hard surfaces, or other improvements. 

 
.13 Dripline Emitter Test: 

.1 Perform inspection and testing of the dripline/emitter manifold and lines to identify potential leaks and 
confirm that the manifold, driplines, and emitters can operate at design pressure. Conduct inspection and testing 
prior to backfilling the manifold, driplines, or emitters. 
.2 Fill the manifold and lines with water at operating pressure and maintain pressure for 15 minutes. Visually 
inspect the manifold, driplines, and fittings for leaks. Confirm that emitters are functioning correctly. Identify sources 
of leaks and replace all defective materials and workmanship as necessary to eliminate the leak. 
.3 Repeat inspection and testing and make replacements as necessary until no further leaks are identified. 

 
.14 HDPE Pipe Strap Test: 

.1 Conduct an HDPE pipe strap test at least 1 hour after the fusion weld has been made before backfilling of 
HDPE pipe on those fusion welds where, upon visual or tactile inspection, the bead does not roll back properly or is 
inconsistent in height or width. 
.2 HDPE pipe strap consists of: 
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.1 Cut fusion weld from pipe, allowing 200mm on either side of weld to work with. 

.2 Cut pipe lengthways through fusion weld to create a strap 25mm wide. 
  
.3 Bend strap back on itself. 
.4 If weld breaks repeat test on another fusion weld, chosen by the Consultant. If second fusion weld fails, 
then all welds become suspect, and the HDPE pipe cannot be installed until the reason for the fusion joint failures is 
determined. 
.5 If the fusion weld does not break, then the weld is acceptable, and no further testing of similar welds is 
required. 
.6 Replace or repair the tested pipe strap. 

 
.15 Vault Drainage Test: 

.1 Conduct vault drainage test when the vault is installed and backfilled. 

.2 Plug the drain, fill the vault with water to a depth of 300mm, and leave the water to drain. 

.3 Determine the test result based on the time required for the water to drain. To pass this test, the water 
must drain in 60 minutes or less.  

 
1.9 SUBSTITUTIONS 
 

.1 Where materials are specified by brand name and model number, such specifications shall be deemed to facilitate a 
description of the materials and material quality and shall establish a standard for performance and quality against 
which proposed substitutes shall be evaluated. 
 
.2 Substitution requests shall not be considered unless submitted in writing with sufficient descriptive literature and 
product samples to permit product comparison. 
. 
.3 All product substitutions shall be equal to or greater than the original design in performance, value, and water 
efficiency. All proposed sprinkler substitutions must be accompanied by verifiable water efficiency performance data 
provided by the manufacturer or an independent industry source such as the Centre for Irrigation Technology (CIT), 
Fresno. 
 
.4 Alternate materials shall match the specified materials in performance, flow, and pressure loss so as not to 
compromise the intent of the design. 
 
.5 The consultant's written approval is required for the use of materials different from those shown in the design. 
Materials installed that have not been preapproved by the Consultant are subject to removal and replacement with 
approved materials at the Subcontractor's expense. 
 
.6 Substitution requests by the Subcontractor shall have no impact on Milestone Dates. 

 
1.10 SITE CONDITIONS 
 

.1 Verify the existence and location of all underground utilities and services before the commencement of the work. 
 
.2 Consult with the Consultant to adjust the design, if necessary, to suit existing site conditions and grades before the 
work commences. 
 
  
.3 Ensure that sequencing of irrigation work is carried out in coordination with the work of other trades and that 
sleeves, wire, pipes, valves, and other equipment are installed when appropriate. 
 
.4 Plan, schedule and execute work to ensure a water supply is available for landscape establishment and maintenance 
purposes at the appropriate time, in adequate amounts, and operating at design pressures to ensure satisfactory 
irrigation of all landscaped areas. 
 
.5 Report to the Consultant in writing any conditions or defects encountered on the site during or before construction 
upon which the work of this section depends and which may adversely affect its performance. 
 



SUPPLEMENTARY  SECTION 32 84 23 
CONTRACT  SS 46  
SPECIFICATIONS IRRIGATION 2026 

 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

.6 Protect existing landscape features, plant material, structures, irrigation work in progress, and the work of other 
trades from damage. 

 
2  PRODUCTS 
 
2.1 ELECTRICAL PRODUCTS 
 

.1 All electrical products shall be CSA-approved and bear the CSA label. Alternatively, where a product does not bear the 
required CSA label, it shall be approved in writing by the authority having jurisdiction. 
 
.2 The wiring conduit shall be a Grey PVC DB2 non-metallic electric conduit, as shown on the drawings, with a minimum 
diameter of 50 mm. 

 
2.2 ELECTRICAL SERVICE AND METER 
 

.1 Unless already installed or otherwise required by the electrical utility having jurisdiction over the site, provide a 
metered electrical service, including but not limited to: 

.1 Electrical permit. 

.2 Electrical meter. 

.3 Establish and verify the electrical account with the appropriate utility provider.  
 
.2 The type and size of electrical service are to be specified in the contract drawings. 
 
.3 Unless specified otherwise, an electric meter is to be supplied and installed according to the electrical utility's 
standards and specifications. 

 
2.3 IRRIGATION CONTROLLER  
 

.1 Acceptable controllers are the Toro DXi Central Control Assemblies series. Refer to the design for specific models.  
 
.2 The controller must include a Toro M8C cellular Kit with an antenna. 
  
 
.3 Where power is not available, acceptable battery-operated controllers are: 

  .1 Rain Bird ESP-BAT-BT 
  .2    Toro Tempus DC Series 
 
2.4 CONTROLLER CABINET 
 

.1 Acceptable controller cabinets include the following: 

.1 DXi Stainless Steel Wall Mount Cabinet. 

.2 DXi Stainless Steel Pedestal Type 1. 

.3 Or as shown on the Contract Drawings. 
 
2.5 CONTROL WIRE 
 

.1 The control wire from the irrigation controller to the electric control valve is to be a minimum of #14 gauge, with 
direct burial and type TWU 40 wire. It may be any colour other than white, blue, purple, or red. 
 
.2 The common wire from the irrigation controller to the electric control valve must be a minimum #14 gauge direct 
burial, type TWU 40 wire, and white in colour. 
 
.3 The master valve wire from the controller to the valve must be a minimum #14 gauge direct burial, type TWU 40 wire, 
and it must be red in colour. 
 
.4 The spare control wire is to be blue in colour. 
 
.5 Spare common wire to be white in colour. 
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.6 All connectors will be new, two-step, CSA-approved for watertight applications and assembled according to the 
manufacturer's recommendations.  

 
2.6 TWO-WIRE CONDUCTOR 
 

.1 The Paige Electric P7350D shall be used to communicate between the controller and the field decoders at the electric 
control valves. 
 
.2 Single conductor spare decoder wire shall be CSA-approved #14 AWG Blue. 
 
.3 All control wires installed shall use a Polyethylene outer jacket. 
 
.4 All connectors are to be new, two-step, CSA-approved for watertight applications and assembled according to the 
manufacturer's recommendations.  

 
2.7 GROUNDING AND BONDING 
 

.1 Ground assembly consists of CSA and BC Electrical Code-endorsed products per the irrigation controller 
manufacturer's recommendations for grounding. 

 
  
2.8 WIRE SPLICE BOXES 
 

.1 The wire splice box, matching lid, and extensions are to be commercial grade and grey in colour. The wire splice box is 
to have a locking overlapping lid with a stainless steel bolt locking device and appropriate washers. 

 
2.9 WATER SERVICE AND METER 
 

.1 Unless already installed or otherwise required by the water utility having jurisdiction over the site, provide a metered 
water service, including but not limited to: 

.1 Permit.  

.2 Backflow prevention assembly. 

.3 Establish and verify water accounts with the appropriate utility provider.  
 
.2 Supply and install a water meter in accordance with the requirements of the water utility. 
 
.3 Conform water meter size to mainline diameter and allow for minimal pressure losses. 

 
2.10 VAULT AND LID 
 

.1 Refer to Contract Drawings for acceptable vaults and lids for point-of-connection components.  
 
.2 Lids to have recessed hinges and locking hardware. 

 
2.11 VAULT DRAIN 
 
 .1 Perforated Schedule 40 PVC pipe, 100mm diameter with threaded inlet cover having 13mm grated openings. 
 
2.12 BACKFLOW PREVENTION ASSEMBLY 
 

.1 Acceptable double-check valve assemblies are: 
.1 Watts Series 007 Double Check Valve Assembly. 
.2 Apollo 4A 100 Double Check Valve Assembly.  

 
2.13 FLOW SENSORS 
 
 .1 Flow sensors are to be PVC, sized to match system low and high flows.  Acceptable flow sensors are: 
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.1 Toro TFS 050. 

.2 Toro TFS 075. 

.3 Toro TFS 100. 

.4 Toro TFS 150. 

.5 Toro TFS 200. 

.6 Toro TFS 300. 

.7 Toro TFS 400. 
  
 

.2 Acceptable wires for the flow sensor shall be shielded, direct burial communication cable and include the following: 
.1 Regency Wire PE 39 Communication Cable. 
.2 Paige Electric P71R2D. 
.3 Approved equal. 

 
2.14 MASTER VALVE 
 

.1 Acceptable master valves are as follows: 
.1 Rain Bird PEB Series. 
.2 Toro P220 Series. 

 
.2 Master valve to be sized to maximum and minimum flow parameters as shown on Contract Drawings. 

 
2.15 PRESSURE REDUCING VALVE 
 
 .1 Acceptable water pressure-reducing valves are Watts Series 25AUB Z3. 
 
2.16 BLOW-OUT ASSEMBLY 
 
 .1 Blowout assembly to consist of a tee with a 25 mm ball valve with a plug.  
 
2.17 QUICK-COUPLING VALVE 
 

.1 Acceptable quick coupling valves are as follows: 
.1 19mm Rain Bird 3 RC. 
.2 25mm Rain Bird 5 RC. 

 
2.18 GATE VALVE 
 
 .1 For gate valves sized up to 50mm, acceptable gate valves include the following: 

.1 Red White #280. 

.2 Toyo #206A. 
 
 .2 Acceptable gate valves that are sized greater than 50 mm are as shown on Contract Drawings. 
 
2.19 POLYVINYL CHLORIDE (PVC) PIPE 
 

.1 Conform to CSA B137.3. 
 
.2 New condition, extruded from virgin, high impact materials, solvent weldable with belled ends, continually and 
permanently marked showing manufacturer's name, material, size, and pressure rating. 
 
.3 Acceptable PVC pipe to be as follows: 

.1 Class 200 PVC.  

.2 Schedule 40 PVC. 
  
2.20 POLYETHYLENE (PE) PIPE 
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.1 New condition Series 100, in new condition, extruded from virgin materials, continually and permanently marked 
showing manufacturer name, material, size, and pressure rating. 

 
2.21 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 
 

.1 New condition CSA Approved, extruded from virgin materials, continually and permanently marked showing 
manufacturer's name, materials, size, and pressure rating. 
 
.2 Material to be listed by the Canadian Standards Association (CSA) and Plastic Pipe Institute (PPI) as a PE 3408 resin 
with a hydrostatic design basis (HDB) of 1600 psi for water at 231C. Material to comply with ASTM D1248 as a Type III 
Class C, Category 5, Grade P34 material and with ASTM D3350 as a 345434C cell material. 
 
.3 Acceptable HDPE pipe is dependent on operating pressure and to have Standard Density Ratios (SDR) as follows: 

.1 Max. pressure up to 100psi: SDR 17.0. 

.2 Max. pressure exceeding 100psi: SDR 11.0. 
 
2.22 SLEEVING 
 

.1 Schedule 40 PVC for irrigation sleeve in a bored hole or under the hard surface. 
 
.2 Irrigation sleeve diameter is to be a minimum of 50mm or twice the diameter of the pipe running through it, 
whichever is greater. 
 
.3 Control wire conduit to be a minimum of 50mm diameter CSA Approved electrical conduit. 

 
2.23 FITTINGS 
 

.1 New condition Schedule 40 PVC is conforming to ASTM D2466 standards and is of the same material as the pipe. 
Fittings are to be designed for solvent welding to PVC pipe except where valves and risers require threaded joints. 
 
.2 Nipples are to be threaded Schedule 80 PVC and manufactured from the same material as pipe. 
 
.3 At the point where the supply source changes from metal to PVC pipe, the metal end of the pipe must be an FIPT 
(female) adapter and the PVC fitting a MIPT (male) adapter. 
 
.4 Flange couplers may be used upon approval of the Consultant. 
 
  
.5 The fittings for the LDPE pipe are to be Spears insert fittings complete with stainless steel gear clamps. 
 
.6 Fittings for HDPE pipe to be butt fusion type for end-to-end joints. 
 
.7 The SDR rating of HDPE fittings must match the SDR rating of the HDPE pipe specified. 
 
.8 HDPE pipe fittings are to be moulded or fabricated by the pipe manufacturer. HDPE pipe fittings and flange adapters 
made by contractors or distributors are prohibited. 
 
.9 Fittings for dripline and drip emitters to be compatible with specified dripline or emitter and as recommended by the 
manufacturer. 
 
.10 All pipes and fittings installed in the irrigation vault are to be Schedule 80 per Drawings. 

 
2.24 PIPE SOLVENT AND PRIMER 
 

.1 PVC pipe solvent and primer combinations are recommended by the manufacturer and suitable for use with specified 
materials and applications. 
 
.2 Use solvent and primer as directed by the manufacturer. Use only solvent and primer that meets local codes. 
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.3 The use of wet and dry solvents and primers is prohibited. 

 
2.25 VALVE BOXES 
 

.1 Acceptable irrigation valve boxes are: 
 .1 Rain Bird VB Series Valve Boxes. 
 .2 NDS Pro-Spec Series. 
 
.2 Valve box and matching T Cover Lid and extensions to be commercial grade and green in colour. 
 
.3 The valve box is to have a locking lid with a stainless steel bolt locking device and appropriate washers.  

 
2.26 ELECTRICAL CONTROL VALVE 
 

.1 Acceptable electric control valves are: 
.1 Rain Bird PEB Series. 
.2 Toro P 220 Series. 

 
.2 Size the electric control valve in accordance with the valve manufacturer's recommendations for the design flow. 
  

2.27 SWING JOINT ASSEMBLY 
 

.1 Acceptable swing joint assemblies for sprinklers flowing up to 8 gpm: 
 .1 Rain Bird SA Series Swing Assembly. 
 
.2 For sprinklers flowing greater than 8gpm, use swing joints with three (3) threaded Schedule 40 PVC elbows and one 
threaded Schedule 80 PVC nipple. 
 
.3 The length of the nipple shall be such a length to permit the installed head or valve to be set as specified. 
 
.4 The diameter of the nipple to match the inlet for the valve or head is shown on the Contract Drawings. 

 
2.28 SPRINKLERS - SPRAYHEADS 
 
 .1 Acceptable sprayhead sprinklers are as follows: 

.1 Rain Bird 1806 SAM-PRS, 1806 SAM P45, 1812-SAM-PRS, 1812-SAM-P45 Series. 

.2 Rain Bird RD1800 Series Spray Heads. 
 

.2 Acceptable nozzles are Rain Bird MPR fixed arc nozzles. Where fixed arc nozzles do not fit the desired irrigated area, 
use Rain Bird HE VANs.  

 
2.29 SPRINKLERS - ROTORS 
 

.1 Acceptable rotors are as follows: 

.1 Rain Bird 5004 + SAM R Series. 

.2 Rain Bird Falcon 6504 Series. 

.3 Rain Bird 8005-SS Series for sports field applications. 

.4 Rain Bird 8005. 
 
2.30 ROOT WATERING SYSTEM 
 

.1 Acceptable root watering systems are Rain Bird RWS Series, and the size and depth are specified on the contract 
drawings. 
 
.2 Root watering systems shall be outfitted with a Rain Bird RWS SOCK when installed.  

 
2.31 DRIP ZONE KITS 
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.1 Acceptable drip zone kits are as follows: 
.1 0.3 to 20 GPM: Rain Bird XCZ 100 PRB COM. 
.2 15 to 40 GPM: Rain Bird XCZ 150 LCS. 

 
2.32 FILTERS 
 

.1 Acceptable filters are as shown on the Contract Drawings. 
 
  
.2 Filter to be commercial grade appropriate for designed flow rates and manufactured by Rain Bird.  

 
2.33 LANDSCAPE DRIPLINE 
 

.1 Acceptable driplines are as follows: 

.1 Rain Bird XFD On Surface Dripline. 

.2 Rain Bird XFS Sub Surface Dripline. 

.3 Rain Bird XFS CV Dripline. 
 
2.34 DRIP EMITTERS 
 
 .1 Acceptable emitters are Rain Bird Xeri bugs, sized as shown on Contract Drawing. 
 
2.35 LATERAL FLUSH ASSEMBLY 
 
 .1 Ball valve with a street elbow on swing joint assembly complete with Rain Bird VB10RND valve box. 
 
2.36 AIR RELIEF VALVES 
 
 .1 Acceptable air relief vales are Rain Bird ARV050 Air/Vacuum relief valves. 
 
2.37 THRUST BLOCK 
 

.1 Thrust blocks to be 20MPa at 28-day strength. Thrust blocks can be either: 

.1 Poured in place concrete. 

.2 Pre-cast concrete block. 
 
2.38 BACKFILL MATERIAL 
 

.1 Native excavated material shall be clean excavated soil, free from organic matter, stones larger than 25mm, building 
debris, and other foreign substances. 
 
.2 Sand: pit run sand. 
 

 
3 EXECUTION 
 
3.1 EXAMINATION 
 

.1 Report existing conditions at variance with Contract Drawings to the Consultant. 
 
.2 Verify locations of underground utilities before commencing excavation and conduct work to prevent interruption 
and damage to services and utilities. Make good all damages to same at Subcontractor's cost. 
 
.3 Verify the location of all services in building walls before boring or drilling holes. Make good all damages to same at 
Subcontractor's cost. 
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.4 Protect existing conditions and complete work from disturbance during work.  Make good all damages to same at 
Subcontractor's cost. 
 
.5 Adjustments to the irrigation system installation to avoid existing conditions, completed work, and utilities will be 
permitted subject to prior approval by the Consultant. 

 
3.2 LAYOUT 
 

.1 Locations of irrigation components shown on plans are schematic in nature. Coordinate the actual location of 
irrigation components with landscaping, building and physical features of the site. Confirm proposed changes to the 
location of irrigation components in writing with the Consultant before installation. Changes that markedly alter the 
irrigation design, in the consultant's opinion, require the submission of Shop Drawings and an updated Design Report to 
the Consultant for their permission to proceed. Record all approved revisions on a marked-up set of Contract Drawings. 
 
.2 Layout and stake irrigation system per Contract Drawings to confirm: 

.1 The layout is within the project boundary and property lines. 

.2 Site grades are consistent with Contract Drawings. 

.3 Damage to the root system of existing trees is minimized. 

.4 Installation of irrigation components to be a minimum of 1 meter outside the dripline of existing trees. 

.5 Minimum horizontal and vertical clearances from electrical and other utilities are met.  

.6 Location of all sleeving, mainlines, pedestals, vaults, valve boxes, and splice boxes. 
 
3.3 EXCAVATION 
 

.1 Excavate to ensure depth and bedding requirements are met. 
 
.2 All excavation is unclassified. Report any material or site condition that cannot be excavated by normal mechanical or 
normal means, or that may affect excavation to the required depth to the Consultant before excavation. 
 
.3 Identify and recycle all suitable materials recovered during construction. 
 
.4 Remove and dispose of buried debris exposed during excavation, including decommissioned irrigation materials and 
underground utilities, which may impede the proper installation and operation of the irrigation system. 

 
  
3.4 IRRIGATION CONTROLLER 
 

.1 Install irrigation controller in the cabinet as per Contract Drawings. 
 
.2 Coordinate controller installation with other electrical components. 
 
.3 Install controller and wiring in accordance with local, provincial, and national electrical codes. 
 
.4 Install communication components per the manufacturer's recommendations and establish communication between 
the controller and the City's Central Control System, including relays or boosters as necessary. 
 
 
.5 Before issuance of Certificate of Substantial Performance, request irrigation program from the Consultant and set 
controller program accordingly. 

 
3.5 CONTROLLER CABINET 
 

.1 Install the controller cabinet in the location shown on Contract Drawings or in an alternate location approved or 
directed by the Consultant. 
 
.2 Orient alignment of the controller cabinet as approved by the Consultant, to provide optimal observation of the 
irrigation system in operation.  
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.3 Install the controller cabinet using a poured-in-place concrete pad mount. 
 
.4 Provide electrical service to controller cabinet as shown in Contract Drawings. 

 
3.6 CONTROL WIRE 
 

.1 Install control wire per code by qualified personnel employed by the company holding the electrical permit. 
 
.2 Bury control wire per applicable code and in no case above the bottom side of the parallel pipe.  
 
.3 Bed control wire in sand with a minimum of 50 mm sand around the control wire. Where the control wire is in the 
same trench as the pipe, place the wire beside the pipe with a horizontal clearance of a minimum of 50 mm and in 
accordance with BC Electrical Code depth. 
 
.4 Bundle multiple lengths of wire in the same trench or conduit with ties at a maximum of 3.0m intervals. 
 
.5 Install wire with 600 mm length of coiled slack at all direction changes, in wire splice boxes and at connections to 
controlled components.  
 
 .6 Identify all control wires entering the controller cabinet with a permanent label or tag indicating the zone number of 
the valve operated by each control wire.  
 
.7 Maintain consistent wire colour through wire splice box. 
 
.8 Minimize wire splices. Where wire splices are unavoidable, make splices only in the wire splice box using a specified 
connector.  
 
.9 Identify spliced wire with permanent label or tag indicating zone number of the spliced control valve.  
 
.10 Where specified on Contract Drawings, install extra control wire to wire splice box. Provide 600 mm of 
coiled slack of each wire end in the wire splice box. Identify extra control wire as 'extra' wire with a permanent label or 
tag.   

 
3.7 GROUNDING AND BONDING 
 

.1 Install ground assembly in the location shown on Contract Drawings or the revised location approved by the 
Consultant. 
 
.2 Use the rod, plate and wire configuration as recommended by the manufacturer of the irrigation controller and per 
BC Electrical Code. 

 
3.8 WIRE SPLICE BOX 
 

.1 Where possible, locate the wire splice box in the planting bed for ease of access, maintenance, and testing. 
 
.2 Install the wire splice box per the drawings and arrange it neatly and in an orderly manner. 
 
.3 Do not install valves in the wire splice box. 
 
.4 The wire splice box is to be a Rain Bird VB10RND valve box. 

 
3.9 WATER SERVICE AND ACCOUNT 
 

.1 Establish a water utility account and obtain permits and approvals necessary to install and operate irrigation systems. 
 
.2 Review regulations and restrictions imposed by applicable water utility with a Certified Irrigation Designer and advise 
the Consultant of any regulations or restrictions that will affect the operation of the proposed irrigation system. Provide 
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the Consultant with the options necessary to respond to any regulations or restrictions affecting the operation of the 
proposed irrigation system.  
 
.3 Coordinate with water utility as required to confirm availability, suitability, and location of an acceptable service 
connection. 
 
.4 Isolate water service before installation of any irrigation components. 
  
  
.5 Install water service to the point of connection. Refer to City requirements for irrigation water service. 
 

 
3.10 VAULT AND LID 
 

.1 Install vault in location on Contract Drawings or in an alternate location approved or directed by the Consultant. 
 
.2 Support and brace point of connection components, piping and valves within the vault using adjustable aluminum 
pipe stands complete with riser, pipe clamps, base plate, and stainless steel fittings in the quantity per service size 
indicated as follows: 

.1 19 mm: 2 supports. 

.2 50 mm: 3 supports. 

.3 64 mm and greater: 3 supports per vault. 
 
.3 Use Schedule 80 Pipe and fittings for inside vault and extend outside the vault a minimum of 300mm beyond the 
vault.  
 
.4 Connect PVC and metal pipes using male threads on PVC and female threads on metal pipes. 
 
.5 Install vault drain and connect to drain pit, dry well, manhole or catch basin. 

 
3.11 VAULT DRAIN 
 

.1 The vault drain consists of a minimum of 2m3 of 25mm drain rock wrapped in landscape fabric.  
 
.2 The pipe from the vault shall have a minimum of 0.5% slope from the vault to the drain pit.  

 
3.12 BACKFLOW PREVENTION DEVICE 
 

.1 Install the Double Check Valve Assembly (DCVA) in a lockable concrete vault or a locked mechanical room, per the 
Contract Drawings. 
 
.2 Install the backflow prevention assembly in accordance with all applicable codes and bylaws and the current Cross 
Connection Control Manual Accepted Procedure and Practice (BCWWA).  
 
.3 Support backflow prevention assembly with specified supports per the manufacturer's recommendations for 
locations of the support points. 

 
3.13 FLOW SENSOR 
 

.1 Install flow sensor in the location specified by Drawings. 
 
.2 The flow sensor wire is to run continuously, with no splices, between the flow sensor and irrigation controller.  
 
.3 There must be an unrestricted pipe for at least 10x the pipe's diameter upstream and 5x the pipe's diameter 
downstream of the tee.  
 
.4 Follow the manufacturer's recommendations for the installation of a flow sensor and wiring. 

 



SUPPLEMENTARY  SECTION 32 84 23 
CONTRACT  SS 55  
SPECIFICATIONS IRRIGATION 2026 

 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

3.14 MASTER VALVE 
 
 .1 Install master valve per Contract Drawings.  
 
3.15 PRESSURE REDUCING VALVE 
 
 .1 Install a pressure-reducing valve as shown on Contract Drawings.  
 
3.16 BLOW-OUT ASSEMBLY 
 

.1 Install the blow-out assembly immediately in a vault at the point of connection. If the point of connection is inside a 
building, install the blow-out connection immediately downstream of the isolation valve where the mainline pipe exits 
the building.   

 
3.17 QUICK COUPLERS 
 
 .1 Install in valve box per manufacturer's recommendations and Contract Drawings. 
 
3.18 GATE VALVE 
 
 .1 Install in valve box per manufacturer's recommendations and Contract Drawings. 
 

.2 Where points of connections are located within a building, install an isolation valve immediately downstream of 
where the pipe exits the building, in a rectangular valve box.   

 
3.19 PIPES AND FITTINGS 
 

.1 Verify that all pipes, fittings, primer, and cement are compatible for proper installation.  
 
.2 Do not locate the open side of the trench any closer than 300 mm from the hard surface or feature. 
 
.3 Keep the inside and outside of the pipe and its ends clean at all times. Cap or plug open pipe ends to keep out dirt and 
debris. 

 
 .4 Cut PVC pipe ends at a right angle to pipe length, and clean burrs before joining pipe and fittings.  
 
.5 Immediately before joining pipe and fittings, wipe contact surfaces clean with primer. 
 
.6 Apply a light coat pipe of cement on the inside of the fitting and a heavier coat on the outside of the pipe. Insert the 
pipe into the fitting and give a quarter turn to seat cement. Wipe excess cement from outside of the pipe.  
 
.7 Consultant reserves the right to request that the Contract remove and replace any solvent weld joints that are  
 
.8 Wrap male threads of threaded fittings with a minimum of 3 wraps of Teflon tape immediately prior to making a 
connection. 
 
.9 Flush all irrigation pipes fully to remove accumulation of dirt and debris before installation of heads, dripline, 
emitters, and filters. Flush all laterals in a manner approved by the manufacturer to prevent clogging of screens, nozzles, 
and emitters. 
 
.10 Conduct mainline pressure test and HDPE pipe strap test and obtain approval from the consultant before 
backfilling lines. 
 
.11 Sidewall fusion of HDPE is not acceptable.  
 
.12 Set mainlines and laterals on and backfill them with sand to the clearance limit shown on the drawings.  
 



SUPPLEMENTARY  SECTION 32 84 23 
CONTRACT  SS 56  
SPECIFICATIONS IRRIGATION 2026 

 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

.13 Install thrust blocks at all changes in the direction of PVC pipe 64mm in diameter or greater and for any 
change in the direction of gasketed pipe. 
 
.14 Install lateral piping at a depth of 300 mm to 600 mm (12" to 24"). 
 
.15 Install mainline piping at a depth of 450 mm to 800 mm (18" to 32").   

 
3.20 SLEEVING 
 

.1 Install irrigation sleeves in locations shown on Contract Drawings. 
 
.2 Install irrigation sleeve to depth as follows: 

.1 Mainline Piping: 
.1 600 mm below walkways 
.2 900 mm below driveways, roads and plazas 

.2 Lateral Piping: 
.1 300 mm below walkways 
.2 600 mm below driveways, roads and plazas 

 
.3 Install sleeves to extend 1.0 m past the edge of the hard surface into the soft landscape surface.  
  
.4 Cap sleeve with removable plug or cover. Maintain plug in sleeve until the pipe or wire is ready to be installed. 
 
.5 Bed sleeves as follows: 

.1 Under walkways, 100 mm of sand is placed all around. 

.2 Under driveways, roads, and plazas, compacted base aggregate all around per materials shown on 
Drawings. 

 
.6 Bury a piece of detectable metal on top of each end of the sleeve to enable the location of the sleeve end by a metal 
detector after burial. 
 
.7 Stake location of each end of the sleeve prior to backfilling such that the top of the stake is 300 mm above finished 
grade and maintained. Label the exposed end of the stake with the word "sleeve".  
 
.8 Record the location of sleeve ends and label the size of the sleeve on record drawings. 
 
.9 Remove the sleeve stake after submitting the Record Drawings. 

 
3.21 VALVE BOXES 
 

.1 Install manual and electric control valves, control zone kits, and quick coupler valves in valve boxes or concrete vaults, 
as shown on the Drawings. 
 
.2 Except as shown otherwise on Contract Drawings or approved otherwise by the Consultant, locate valve boxes in 
planting beds and locate for ease of access, maintenance, and testing. 
 
.3 Install the valve box flush with the finish grade and arrange it in a neat and orderly manner. 
 
.4 Provide a minimum 50 mm clearance between the valve box and all components within. 
 
.5 The valve box must not contact the irrigation pipe. Use 300mm height-matching valve box extensions as required.  
 
.6 Up to three (3) 25 mm control valves or two (2) 38 mm control valves may be contained within a single valve box 
provided 100mm of clearance between valves.  Install valves 50 mm and larger in their own valve box.   
 
.7 Install a minimum of four (4) bricks below all corners of the valve box. The bricks shall not intrude into the valve box's 
space.   
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.8 Wrap all valve boxes in landscape fabric before burial to prevent material from sloughing into the valve box.  
  

 
3.22 ELECTRICAL CONTROL VALVE 
 

.1 Install in valve box per manufacturer's recommendations and Contract Drawings. 
 
.2 Identify the electric control valve with a permanent label or tag indicating the zone number of the valve. 
 
.3 Install a 25 mm Schedule 40 PVC ball valve upstream of each 25mm; for larger valves, install a gate valve sized to 
match the valve.   
 
.4 Ensure a 50 mm gap between the bottom of the valve and the top of the drain rock.  
 
.5 Install valve box on bed 150mm depth of 25mm drain rock that extends 100mm past all edges of the valve box. 

 
3.23 SWING JOINT ASSEMBLY 
 

.1 Fabricate the assembly of a triple swing joint using three threaded Schedule 40 PVC elbows and one threaded 
Schedule 80 PVC nipple for sprinklers flowing more than 8gpm and preassembled Rain Bird swing joint assemblies for 
sprinklers flowing up to 8gpm.  
 
.2 Install swing joint assembly to rotate counterclockwise when depressed.  
 
.3 Tape threads of PVC fittings with Teflon tape and make hand tight. 
 
.4 Install pre-fabricated swing joints per the manufacturer's recommendations.  

 
3.24 SPRINKLERS 
 

.1 Install per manufacturer's recommendations and in the location shown on Contract Drawings. 
 
.2 The location of heads, as illustrated on the Contract Drawings, is intended as a guide to the layout of heads. Establish 
actual head locations in the field to ensure complete and adequate coverage of all areas to be irrigated and no 
overspray onto adjacent surfaces and improvements. Do not exceed the head spacing shown on the Contract Drawings. 
 
.3 Where obstructions or site improvements hinder or block head-to-head coverage, advise the Consultant and 
determine the best method to maximize coverage.  
 
.4 For flat surfaces, install head plumb to finished grade.  For sloped surfaces, install a head perpendicular to half the 
grade of the slope. 
  
.5 Mount pop-up heads on the triple swing joint assembly. Connect the sprinkler's bottom inlet to the swing joint 
assembly, not the side inlet. Adjust the swing joint assembly to set the head flush with the finish grade. Tape the threads 
of the PVC fittings with Teflon tape and make the hand tight. 
 
.6 Adjust arc, the radius of coverage and flow at each sprinkler to achieve even head-to-head coverage of the area to be 
irrigated, with minimum over-spray onto other surfaces. 

 
3.25 ROOT WATERING SYSTEM 
 

.1 Install root watering system as follows: 
.1  Install sock over the canister. 
.2 Position units evenly spaced around the root ball and adjacent to the root zone within the tree canopy. 
.3 Fill the canister with pea gravel to 50mm below the bubbler. 
.4 Connect to lateral pipe with Rain Bird SPX Series Swing Pipe and Rain Bird SB Series Spiral Barb fittings.  
.5 Cover the grate with duct tape or landscape fabric to prevent the ingress of foreign material during 
construction. Remove it prior to Substantial Performance.  
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3.26 DRIP ZONE KITS 
 

.1 Install in valve box per manufacturer's recommendations and Contract Drawings. 
 
.2 Identify the electric control valve with a permanent label or tag indicating the zone number of the valve. 
 
.3 Drip zone kits shall include one (1) schedule 40 PVC ball valve and filter. 
 
.4 Drip zone kits are to include a ball valve, filter, and pressure regulating module.    
 
.5 Ensure a 50mm gap between the bottom of the valve and the top of the drain rock.  
 
.6 Install valve box on bed 150mm depth of 25mm drain rock that extends 100mm past all edges of the valve box.  

 
3.27 FILTERS 
 
 .1 Install the filter in the same valve box as a valve, per the manufacturer's recommendations and Contract Drawings. 
  
 
3.28 LANDSCAPE DRIPLINE 
 

.1 Do not install driplines or emitters of different flow lengths or spacing on the same zone. 
 
.2 Place the dripline on the prepared surface. The surface must be free of sharp rocks or other objects that may damage 
it. It must also be at the grade necessary for the dripline to be at the specified depth after the remainder of the topsoil 
or growing medium is placed. 
 
.3 Placement of dripline by trenching using hand or mechanical methods permitted only if specified as such on Contract 
Drawings or upon written approval of the Consultant. 
 
.4 Thoroughly flush each zone after installation and before beginning regular operation of the drip zone. 
 
.5 Stake dripline in beds every 450 mm on centre. 
 
.6 Make all zone connections and test the manifold, lines, and fittings for leaks prior to placing topsoil or growing 
medium over the manifold, headers, dripline, and emitters. 

 
3.29 DRIP EMITTERS 
 
 .1 Install per manufacturer's recommendations and as shown on Contract Drawings. 
 
3.30 LATERAL FLUSH ASSEMBLY 
 

.1 Install flush assembly on the swing joint in the valve box.  
 
.2 Install flush valve assembly at the end of each leg or section of drip line and at the end of each leg of lateral on a root 
watering system zone.  

 
3.31 AIR RELIEF VALVE 
 
 .1 Install an air relief valve at the highest point in the zone or bed.  
 
3.32 THRUST BLOCK 
 

.1 Place a thrust block to support the pipe joints from separating, not to prevent the pipe from heaving. Do not cover 
the top of the pipe with concrete thrust blocking at change from a horizontal alignment to a vertical alignment. 
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.2 For thrust blocks installed in disturbed soils, increase the thrust block area by 50%.  
 
.3 Place 2 ply of 6 mil polyethylene between the pipe and thrust block. 
 
.4 Allow the concrete to set before backfilling the trench or pressurizing the line. 
 
  
.5 Obtain approval from the Consultant before backfilling the thrust block. 

 
3.33 CLEAN-UP AND RESTORATION 
 

.1 Remove all waste and debris from the site resulting from irrigation installation. 
 
.2 Restore all disturbed surfaces to original condition or better, and repair all trench settlements. 

 
3.34 INSTRUCTIONS TO CITY (OWNER) 
 

.1 Instruct the City in complete operating and maintenance procedures for the irrigation system, including start-up, 
winterization, and programming.  
 
.2 Review Record Drawings and Operating Manual with the City on site. 

 
3.35 GENERAL MAINTENANCE 
 

.1 Inspect, operate, maintain, and adjust the irrigation system through the Landscape Maintenance Period until issuance 
of Certificate of Acceptance to ensure it operates as intended, including but not limited to: 

.1 Adjust irrigation schedule to ensure survival, health and growth of plant material and respond to soil 
conditions, and climate. 
.2 Clean sprinkler heads and adjust coverage to eliminate over watering, under watering and overspray onto 
adjacent surfaces. 
.3 Monitor and clean filtration equipment. 
.4 Restore grass areas, planting beds, and hard surfaces, as well as improvements affected by trench 
settlement and erosion. 
.5 Respond to requests from the Consultant for program adjustments, servicing, adjustments, and repairs. 

 
3.36 WINTERIZATION MAINTENANCE 
 

.1 During the Maintenance Period, be responsible for the winterization of the irrigation system at the end of the 
growing season and before the onset of air temperatures below 01 Celsius. Be liable for any damage resulting from late 
or improper winterization.  
 
.2 Request the presence of the City at winterization at least 5 days prior to the proposed winterization date. 
 
.3 Winterization includes but is not limited to: 

.1 Deactivation of controller 

.2 Drainage and blow-out assembly of the entire irrigation system. 
 
 3.37 MAINTENANCE SPRING START-UP 
 

.1 During the Maintenance Period, be responsible for the spring start-up of the irrigation system at the beginning of the 
growing season or within 10 days of the request for start-up from the City. Be liable for any damage resulting from late 
or improper start-up.  
 
.2 Ensure the City is present for spring start-up. Request the city's presence at least five (5) days before the proposed 
start-up.  
 
.3 Spring start-up includes but is not limited to: 

.1 Checking and testing for leaks. 
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.2 Cycling irrigation control program through all zones to ensure proper function and performance. 

.3 Checking and adjusting heads and emitters to achieve even coverage with minimum overspray onto other 
surfaces. 
.4 Test backflow prevention assembly. Submit test results to the Consultant. 
.5 Saturation of soil with water to a depth of 300 mm to provide deep watering of all lawn areas, planting beds 
and tree pits 

 
3.38 GUARANTEE  
 

.1 Submit a written guarantee, in approved form, stating that all work showing defects in materials, workmanship or 
operation will be repaired or replaced at no cost to the City for a period of one (1) year from the date of Substantial 
Performance. 
 
.2 Guarantee includes the supply of labour, materials and equipment necessary for the repair and replacement of 
damaged or defective materials and workmanship. Guarantee also includes spring start up, winterization, maintenance, 
necessary testing, program corrections or adjustments and restoration of settled trenches. 
 
.3 Guarantee will not apply to materials or workmanship damaged after Substantial Performance by causes beyond the 
Subcontractor's control, such as vandalism or abuse. 

 
 END OF SECTION 
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1.8 Measurement and 

Payment 
 

Delete 1.8.2 and  
replace with the 
following  

Payment for watermain will include location and exposure of existing 
utilities, saw cutting and disposal of pavement, trench excavation, 
disposal of surplus / displaced excavated material, support of utility 
poles and adjacent piping, supply and installation of all pipe, bends, 
bolts, gaskets, thrust blocks, couplings, restraints and tie rods, all 
nuts, bolts and fasteners to be 304 stainless steel or better, 
application of petrolatum mastic on all metal but non stainless water 
appurtenances, blind flanges, caps, fittings and related materials, tie-
ins, bedding, approved native excavated backfill material compacted 
in place, import backfill, cleaning, pressure and leakage testing 
including all labour, material and equipment required to complete 
the test, flushing, disinfection where required, granular sub-base, 
granular base, all surface restoration as specified under Section 31 23 
01 – Sub-section 3.6, COQ-G4 and  all other work and materials 
necessary to complete installation as shown on Contract Drawings, 
as described in Schedule of Quantities and Prices, and as specified 
under this Section; and 
 
Payment includes pre-determining of existing watermain OD by 
Contractor prior to start of work for proper joint restraint sizing. 
 
Measurement for watermain will be made along the centerline of the 
main, through the valves and fittings, with no deduction for length of 
valve or fittings, over surface after work has been completed; and 
 

  Native excavated material approved for re-use as trench backfill shall 
be at the sole discretion of the Contract Administrator. All cobbles 
greater than 150 mm diameter removed and disposed off-site and 
shall be granular in nature and free from organic materials.  Native 
excavated material shall not be used as trench backfill where 
moisture content does not permit compaction to specified density.  
Where native excavated material is unacceptable for use as trench 
backfill, imported trench backfill shall be supplied, placed, and 
compacted to specified density. 
 

 Delete 1.8.3 and  
replace with the 
following 

Payment for inline gate valves or butterfly valves including Terminal 
City Nelson Type valve boxes, restraints; and for fittings (crosses, 
tees, bends, reducers, blind flanges, caps, anchors and etc.)  will be 
made for items identified on Contract Drawings and installed as part 
of watermain as described under 1.8.2 in this Section.  
 
Payment for fittings, unless specified in the Schedule of Quantities 
and Prices, performed under this section will be incidental to 
payment for work described in other Sections. 
 
Measurement will be for each respective item installed without 
deduction of length of valves and fittings from length of pipe 
measured for payment under 1.8.1 and 1.8.2 in this Section. 
 

 Add 1.8.4 Payment will include cost for removal of irrigation heads, adjustment 
to irrigation lines, sleeving of lines coming under hard surfaces, 
cutting and capping complete as required.  Work to be done as per 
Parks Development Standards for Irrigation – Section 32 84 23. 

 Add 1.8.15 Payment includes removal of existing bend, concrete thrust blocks, 
relocation of existing fire hydrant, supply and installation of 
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necessary pipe extensions, concrete thrust block, coupler, tie rods, 
bedding material, testing and disinfection, as indicated in the 
requirements in 1.8.2 of this Section and all other incidental work as 
shown on MMCD Standard Detail Drawing W4. 
 
Measurement will be made at the unit price bid for each hydrant 
assembly relocated. 

 Add 1.8.16 Provide and install concrete thrust block (RATB) as shown on 
Contract Drawing complete including all labour and material 
required. 

2.0 PRODUCTS 
 

  

2.2 Mainline Pipes, 
Joints and Fittings 

Add to 2.2.1.1 Pipe: to AWWA C151, and shall meet the following Pressure Class or 
Thickness Class: 

.1 100 mm – 350 mm – Thickness Class 50 

.2 400 mm & greater – PC 350 

 Delete 2.2.2.2 and 
replace with the 
following 

Joints:  It is mandatory that the push-on integrally thickened bell and 
spigot type conform to ASTM D3139 Clause 6.2 with single 
elastomeric gasket to ASTM F477. 
 

 Delete 2.2.4.13 and 
replace with the 
following 

Joint Restrain Devices:  General Requirements: 
 
.1 Ductil iron castings to ASTM A536. 
.2 Anti-corrosion coating of ductile iron castings to AWWA C219, 

AWWA C210, AWWA C213 or AWWA C550. 
.3 Bolts and nuts high strength low alloy steel to AWWA C111 or 

as specified in Contract Documents, stainless steel to ASTM 
F593 or ASTM F738 for bolts and ASTM F594 or ASTM F836 for 
heavy hex nuts.  Rolled threads, fit and dimensions to AWWA 
C111. 

.4 Tie rods to 2.2.3.8 of this Section 

.5 Restrainers for ductile iron pipe shall be mechanical joint 
fittings or push-on joint fittings with tie rod. 

.6 Restrainers for PVC pipe shall be mechanical joint fittings or 
push-on joint fittings with tie rod lugs. 

.7 Restrained harnesses or integral restrain systems 
manufactures as part of the pipe joint. 

.8 All joint restraint systems for PVC pipe be approved by the 
specific PVC pipe manufacturer and that they do not derate the 
pipe manufacturer’s recommended working pressures. 

.9 Restrainers for PVCO pipe shall be mechanical joint fittings or 
push-on joint fittings with tie rod lugs. 

.10 All joint restraint systems for PVCO pipe be approved by the 
specific PVCO pipe manufacturer and that they do not derate 
the pipe manufacturer’s recommended working pressures. 

 

 Add 2.2.7 
 

Oriented Polyvinyl (PVC) Pressure Pipe: 
 
.1 Pipe:   

.1 Pipe to be manufactured to specifications for pipe size 
ranges as follows: 

.1 Pipes 100 to 600 mm diameter – AWWA C909. 
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.2 Pipes to be certified by Canadian Standards 
Association for pipe size ranges 100 mm to 600 mm 
dia. – CSA B137.3.1. 

.2 Cast iron pipe equivalent outside diameter. 

.3 To be compatible with specified mechanical joint and push-
on joint fittings and valves without use of special adapters. 

.2 Joints:  Push-on integrally thickened bell and spigot type to 
AWWA C909 Clause 4.3.3.2 (a.) with single elastomeric gasket to 
ASTM F477. 

 

2.3 Valves and Valve 
Boxes 

Delete 2.3.1.3 and 
replace with the 
following 
 

Valves 400 mm and larger shall be butterfly valves. 
 

 Delete 2.3.1.4 
 

 

 Delete 2.3.4 and 
replace with the 
following 
 

Blow-Down or Blow-Off Valves: 50 mm to 300 mm as specified for 
mainline gate valves. 

 Delete 2.3.6.1.1   
 

 Delete 2.3.6.1.2 and 
replace with the 
following 

Circular type valve box shall be Nelson style cast iron. 
 

 Delete 2.3.7.1 and 
replace with the 
following 
 

Curb stop valve boxes on 19 mm dia. to 38 mm dia. shall be as shown 
on Coquitlam Standard Detail Drawings COQ-W2b, COQ-W2j. 

 Delete 2.3.7.2  

 Delete 2.3.7.3 and 
replace with the 
following 

Curb stop valve boxes (300 mm from property line) alternative on 19 
mm dia. to 38 mm dia. services without operating rods to be 
assembled as specified for Mainline Valve Boxes 2.3.6.1.2, and shown 
on Coquitlam Standard Detail Drawings COQ-W2b, COQ-W2j.  Service 
boxes may be Nelson style PVC, except when located in driveways. 
 

 Delete 2.3.7.5 and 
replace with the 
following 

Corporation stop valve boxes (at mainline tees or tappings) on 
services 50 mm dia. and larger as specified for Mainline Valve Boxes 
per Coquitlam Standard Detail Drawings COQ-W2e, COQ-W2f. 

2.5 Service Connections, 
Pipes, Joints and 
Fittings 

Delete 2.5.1 and 
replace with the 
following 

Pipe diameter 19 mm to 75 mm to be Type K annealed copper to 
ASTM B88M. 

2.6 Hydrants Delete 2.6.1.6 and 
replace with the 
following 
 

Pump nozzle shall be “quick connect” STORZ type. STORZ type nozzle 
must be painted gloss black. 
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 Delete 2.6.2 and 
replace with the 
following 
 

Colour: Tremclad Rust Paint 
 Body – Fire Red 
 Hose Caps and Bonnet – Bright Yellow 

2.8 Granular Pipe 
Bedding and 
Surround Material  

 

Add 2.8.3  Bedding and surround material shall be Type 1 under Section 31 05 
17 – 2.7 or 19 mm minus clear crushed gravel. 

3.0 EXECUTION 
 

  

3.6 Pipe Installation Add 3.6.15 When the watermain crosses a storm or sanitary sewer, the 
watermain shall be installed a minimum 0.5 m clear above the sewer. 
Where this is not possible, the watermain shall have a minimum 0.3 
m clearance under the sewer with all joints within a 3.0 m horizontal 
distance from the sewer wrapped with heat shrink plastic or packed 
and wrapped with petrolatum tape in accordance to the following 
standards: 
.1 ANSI/AWWA C214 (factory applied) 
.2 ANSI/AWWA C209 (field applied) 
.3 ANSI/AWWA C217-90 (petrolatum tape) 
.4 All materials used are to have zero health hazard 

Installation shall be in accordance with the requirements of the 
Regional Health Engineer under the Health Act. 

3.10 Service Connection 
Installation 

Delete 3.10.4  

 Delete 3.10.5 and 
replace with the 
following 

 

Tappings in cast iron or ductile iron mains to AWWA CISI pipe to be 
made using double strap saddles specified in 2.5.3 of this Section. 

 Add 3.10.13 Water service connections (19 mm and 25 mm) must be installed as 
one continuous length of pipe. 

3.18 Cleaning and 
Preliminary Flushing 

Add 3.18.5 Water mains 400 mm and larger shall be swabbed as per the 
following procedure: 

  1. Purpose and Scope 
.1 To remove any possible contaminants introduced into 

the water main through pipe storage or installation 
activities. 

 
2. Swab Requirements 

.1 Swabs are to be of a polyurethane foam construction, 
minimum 2 lb/ft3 density 

.2 Swabs are to be new.  Used swabs will not be accepted. 

.3 Swab outside diameter must be minimum 1 nominal size 
larger than the largest diameter main to be swabbed 
(e.g. 150 mm main requires minimum 200 mm diameter 
swabs) 

.4 Swab length must be minimum 1.5 times the outside 
diameter. 
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3. Swab Entry Point 

.1 2 swabs are to be inserted into the beginning of the first 
length of water main installed into the trench.  Swabs are 
to have a minimum of 1-meter separation between 
them. 

.2 Minimum 300 grams of calcium hypochlorite granules 
are to be installed in between the 2 swabs. 

 
4. Swab Discharge Point 

.1 Swabs are to be discharged from the water main at the 
end of the installation (i.e.-permanent or temporary 
dead end) 

.2 A temporary connection for a discharge assembly of 
minimum 150 mm (100 mm is acceptable for 100 mm 
water main only) is to be made to the end of the new 
water main pipe (connection to a blow off assembly is 
not acceptable). 

.3 The discharge assembly must consist of a 90-degree 
elbow and appropriate fittings to adapt to 150 mm 
“camlock” style layflat hose.  The assembly must have 
adequate thrust protection to avoid blowing off during 
the swabbing procedure. 

.4 The 150 mm layflat hose must extend above the surface 
of the existing ground. 

 
5. General Swabbing Requirements 

.1 Swabbing to be performed after the satisfactory 
completion of all pipe work (as determined by the city 
inspector), and prior to flushing, pressure testing, and 
chlorination of the new water main. 

.2 Swabbing of the water main is to be witnessed by the 
City of Coquitlam. 

.3 Although a minimum of 2 swabs must be used for each 
run, additional swabs may be required depending on the 
time required for the water to run clear after swab 
discharge.  This determination will be made by the City of 
Coquitlam. 

.4 Swabs are to be used once only.  Additional new swabs 
will be required for additional swab runs if deemed 
necessary by the city. 

.5 Swabs must be stored and handled hygienically. 

.6 The contractor must provide all labour and materials 
required to carry out the swabbing procedure. 

.7 Swabbing should be completed from a low point to a 
high point where possible. 

.8 A plan to complete the swabbing must be submitted to 
the City of Coquitlam prior to the work taking place for 
approval. 

.9 The contractor must take all necessary action to prevent 
flooding of the discharge area. 

 
6. Swabbing Procedure 

.1 The length of main within the swabbing run must have all 
connections larger than 25 mm isolated by closing 
appropriate valves. 

.2 The new main is to be filled and swabs propelled via a 
certified backflow prevention device (double check valve 



SUPPLEMENTARY  SECTION 33 11 01S 
CONTRACT  SS 66  
SPECIFICATIONS WATERWORKS 2026 

 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

assembly) and water meter from the existing system.  
The connection to the existing system will form part of 
the plan submitted to the city for approval. 

.3 Appropriate flow is to be used to propel the swabs at 
approximately .75 meter per second velocity.  See 
following list for appropriate flow: 

Main diameter 
(mm) 

Approximate flow required to produce 
0.75 m/s velocity (l/s) 

100 6.3 
150 12.6 
200 25.2 
250 37.9 
300 56.8 
600 227.2 

.4 Upon discharge of the swabs, the main must be flushed 
until the water runs clear. 

.5 The supply point can then be slowly closed. 

.6 Additional swabs must be run through the water main if 
excessive debris is noted to be discharged from the main 
or there is excessive clean up time after the swabs are 
discharged. 

3.23 Connection to 
Existing Mains 

Delete 3.23.1 and 
replace with the 
following 

Connections to existing waterworks systems will be made by the 
Contractor under the supervision of the Contract Administrator. 
Make all necessary arrangements with the Contract Administrator 
and the City to schedule work to prevent construction delays. 

 Add 3.23.2  Provide written notification to all affected residents a minimum 48 
hours prior to service interruption. 

 Add 3.23.3  Arrange shutdown of the existing valves by the City. Contractor shall 
not operate any valves without prior approval of the Contract 
Administrator and the City. 

 Add 3.23.4  Provide temporary water service while existing service is interrupted 
as detailed in Contract Drawing or Project Specific Specifications. 

 Add 3.23.5  Fittings used for tie ins should be cleaned of all foreign material and 
sprayed with a 1% hypochlorite solution prior to assembly. Disinfect 
all pipes and fittings installed at the connection. 

 Add 3.23.6  Contractor shall be responsible for the costs for the City to flush and 
purge all air from existing mains and services in the area affected by 
the water service interruption. 

 Add 3.23.7 Procedures for Bacteriological Tests shall be as described in AWWA 
C651-99. No connection to existing watermains will be authorized 
until final results of coliform bacterial testing have been received and 
reviewed by the Water Superintendent. 

All samples shall be taken by the City Water Utility. 

All valve operation shall be handled by the City Water crews. 
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The Contractor shall provide sampling points, one every 366m plus 
the end of each main segment. The Contractor shall provide all labour 
to temporarily connect and disconnect the new main in order to 
properly acquire test samples. 

Initial flushing, testing and chlorination will be undertaken by the 
Contractor from a water source approved by the Water 
Superintendent. 

Coordination for the bacterial testing and tie in shall be coordinated 
by the project Engineering Inspector and the Water Superintendent 
prior to final flushing. 

The Contract Administrator shall review with the Water 
Superintendent and the Contractor sampling locations and 
appurtenances. 

The Contract Administrator shall check and record chlorine residual 
prior to final flushing. 

After final flushing the City Water crew will collect two sets of 
samples 24 hours apart. Samples will be taken at least every 366m of 
the new main as well as the terminus and all branches. 

Test results will be delivered to the Water Superintendent who will 
provide a copy to the Contract Administrator. 

The Water Superintendent will judge the adequacy of the test results 
and issue an authorization to connect.  

City Water crews will provide shutdown and flushing as required. 

3.25 Permanent Capping 
of Existing Water 
Service Connections 

Add 3.25 Permanent capping of existing water service connections to be 
completed as per Coquitlam standard Detail Drawings COQ-W2g, 
COQ-W2h, COQ-W2i. 

   

  END OF SECTION 
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1.6 Measurement and 
Payment 

 

Delete 1.6.1 and  
replace with the 
following 
 

Payment for storm sewer will be made at the unit price bid for storm 
sewer (regardless of depth) consistent with pipe materials, diameters 
and backfill requirements shown on the Contract Drawings and 
described under individual payment items in the Schedule of 
Quantities. 
 

  
 

Delete 1.6.2 and  
replace with the 
following 
 

Payment for storm sewers includes trench excavation, dewatering, 
bypass pumping, on-site reuse of surplus/displaced material, 
removal and disposal of existing pipes, supply and installation of all 
pipe, wyes, cap, fittings and related materials, tie-ins to existing or 
new storm pipe or manhole other than noted in Clause 1.6.9, 
construction joints, bedding, import backfill, native backfill, ,  
granular base, granular Subbase, cleaning and flushing, testing (if 
applicable), videoing and all other work and materials necessary to 
complete installation as shown on Contract Drawings and specified 
under this Section; and 

Measurement for storm sewer will be made horizontally from 
manhole centerline to manhole centerline over surface work has 
been completed. 
 
Native excavated material approved for re-use as trench backfill shall 
be at the sole discretion of the Contract Administrator. All cobbles 
greater than 150 mm diameter removed and disposed off-site and 
shall be granular in nature and free from organic materials.  Native 
excavated material shall not be used as trench backfill where 
moisture content does not permit compaction to specified density.  
Where native excavated material is unacceptable for use as trench 
backfill, imported trench backfill shall be supplied, placed, and 
compacted to specified density. 
 
Payment for concrete driveway and curb & gutter will be made 
under Section 03 30 20S. 

Payment includes by-pass pumping to include all pumps, labour and 
materials required to facilitate the work.  Payment for the by-pass 
pumping will be incidental. Measurement for storm sewer will be 
made along the ground from the start of new pvc pipe to the 
terminus of the new pvc pipe. 

 Delete 1.6.3 and 
replace with 

Payment for new service connections includes 150mm SDR28 PVC 
pipe, shear band couplers, bends, increaser, pvc wye, stubs, caps, 
sanded stubs, manhole preparation, inserta tee, Le-Ron inspection 
chamber c/w locking collar and green lid and all related fittings and 
components specified and/or shown on Standard Detail Drawings. 
Payment includes all applicable service pipes, materials and work 
described in 1.6.2. 

Measurement for service connection will be for each complete 
service installed, including the inspection chamber, length of service 
pipe installed and length of riser. 
 

 Add 1.6.3.1 Payment for storm service connection repair/replacement includes 
150mm SDR28 PVC pipe, shear band couplers, bends, sanded stubs, 
inserta tee, increaser, stubs and all related fittings and components 
specified and/or shown on Standard Detail Drawings. Payment 
includes all applicable service pipes, materials and work described in 
1.6.2 unless specified otherwise in the Schedule of Quantities and 
Prices. 
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Measurement and payment for storm lead repair/replacement will 
be made at the unit price bid per lineal meter of service lead 
installed as measured along the ground from the downstream end 
of work done in Clause 1.6.4 to the terminus of the repair. 

 Delete 1.6.4 and 
replace with 

The lump sum payment is to supply and install Le-Ron molded storm 
inspection chambers c/w locking collar & green lid including the riser 
as per COQ-S7A, COQ-S8A and MMCD S9 at each location. The 
tendered price is to include all labour, shear band couplers, 2m PVC 
SDR 28 pipe stubs and all related fittings and components specified 
and/or shown on Standard Detail Drawings and all such other items 
that may be required to complete the work as specified. Payment 
includes all applicable materials and work described in 1.6.2. 
 
A City crew will be inspecting the service connection by hand video 
prior to the Contractor’s installing the IC. The Contractor shall notify 
the City inspector once the section of the service connection is ready 
for hand video. Payment includes assisting City crew in hand videoing 
the service connection. Based on the hand video result, City 
assessment or apparent condition of the pipe, repair/replacement is 
to be done under Clause 1.6.3.1. Repair/replacement shall only be 
done as approved by Contract Administrator or City inspector.  
 
NOTE:  Depth specified on the utility connection record without an 
IC is typically measured from the top of the clean out wye. 
 
Brooks Boxes with a steel lid are to be provided for 
inspection chambers located in driveways as necessary. 
Payment for the Brooks Boxes on a driveway will be 
incidental. 
 
Payment includes support of poles if necessary and manhole 
barrel preparation to accommodate the service connection. 
 

 Delete 1.6.5 and  
replace with the 
following 
 

Payment for catchbasin or lawn basin leads include all applicable 
materials and work described in 1.6.2  
 
Measurement for catchbasin leads or lawn basin leads will be made 
horizontally from mainline pipe to centreline of catchbasin or lawn 
basin for each pipe size installed with no regards to depth range. 
 

 Delete 1.6.6 and  
replace with the 
following 
 

Payment for boulevard retention trench includes all applicable 
materials and work described in 1.6.2, and will include excavation, 
removal and disposal of excavated or displaced material, pvc decant 
or dispersal piping, trench dam, clean out, perforated pipe, solid pipe 
under driveways, growing medium, tie-in into catch basins/lawn 
basins and/ or storm sewer, drain rock, fittings, filter fabric surround 
and all other work incidental to complete the work as shown on the 
Contract Drawing and COQ-SW3 / COQ-SW4. 
 
Payment for catch basins and lawn basins will be made under Section 
33 44 01S – Clause 1.5.2. 
 

 Add 1.6.12 Payment for removal of perforated drainpipe and replacement with 
150mm PVC DR28, tied into existing subdrain includes applicable 
materials and work as described in 1.6.2 and 1.6.6 of this Section and 
will include PVC pipes, gravel, etc. complete. 
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2.0 PRODUCTS 
 

  

2.2 PVC Pipe, Mainline 
Smooth Wall 

Delete 2.2.1 pipe size 
ranges and replace 
with the following 

200 mm dia. – 375 mm dia. to ASTM D3034 

450 mm dia. – 1,200 mm dia. to ASTM F679 

2.3 PVC Pipe, Mainline 
Profile 

 

Delete 2.3  

2.6 Service Connections Delete 2.6.1 and 
replace with the 
following 

Storm service connections to be PVC DR 28 150 mm diameter 
minimum or as specified on Contract Drawings.  

 Delete 2.6.8.1  

 Delete 2.6.8.2 and 
replace with the 
following 

 

Connections to PVC pipe to be made with a performed wye fitting 
where mainline pipe is 300 mm diameter or smaller.  For connections 
to PVC mainline pipe larger than 300 mm diameter an insertable tee 
for PVC pipe is permitted.  

 Add 2.6.8.3 Insertable tee fitting shall have a rubber collar, which inserts into the 
mainline pipe to form a tight seal and shall have stainless steel band 
to secure the tee insert. The tee insert shall be a standard bell end 
with depth control lugs. The joint shall provide a minimum seal of 90 
kPa on concrete and polyethylene pipe, and 190 kPa on PVC pipe. 

2.9 Granular Pipe 
Bedding and 
Surround Material 

 

Delete 2.9.3  Pipe bedding shall be 19 mm clear crushed rock or as approved by 
the Contract Administrator and the City. 

 

3.0 EXECUTION 
 

  

3.8 Connections to 
Existing Mainline 
Pipe 

Delete 3.8.3 and 
replace with the 
following 
 

For new connections to existing, smooth wall or profile, mainline 
sewers 300 mm and smaller, shall be made by removal of the section 
of the main and replacement with a preformed PVC wye fitting 
complete with stubs and double hub PVC couplings for PVC mains 
and approved shear band couplings for other mainline materials. 

For new connections to existing mainline greater than 300 mm, use 
of insertable tee will be permitted. 

3.10 Service Connection 
Installation 

Delete 3.10.3 replace 
with the following 
 

Inspection chambers shall be provided on all storm service 
connections as per Standard Detail Drawing S7.  If inspection 
chamber is located in driveway, lane, or paved surface, Series 37 
Brooks concrete box with lid shall be installed as per Standard Detail 
Drawing S9. 

3.12 Inspection and 
Testing 

 

 The contractor shall video inspect completed storm sewers under 
900 mm in diameter and all service connections following 
completion of the installation.  The video inspection report shall be 
in a form specified by the Contract Administrator and the City.  
Copies of the video DVD and written report shall be forwarded to 
the Contract Administrator and the City.  Refer to Section 33 01 30.1 
and 33 01 30.1S CCTV Inspection of Pipelines. 

3.16 Permanent Capping 
of Service 
Connections 

Add 3.16.1 Permanent capping of existing storm sewer connections to be 
completed as per Coquitlam Standard Detail Drawing COQ-S18. 

 Add 3.16.2 A trenchless method of permanently capping a service may be 
required on an arterial road or on a road, which has been paved 
within 5 years, as directed by the Manager. 
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The trenchless technology used to cap the service must be approved 
by the Manager. 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.1 Related Work Add 1.1.6 
 

Hot Mix Asphalt Concrete  
Pavement Section 32 12 16 
 

 Add 1.1.7 
 

Portland Cement Concrete  
Paving Section 32 13 13 

   
1.5 Measurement and 

Payment 
 

Delete 1.5.1 and  
replace with the 
following 

Lump sum payment includes all labor, material and equipment 
required to complete the installation as shown on Contract Drawings 
and specified under this Section. Payment includes subgrade 
preparation, compaction of base material, all in-situ concrete work, 
supply and installation of concrete base, lid suitable for H20 loading 
and as per City standard, metal frame, concrete lid, barrel and riser 
sections including ladder rungs, manhole benching, and all 
associated works as shown on the Contract Drawings and as 
described in Schedule of Quantities and Prices.   

Payment includes manhole preparation to accommodate tie-ins, 
excavation, disposal of surplus excavated material, base 
preparation, bedding and import backfill. 

No payment will be made under this item carried out as part of 
operation of items described in other Sections. 

 Delete 1.5.2 and  
replace with the 
following 

Payment includes supply and installation of new 
catchbasin/lawnbasin as described in Schedule of Quantities and 
Prices including catch basin base, concrete barrel, concrete riser, pvc 
sanded stub, donut ring, off-set sump, H20 rated concrete frame/lid, 
metal frame, top inlet and grate, aluminum trapping hood and all 
labor, material and equipment required to complete the work from 
specified invert to finishing level and as per Standard Detail Drawing 
as described in Schedule of Quantities and Prices. Payment includes 
excavation, disposal of surplus excavated material, base 
preparation, bedding, import backfill, catchbasin/lawnbasin 
preparation to accommodate catchbasin/lawnbasin connection, 
installation of all in-situ concrete work, all labor, material, 
equipment and necessary work for installing the 
catchbasin/lawnbasin. 

Catchbasin/lawnbasin lead work will be made under Section 33 40 
01S – Clause 1.6.5. 

 Delete 1.5.3 and  
replace with the 
following 

Adjustment of tops of existing units will be measured in units 
adjusted as defined below and paid for under their respective Item 
in the Schedule of Quantities.  

No payment will be made under these items for cleaning Valve 
Boxes, Monument Boxes, Manhole Frames & Covers and Lids of 
Castings as part of the operation for asphaltic concrete paving.  

No Payment will be made for adjusting External Utilities Valve Boxes, 
Monument Boxes, Gas valve boxes, Lawn Drains, Cleanouts and 
Inspection Chambers, these adjustments will be treated as incidental 
work unless otherwise specified. 

All manholes & valve boxes must be vertically adjusted a minimum 
of 24 hours prior to paving. 

1. Manhole frames and lids adjustment and replacement will 
be defined as supplying and installing a new manhole 
frame and lid and setting to the finished grade.  
Adjustments and replacements shall include 
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jackhammering, removal and disposal of the existing frame 
and lid, replacement, removal of concrete bricks, addition 
or removal of precast concrete riser rings, cement mortar, 
supply and installation of new manhole frame and lid set 
to final grade, temporary asphalt ramping and all other 
incidental work.  

Manhole frames and lids adjustments ONLY is the re-use 
of existing frames and lids and all the necessary work as 
described above. 

2. Water Valve Box replacements will be defined as supplying 
and installing a new Nelson Type Terminal City Water 
Valve Box frame & lid and setting to the finished grade. 
Replacements shall include jackhammering, removal and 
disposal of the existing frame and lid and all other 
incidental work. Adjustment of water valves on existing or 
new watermain 

3. Catchbasins frame and lid replacement will be defined as 
setting as supplying and installing a new catchbasin frame 
& lid to the correct elevation. Adjustments shall include 
jackhammering, removal of the existing grating and frame 
and all other incidental work. Payment includes 
excavation, disposal, removal of concrete bricks, removal 
or addition of precast concrete riser rings, cement mortar, 
disposal of surplus excavated material, cast-in-place 
concrete, pipes, fittings and related materials together 
with all labour, materials and equipment required. Catch 
basin lead work is considered to be incidental to payment 
for catch basin lead work described in other sections. 

The use of Steel/Metal Casting Risers Rings will not be accepted to 
adjust manholes or water valves to the final asphalt elevation. 

 

2.0 PRODUCTS 
 

  

2.1 Materials Add 2.1.7.3 Any frame and cover assembly creating a point load on the concrete 
riser rings will not be permitted. 
 

 Delete 2.1.12 and 
replace with the 
following 

Catchbasin lids manufactured to ASTM C478M 

  
Delete 2.1.16.2 

 

  
Delete 2.1.17 

 

   
3.0 EXECUTION   
   
3.1 Excavation and 

Backfill 
Add 3.1.2 
 
 

For manholes, when base gravels are complete, excavate for grade 
rings and manhole frame assembly.  Do not disturb the compacted 
road base beyond the excavation requirement. 
 

3.3 Manhole Installation Delete 3.3.12.2 and 
replace with the 
following 

Allowable products are precast concrete risers and cast-in-place 
form system.  Individual riser heights shall be 50mm, 75mm, or 
100mm. 

  
Delete 3.3.12.5 and 
replace with the 
following 

 
Proper layer of grout between the spacers, covering the entire 
surface of the rings, should be utilized. 
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Delete 3.3.15 and 
replace with the 
following 

 
Install drop structures as shown on the contract drawings to 
Coquitlam Standard Detail Drawing COQ-S4 and Standard Detail 
Drawing S3. Maximum allowable inside ramp shall be 250 mm invert 
to invert. 

   
 Delete 3.3.17 and 

replace with the 
following 
 

Ensure frames conform to design contour of pavement or existing 
surface. Manhole lids left raised in preparation for overlay paving 
shall have a rubberized protector ring or asphalt ramp.  The use of 
riser rings for adjusting manhole frames will not be permitted. 
 

3.5 Catchbasin 
Installation 

Delete 3.5.1 and 
replace with the 
following 

Install catchbasins as shown on Coquitlam Standard Detail Drawings 
COQ-S11A, COQ-S11B and Standard Detail Drawing S11, to general 
standards and installation procedures described under 3.3 of this 
Section. 
 

  END OF SECTION 
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1.0 GENERAL 
 

  

1.3 Shop Drawings Delete 1.3.4 and 
replace with the 
following  
 

Shop drawings for pole structures, where required, to be sealed by a 
Professional Engineer registered in British Columbia. 
 

1.4 Electrical Energy 
Supply 

Add 1.4.4 
 

The Electrical Contractor will process a letter of application to the City 
of Coquitlam for the Utility Company and attain all required permits.  
 

1.5 Contractor 
Qualifications 

Add 1.5.3 
 

All on-site traffic signal installations shall be under the responsibility 
of a primary journeyman electrician with IMSA Level 2 Signal 
Certification and have successfully completed at least five (5) traffic 
signal system installations. This primary journeyman electrician is 
expected to have to be at the Place of Work and report work progress 
to City of Coquitlam’s Traffic Operations staff, in addition to reporting 
to the Contract Administrator. 
 

 Add 1.5.4 Fibre Optic Cable: 
.1 All fibre optic cable installations workmanship, material and/or 

installation practices and activity will be equal to or better than 
the standards established by the CAN/CSA T529-530-M90 
Standards and the Canadian Electrical Code. 

.2 Those retained to complete the work must be authorized, trained 
and certified by the manufacturers they represent. They must 
have a minimum of two (2) years experience installing and testing 
multimode and single mode cables of all types as well as 
experience with LC and SC connectors. 

.3 Those retained to complete the work must have experience 
installing cabling for FDDI (Distribution System Data Interface) 
compliant 100 Mbit/sec, SONET, ATM, Token Ring or Ethernet 
networks using industry accepted systems and practices. 
Experience with leading manufactures fiber products and 
systems would be beneficial. 

.4 Those retained to complete the work must be prepared, trained 
and equipped to properly test the fibre cabling system, including 
the fibre transmission media and connectors. Each optical fibre 
of each section of cable will be tested using an "Optical Time 
Domain Reflectometer" (OTDR) and will meet the specifications 
before installation. After installation an "Optical Light-loss 
Testing Sets" (OLTS) will be mandatory to determine cable length, 
locate any fibre breaks or anomalies, measure attenuation of 
fibre's, connectors and assess fibre uniformity. Those retained to 
complete the work will provide a report showing all values 
measured during these tests. 

1.6 Permits and Tests Add 1.6.5 
 

Contractor shall provide the BC Safety Electrical Permit, and arrange 
all inspections with the City. The inspection entails, but not limited 
to, Coquitlam’s “Intersection and Cabinet Start-up Checklist”, which 
can be obtained from Coquitlam’s Traffic Operations staff. 
 

2.0 PRODUCTS 
 

  

2.1 General  Delete 2.1.2 and 
replace with the 
following 

All products supplied to be new, in accordance with Contract 
Documents. All products are to meet Canadian Electrical Code 
requirements and be certified by either CSA, UL©, or Intertek Testing 
Systems (Warnock Hersey) and be supplied with the certifier’s label. 
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 Delete 2.1.3 and 
replace with the 
following 
 

All products shall be in accordance with the City of Coquitlam’s List of 
Approved Materials and Products List. Any products not listed with in 
the Approved List shall default to the current BCMOTI specification. 
 

 Delete 2.1.5 and 
replace with the 
following 
 

Equipment models listed within the City of Coquitlam’s List of 
Approved Materials and Products shall be confirmed with the City 
immediately prior to their order to ensure that they are current. Cut-
sheets, equipment make, model and serial number list to be provided 
to the City by the Contractor for each traffic signal location. Material 
supplied by City of Coquitlam and installed by Contractor, shall be 
shown in the Contract Documents.  
 

2.2 Conduit Add 2.2.1.3 All exposed metallic surfaces to be hot dip galvanized.  
 

2.3 Trench marker Tape  Add 2.3.2 Detectable (manetic) market tape shall be used in all trenches 
containing interconnection (communications) conduit.  

 
2.5 Concrete Junction 

Boxes  
Delete 2.5 and replace 
with the following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. For Concrete Vaults: Refer to Coquitlam Standard Detail 
Drawing SS-E2.5. 
 

2.8 Conductor Tags  Delete 2.8 and replace 
with the following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.10 Fuse and Fuse 
Holders 

Delete 2.10 and 
replace with the 
following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.11 Service Panels Add 2.11.5  
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.16 Traffic and 
Pedestrian Signals 

Delete 2.16.1 and 
replace with the 
following 
 

Traffic signal heads to be yellow polycarbonate with 300 mm round 
signal indications, and conform to Section 601 Signal and Pedestrian 
Heads BCMOTI E&SMS V1. All primary and secondary signal heads 
shall have yellow aluminum backboards with 75 mm border of yellow 
prismatic retro-reflective sheeting (3MTM ScotchliteTM Diamond 
GradeTM VIP Reflective Sheeting Series 3990 or approved alternate).  
 

 Delete 2.16.2 and 
replace with the 
following 
 

Fire signal head assembly as per Coquitlam Standard Detail Drawing 
SS-E5.19. 
 

 Add 2.16.3 
 

Signal head backboards with plumbizer gaps or knock out sections 
will not be accepted for adjustable bracket signal head mounting 
method. 
 

2.17 LED Signal Modules Delete 2.17 and 
replace with the 
following 
 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.19 Signal Mounting 
Hardware 

Add 2.19.8 
 

Primary signal head safety cable to be 3/32” galvanized steel 
aircraft cable. 
 

 Add 2.19.9 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.20 Audible Signals Delete 2.20 and 
replace with the 
following 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
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2.21 Pedestrian /Cyclist 

Pushbuttons 
 

Delete 2.21 and 
replace with the 
following 
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.22 Luminaires Add 2.22.6  
 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. 
 

2.29 Illuminated 
Crosswalk Signs 

Delete 2.29 and 
replace with the 
following 

Refer to the City of Coquitlam’s List of Approved Materials and 
Products. Illuminated sign safety cable to be 3/32” galvanized steel 
aircraft cable. 

3.0 EXECUTION 
 

  

3.1 General  Add 3.1.5 
 

During the installation of the traffic signal system, maintain the 
existing traffic signal and/or signs as noted on the Contract 
Drawing. If temporary or permanent relocations of related traffic 
signal equipment or signs are required, such equipment shall be 
reinstated as required under the Contract Documents or as directed 
by the Contract Administrator. 

 

3.3 Concrete Bases Add 3.3.7 
 

Concrete service bases detailed on Standard Detail Drawings CE1.3 
and CE1.4, Type C1 and C3 service bases shall have five (5) conduits. 
See Coquitlam Standard Detail Drawing SS-E7.3. 

 

 Add 3.3.8 
 

Lifting cables on concrete controller bases shall be removed after 
base installation. 

 

 Add 3.3.9 
 

All concrete bases shall be pre-cast concrete only, unless noted on 
Contract Drawing or directed by the Contract Administrator.  

 

3.4 Junction Boxes and 
Vaults  

Delete 3.4.1 and 
replace with the 
following 

Install junction boxes as shown on Standard Detail Drawings E2.2 to 
E2.4. Install vaults as shown on Coquitlam Standard Detail Drawing 
SS-E2.5. 

 

 Add 3.4.5 
 

Bell end fittings shall be installed in all conduits entering junction 
boxes or vaults. 

 

 Add 3.4.6 
 

Junction boxes requiring 3 or more sections must be approved by 
the City of Coquitlam’s Traffic Operations staff. 

 

 Add 3.4.7 All junction boxes shall be provided with RPVC bars to support 
electrical connections and fuse holders. The RPVC bars shall be 
attached into the junction box side walls with the electrical 
connections/fuse holders tie-wrapped in place and installed in the 
up-right position.  

 

3.5 Underground 
Conduit 

Delete 3.5.2 and 
replace with the 
following 
 

Minimum cover over conduits to be 600 mm in boulevard areas and 
900 mm in roadway areas, unless otherwise specified in the 
contract documents. 
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 Delete 3.5.3 and 
replace with the 
following 

Place trench marker tape 300 mm above installed conduit in trench. 
Trench marker tape not required for conduits installed via 
trenchless technology. 

 

 Delete 3.5.5 and 
replace with the 
following 

Empty conduits shall have a No. 8 HB Yellow/Green Mk pull string 
and capped at both ends. 

 

 Add 3.5.6 
 

Conduit run shall contain no more than the equivalent of 4 – 90 
degree bends. 

 

 Add 3.5.7  
 

Conduits shall be blown out with compressed air, from both ends if 
necessary, then swabbed out to remove stones, dirt, water and 
other material, which may have entered during installation. 

 

 Add 3.5.8 
 

All conduits entering poles and cabinets shall be sealed with “Duct 
Seal”. 

 

 Add 3.5.9 
 

Conduit depth of bury to be recorded when a trenchless technology 
method is used. 

 

 Add 3.5.10 
 

Traffic signal communications conduit shall enter and leave junction 
boxes through bell end fittings in the horizontal position (no bends) 
and shall run straight through the junction box unless a change in 
alignment occurs, or as otherwise specified on the Contract 
Drawing. 

 

 Add 3.5.11 Conduit shall not be bent in the field. Only factory bends will be 
accepted. 

 

3.7 Traffic Signal and 
Pedestrian Head 
Mounting 

Delete 3.7.1 and 
replace with the 
following 
 

Install traffic signal and pedestrian signal heads as shown and 
Standard Detail Drawings E5.2 and E5.9 only. Banding straps shall 
be used for primary signal heads. 

 
Add 3.7.5 
 

Primary traffic signal heads shall be safety cabled to the traffic 
signal pole arm using 3/32” galvanized steel aircraft cable looped 
through the traffic signal backboard and fastened with a rope clip. 

 

 

3.8 Audible Signals  Delete 3.8.1 and 
replace with the 
following 

Install audible signal in accordance with Coquitlam Standard Detail 
Drawing SS-E5.12. 

3.10 Luminaires and 
Photocells  

Add 3.10.4 NEMA wattage label shall be visible at the bottom of the luminaire 
on all fixtures. 
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3.13 Electrical Service 
Panels 

Delete 3.13.1 and 
replace with the 
following 

Mount electrical service panels in service base or on poles as shown 
on Standard Detail Drawings E7.2, E7.6 to E7.9, as well as Coquitlam 
Standard Detail Drawings SS-E7.3 to SS-E7.5. 

 

3.14 Wiring  Delete 3.14.3 and 
replace with the 
following 

With the exception of conductor spliced of detector loop wires to 
shield cables, make conductor splice in pole handholes. Make 
splices of detector loop wires to shielded cable in junction boxes.  

 

 Delete 3.14.13 and 
replace with the 
following 

Bond all signal heads and luminaires with No. 12 RW90 green 
conductor, and steel junction box lids with No. 8 RW90 green 
conductor. 

 

 Add 3.14.14  Detector loop cable splices shall be soldered with rosin core solder 
(no acid core or acid flux) then cap with waterproof gel filled wire 
nut and tape with vinyl di-electric tape. Suspend and ty-wrap splices 
at top of junction box with open end of wire nut pointing down. 
Loop shield drain conductor shall cut and be isolated from the 
system ground. See Coquitlam Standard Detail Drawing SS-E8.4.  

 

3.16 Traffic Controller Add 3.16.8  Silicone sealant shall be applied to both sides of the rubber gasket, 
which is placed between the traffic signal cabinet and the concrete 
base to ensure a weather tight seal. 

 

 Add 3.16.9 Traffic cabinet interior shall be kept dry during inclement weather. 

 

3.19 Advance Warning 
Signs 

Add 3.19.2 
 

Contrary to Standard Detail Drawing E10.3, Item A shall be a 300 
mm signal head section with LED display. 

 

 Add 3.19.3 
 

Advance warning signs shall have yellow prismatic retro-reflective 
sheeting (3MTM ScotchliteTM Diamond GradeTM VIP Reflective 
Sheeting Series 3990 or approved alternate). 

 

3.20 Grounding & 
Bonding  

Add 3.20.5 
 

Ground plates and grounding conductors are to have a minimum of 
5 meters clearance between them and other utility grounding. 

 

 Add 3.20.6 
 

Grounding rod or plate electrodes shall not be installed inside the 
traffic signal cabinet base. 

 

 Add 3.20.7 
 

Remove all paint around bonding studs on inside of pole to expose 
the galvanized or metal surface prior to bonding equipment. 

 

3.22 Pole Finish 
Application  

Delete 3.22 and 
replace with the 
following 
 

.1 Prior to producing a powder finish product the supplier must 
provide a Certificate of Compliance indicating that they have 
met or exceeded the following specifications. The supplier will 
name their independent testing agency and this information will 
be submitted to the City for their files. 

.2 The application process will be as follows: 
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.1 The pole or product will be hot dip galvanized. 

.2 Powder will only be applied after the product is completely 
fabricated. No welding or bending will take place after the 
powder is applied. 

.3 The pole or product will be thoroughly cleaned by brush 
blasting in accordance with SSPC-SP7. The brush blast will 
maintain a minimum profile of 0.5 mils. If brush blasting is 
done off site then the product will be covered and shielded 
from any dirt or moisture during its return to the powder 
applicators facility. Where poles or products are not kept 
clean and dry or have any signs of flash rust they will be 
returned for further brush blasting. 

.4 Once at the applicators facility the pole or product will be 
thoroughly cleaned and dried with an air gun. All hand 
marks or grease spots will be cleaned with a mild solvent. 

.5 After brush blasting the entire pole or product will be pre-
baked in an oven at 220 degrees C for at least 30 minutes 
to 1 hour, depending on steel thickness. The pre-baking 
must be done to prevent out-gassing during the curing 
cycle. 

.6 The base powder coat will then be applied electrostatically 
while the pole or product is cooling from the 220 degrees C 
pre-bake period to allow the powder to melt and fuse to 
the surface. The base coat will be a minimum of 3 mils in 
thickness. 

.7 After base coat is applied and set the topcoat will be 
applied to a thickness of 3 to 5 mils. The pole or product 
will be returned to the oven and heated to 190 to 220 
degrees C (temperature will not exceed pre-bake) for a 
minimum of 25 minutes, depending on steel thickness. 
Thicker product material may require longer bake cycles to 
fully cure. Upon removal of the pole or product from the 
oven it will be left to rest until the pole or product is cool 
enough to the touch. 

.8 Once the topcoat has cured and the poles or product 
cooled, they will then be individually wrapped (min 4” 
overlapping method) with 1/8” foam wrap over the entire 
pole or product. The poles or product will be bundled 
together and separated with suitable wood dunnage to 
avoid contact between the poles, product or other bundles. 
All bundles themselves will be fully wrapped with foam and 
with stretch-wrap as noted above. The poles or products 
will be handled and shipped with great care to prevent 
damage; damaged product will be cause for rejection of the 
item(s). 

.3 Testing process will be as follows: 
.1 Each run of product in an oven will have at least one sample 

tested for: 
.2 Adhesion – The finished powder surface will have minimum 

pull-off strength exceeding 1000 PSI as tested in 
accordance with ASTM D4541. 

.3 Quality – The finished powder surface will be free from any 
holidays (skips or misses) as tested in accordance with 
ASTM D4541. The product will also be free from wrinkles, 
orange peel, cracking, pinholes, fish eyes, blisters, etc by 
visual inspection. 



SUPPLEMENTARY  SECTION 34 41 13S 
CONTRACT  SS 81  
SPECIFICATIONS  TRAFFIC SIGNALS 2026 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal 
Construction Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-20/78012/1  Doc #:  6103316.v2 

.4 Color – The color will be verified to be within 3 DE of 
specialized color. 

.5 An independent firm such as CanSpec Testing who are 
qualified to test powder finish will do the testing at the 
supplier’s expense. The result of tests must accompany the 
Certificate of Compliance and will be made available to the 
City or their representative upon request. A supplier who 
fails to test product as noted above will have their product 
rejected until the testing is completed and the product 
deemed acceptable by the testing agency.  

.6 Where the tested product fails on a given production run 
then a minimum of 30 % of the entire production run will 
be tested. If no other failures are found then the individual 
failed product will be stripped, reapplied and re-tested until 
it passes. If any of the 30% of product tested fails then the 
entire order will be stripped, reapplied and retested until it 
passes. 

.4 Field repairs will be undertaken as required to fix any scratches 
or imperfections in the final finish. Field repairs will be done as 
follows: 
.1 Feather the damaged area with sandpaper. 
.2 Clean area with solvent. 
.3 Let dry. 
.4 Neatly brush on an application of Aliphatic Urethane Acrylic 

Semi-Gloss High Build applied at 2-4 mils DFT over the 
entire sanded and damaged area. The ambient conditions 
will be dry and over 10 degrees C when the paint is applied. 

.5 The pole supplier will warranty the integrity of the surface 
for a minimum of 1 year from the date of installation. The 
warranty will include all labour and materials required to 
provide replacement product if required. The powder finish 
will be the responsibility of the pole supplier. The warranty 
will apply to fading, blistering, cracking or chipping of the 
surface. 

 
3.26 Uninterruptable 

Power Supply 
Add 3.26.2 
 

Uninterruptable power supply/cabinet to be installed on the side of 
the traffic controller cabinet as detailed on the Contract Drawing and 
Coquitlam Standard Detail Drawing SS-E7.24.  
 

3.28 Illuminated Street 
Name Signs 

Add 3.28.1 
 

Install illuminated street name signs as detailed on the Contract 
Drawing and Coquitlam Standard Detail Drawing SS-E5.18 
 

 Add 3.28.2 Illuminated street name signs shall be safety cabled to the traffic 
signal pole arm using 3/32” galvanized steel aircraft cable. 

 

3.29 Emergency Vehicle 
Pre-emption 

Add 3.29.1 
 

Emergency vehicle pre-emption system to be installed as detailed on 
the Contract Drawing and Coquitlam Standard Detail Drawing SS-
E5.16.  

 

 Add 3.29.2 Cable shall be continuous with a minimum of 2m of cable slack to be 
provided at each end, with no splices. Cabinet termination to be 
completed by City.  
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3.32 Owner Supplied 
Materials 

 

Add 3.32.1 
 

Those retained to complete the work must notify the City in writing 
(seven) 7 days prior to the time materials are required. 

 

 Add 3.32.2 
 

Unless otherwise noted, those retained to complete the work will 
make all necessary arrangements and pay all costs for the collection 
of the materials and for delivery to the Place of Work. They will 
assume responsibility for materials at the time they are picked up. 

 

 Add 3.32.3 
 

Owner supplied materials generally consist of the following: 
.1 Traffic controller equipment and cabinet. 
.2 Uninterruptable power supply equipment and cabinet. 
.3 Emergency pre-emption equipment. 

The exact list of materials supplied by the Owner to be confirmed 
with the City of Coquitlam Traffic Operations staff and Contract 
Administrator. In the case of private development projects requiring 
City supplied materials, the cost for supply and installation of these 
materials will be borne by the Developer. 

 

3.33 Fibre Optic Cable 
 

Add 3.33 
 

.1 Fibre optic cables will be terminated to a twelve (12) port LC 
coupler panel. 

.2 When installing Fibre Optic Communications Conduit, Fibre 
optic warning tape (150 mm wide orange plastic tape labelled 
"WARNING FIBRE OPTIC COMMUNICATIONS CABLE") and 
Detectable (Magnetic) marker tape is to be placed over all 
conduits containing fibre optic cable.  

.3 During installation of new boxes or with all existing boxes ensure 
that they have been cleared of any soil, sand or gravel and other 
materials that have accumulated in the base of the junction box. 
Ensure that all empty conduits have a proper RPVC coupling and 
cap inserted (friction fit - DO NOT GLUE) into each duct. Once 
the conduit is populated, replace cap with bell coupling and glue 
in place. 

.4  All communication conduits will be flushed with water and 
dried with compressed air. This process will be followed by 
pulling through a suitable size Blowing Mouse, a clean soft cloth 
and new No. 8 HB Yellow/Green Mk pull string  

.5 Perform a visual inspection of the proposed cable route and be 
aware of any potential problem areas. Locations in which cables 
will be terminated must be inspected and plans made for 
hardware and cable slack storage. Space and access for 
termination of the cable should be considered prior to starting 
the job. Develop a cable placement plan based upon the cable 
route survey and your available equipment and personnel 
resources. Submit a plan to the City for acceptance prior to 
starting work. 

.6 Be aware that any damage due to excessive pulling, bending, or 
crushing, may alter the cable's transmission characteristics to 
the extent that the cable section will have to be replaced at the 
Project’s expense. 

.7 Fibre optic cables will be installed in continuous runs in conduit 
between the traffic signal controller cabinets (no splices are 
allowed). 
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.8 DO NOT EXCEED THE MINIMUM BEND RADIUS OF THE FIBRE. 
During installation do not exceed the minimum bend radius as 
specified by the manufacture.  

.9 DO NOT IMPROPERLY PULL OR EXCEED THE CABLE'S RATED 
PULLING TENSION as specified by the cable manufacturer. 
Excess pulling may not actually break the fibre, but it can cause 
the fibre attenuation to increase so that the installed system 
may not operate within the specified requirements. 

.10 DO NOT EXCEED THE VERTICAL RISE SPECIFICATION as specified 
by the cable manufacturer unless intermediate tension relief is 
used. Secure the cable to new or existing supports wherever 
possible.  

.11 Take precautions to protect reeled and unreeled cable from any 
source of damage, whether attended or unattended. Be 
particularly careful with pre-connected sections of cable 
produced to meet specific length requirements as any damage 
to the cable may require replacement of the entire section.  

.12 If the cable must be unreeled during installation, the 
"figure--eight" configuration should be used to prevent kinking 
or twisting. Do not coil the cable in a continuous direction except 
for lengths of 30 meters or less. The preferred size of the 
"figure-eight" is about 4.5 meters in length, with each loop 
about 1.5 meters to 2.4 meters in diameter. 

.13 If a cable puller is used, ensure that the recommended pulling 
tension of the cable is not exceeded. Do not pull through 
junction boxes, especially 90-degree conduit fittings, unless 
precautions are taken to maintain the minimum bend radius. 

.14 When installing cable in conduits, ensure the conduit does not 
exceed the minimum bend radius. Avoid pull boxes unless the 
maximum bend radius can be maintained. In controller cabinets, 
fibre optic cables will be tied together with ty-wraps. Each cable 
will be labelled within 10 cm of the terminated ends with a tag 
and text stating the street intersection of the opposite cable 
end. Cables will be tagged in the controller cabinet and all other 
access points with "CAUTION, FIBRE OPTIC CABLE" tags. Leave 
enough cable slack at termination points to allow the cable to be 
routed through the termination hardware to a polishing/splicing 
table, plus a minimum of 3 meters additional slack. Cable slack 
will be coiled and secured with Velcro ties for breakaway 
protection. Cable to termination panel will be secured to cabinet 
with ty-wraps 

.15 If cable lubricants are necessary, ensure that they are 
compatible with the cable's outer sheath. Refer to the lubricant 
specification sheet to ensure compatibility. In all cases, avoid the 
use of detergent-based lubricants, as these types of lubricants 
promote stress cracks. 

.16 Excess cable inside pull boxes will be coiled and mechanically 
secured in place with Velcro straps such that the minimum bend 
radius is not exceeded and the cable is suspended above the pull 
box. The Velcro straps are to provide `breakaway' protection in 
the event of an accidental dig-up between pull boxes. 

.17 Adhesive warning labels 3M – 5016 – FO type or accepted 
alternate will be affixed to each fibre optic cable in each access 
point. Access points include pull boxes and traffic signal 
controller cabinets. Decal strip holders, 3M – 5012 or accepted 
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alternate, will be used and will be secured in place using cable 
ties. Warning labels will be oriented so they are visible and are 
not blocked by other cables or equipment. 

.18 After installation, each segment of each fibre will be tested using 
an Optical Time Domain Reflectometer (OTDR) and power meter 
equipment. Testing will be done in each direction on each fibre 
and at both 1310nm and 1550nm wavelengths. Launch cable will 
be used as per the OTDR manufacturer’s specifications. Those 
retained to complete the work will provide a report detailing the 
results of each test including OTDR test results in graphical 
format, cable length, any fibre breaks or anomalies, attenuation 
of fibre’s, connectors and fibre uniformity. 

.19 Final testing and inspection of the cable installation will be 
conducted with the City on-site. 

  END OF SECTION 

 



 
 
 
 
 

Appendix A -  
Traffic Management Detail 

Specifications 



Traffic Management Detail 
Specifications 

  

Contract No. 78012 TRAFFIC MANAGEMENT TMP 1 
 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

 

1.0 GENERAL 

 

.1 This Traffic Management detail specification refers to the 
Contractor’s specific plans to identify project traffic risks 
affecting the Work, provide Traffic Control Plans, and to 
implement the traffic control for the safe passage of vehicles 
and pedestrian through the work zone. 

1.1 Related Works  .1 Traffic Regulation MMCD Section 01 55 00S. 

1.2 References .1 WorkSafe BC, Occupational Health and Safety (OHS) Regulation, 
Section 18 – Traffic Control. 

  .2 B.C. Ministry of Transportation (MOT) Traffic Control Manual for 
Work on Roadways. 

1.3  Project Requirements 

 

.1 A Road and Sidewalk Closure Permit is required by Coquitlam 
for all work affecting traffic flow related to construction.  A 
permit is required for each specific construction interference 
with traffic flow.  A digital copy of the Road and Sidewalk 
Closure Permit form can be obtained for use during the 
contract from the City’s website at www.coquitlam.ca/closure. 

.2 A Road and Sidewalk Closure Permit form application must be 
submitted to the City’s Traffic Operation Division 5 working 
days prior to start of work. 

1.4 Measurement and 
Payment  

.1 For this Contract, payment for all work performed under this 
section, unless included in the Schedule of Quantities and 
Prices shall be treated as incidental work, including a Traffic 
Management Plan (TMP), Traffic Control Persons (TMP), traffic 
markings & all temporary traffic signs, devices as required for 
traffic & pedestrian safety; and all other items described in the 
Section 01 55 00S. 

2.0 PRODUCTS  

2.1 Traffic Management 
Plan  

.1 The Contractor is required to assign a Traffic Manager for the 
Contract with the responsibility of preparing the Traffic 
Management Plan and the Traffic Control Plans, as well as the 
responsibility for continuing implementation of traffic control 
for the Work. 

http://www.coquitlam.ca/closure
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  .2 The Traffic Management Plan (TMP) will consist of the following 
components: 

.1 Identification of risks to traffic during the Work 

.2 Traffic Control Plans for individual stages of the 
construction 

.3 Incident Management Plan for the response to an 
unplanned event and recording of incident information. 

4 Category 3 TMP must be signed and sealed by a qualified 
Professional Engineer. 

.5 Pedestrians Management 

  .3 Submission of the TMP is to be made to the Contract 
Administrator within five (5) days of the Notice of Award of the 
Contract, and must be approved by the Contract Administrator 
prior to start of the Work. 

  .4 Review of the TMP will be performed by the Contract 
Administrator.  Comments for revisions to the TMP will be 
returned to the Traffic Manager for implementations. 

  .5 The Contractor shall comply with all the requirements of 
applicable laws, rules, regulations, codes and orders of the 
municipal and other appropriate authorities concerned with 
work on streets or highways and shall post proper notices 
and/or signals, and provide necessary barriers, guards, lights, 
flagmen or watchmen as may be necessary for proper 
maintenance of traffic and protection of persons and property 
from injury or damage. All costs involved in respect to the 
above requirements will be deemed to be included in the 
Contract Price. 

  .6 The Contractor shall give due notice to local police and fire 
departments prior to beginning construction and shall comply 
in all respects with their requirements. 

  .7 The Contractor, during the progress of the work, shall make 
adequate provision to accommodate the normal traffic along 
streets and highways immediately adjacent to or crossing the 
work so as to cause the minimum of inconvenience to the 
general public. 
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  .8 The Contractor is required to maintain local traffic and driveway 
access during all stages of construction.  This includes 
maintaining a 1.5m width walkway or pathway through the 
construction site for pedestrians.  

  

 

 

.9 Where existing streets or roads are not available as detours, all 
traffic shall be permitted to pass through the work with as little 
inconvenience and delay as possible unless otherwise provided 
or authorized by the Contract Administrator. If half the street 
only is under improvement, the other half shall be conditioned 
and maintained as detour. 

2.2 Incident Management 
and Reporting 

.1 The Contractor shall facilitate incident response vehicles and 
staff and move traffic safely and expeditiously through or 
around an incident on site and provide assistance to emergency 
response personnel as required.    An incident includes, but is 
not limited to, motor vehicle accidents, emergency road repairs, 
disabled vehicles, and debris on the road.  The immediate 
response to an emergency shall by necessity make use of 
available devices and equipment.   

  .2 If an incident occurs on site, the Contractor will be required to 
submit a report to the Contract Administrator documenting 
details of the incident including event, location, date, time, 
action taken, duration and restoration of site. 

2.3 Traffic Control Plans .1 The Contractor shall designate a qualified Traffic Control 
Supervisor for the works, per the requirements of WCB 
regulations Section 18. 

 The designated Traffic Control Supervisor may be the same 
individual that is designated as the Traffic Manager, or may be 
a separate individual qualified for the responsibilities of this 
function. 

  .2 The Contractor shall prepare weekly the anticipated traffic 
control activities, locations, and durations for the upcoming 
week.   

  .3 Permissible delays shall only be considered outside Peak Hours.  
Permissible delays are categorized as follows: 
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a)  Minor Delays - Less than two (2) minutes in duration; for 
occasional interruption due to construction activities.  
These delays shall be coordinated with available breaks 
in the traffic flow. 

b)  Major Delays - Maximum five (5) minutes in duration; for 
occasional interruption of traffic for construction 
activities if traffic volumes permit.  These delays shall be 
coordinated with available breaks in the traffic flow. 

  .4 The Contractor is responsible for ensuring that the flow of 
traffic is unimpeded by construction-related activities. 

3.0 EXECUTION  

3.1 Traffic Control Plan .1 A copy of the approved current Traffic Plan must be held on site 
by both the Site Superintendent as well as the person/company 
responsible for the traffic control implementation. 

  .2 Failure to produce a valid approved Traffic Plan on site, or 
having work not follow the Traffic Control Plan will result in 
immediate shut-down of the work.  The Contractor will be 
required to safely restore facility conditions to allow traffic flow 
at their expense.  The Contractor must take all steps to acquire 
an approved Traffic Control Plan before work can re-start on 
site.  No claim will be accepted by the Owner for costs 
associated with this work shut-down. 

3.2 Road and Sidewalk 
Closure  Permits 

.1 The Contractor must have, on-site, a copy of an approved Road 
and Sidewalk Closure Permit valid for the work being done.  
Failure to produce a valid Road and Sidewalk Closure Permit on-
site will result in shut-down of the work.  Failure to comply on 
what is stated on the approved permit will result in shut-down 
of the work. The Contractor will be required to safely restore 
facility conditions to allow traffic flow at their expense.  The 
Contractor must take all steps to acquire a Road and Sidewalk 
Closure Permit before work can re-start on site.  No claim will 
be accepted by the Owner for costs associated with this work 
shut-down. 
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3.3 Traffic Control 
Personnel & 
Equipment 

.1 The Contractor shall supply all necessary traffic control devices 
required to perform traffic control services for the project.  
Signs and traffic control devices not applying to existing 
conditions shall be removed.  Where operations are carried out 
in stages, only those traffic control devices that apply to the 
current stage are to be left in place. 

  .2 There must be sufficient Traffic Control Persons (TCPs) on site 
to appropriately and safely direct traffic in all sections of the 
Work.   

3.4 Signage .1 Supply, installation, maintenance and removal of all works-
related signs shall be the responsibility of the Contractor.  The 
location and type of each sign shall be indicated on the 
approved Traffic Control Plan, for each stage of the works. 

Traffic control signs and devices must be positioned and used as 
specified in the Traffic Control Plan and signs and devices must be 
located so as to allow traffic to move by or through the work area 
in a controlled manner and, if necessary, to come to a controlled 
stop with due regard for the prevailing weather and road 
conditions. 

 

Signs shall be checked daily for legibility, damage, suitability and 
location.  Signs and delineators shall be cleaned as frequently as 
necessary to ensure full legibility and reflectance. 

 

3.5 Detours .1 Any proposed detours must be approved by the Contract 
Administrator and conducted in accordance with the approved 
Traffic Plan and the Traffic Control Manual for Work on 
Roadways.   

3.6 Abrupt Changes in 
Surface Elevations 

.1 The Contractor shall minimize any abrupt changes in roadway 
elevation left exposed to traffic during both working and non-
working hours.   

A wedge of asphalt must be used as a transition to vertical 
differences in travelled areas and have a slope of 4:1 or less. 

3.7 Cyclist and Pedestrian 
Access 

.1 The Contractor shall make provision for pedestrians, wheel 
chairs and bicycles to have safe access across the work zone at 
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all times.  If this cannot be readily accommodated, then 
acceptable detours and appropriate signs shall be provided.  

3.8 Temporary Pavement 
Markings 

.1 The Contractor shall be responsible for the application and 
removal of all temporary pavement markings and reflective 
devices. 

All temporary markings must be removed after installation of 
permanent markings.   

4.0 TRAFFIC 
RESTRICTIONS 

 

4.1 Road and Sidewalk 
Closure Permits 

.1 Minimum of Single Lane Traffic in each direction and all local 
traffic must be accommodated at all times. Detours and full 
road closure (with Local Traffic Only) will only be allowed during 
placement of asphalt paving. 

  .2 A City of Coquitlam Road and Sidewalk Closure Permit is 
required for each instance of closure and will be valid for a 
maximum period of one (1) week and, if still necessary, re-
submittal of a Road and Sidewalk Closure Request is required. 

 A copy of the approved Road and Sidewalk Closure and Lane 
Closure Permit must be held on site by both the Site 
Superintendent and the person/company responsible for the 
traffic control implementation. 

  .3 Total Road Closure is Not Permitted 

  .4 Detours will only be permitted as approved by the Contract 
Administrator and must have a complete Traffic Control Plan 
indicating detour route, signing, and duration.  Detours will not 
be allowed without sufficient lead time for commercial and 
retail operation to react appropriately to detour information 
provided to them. 

4.2 Lane Closure 
Restrictions 

.1 For each of the road sections affected: 

- Road and Sidewalk Closures will be reviewed for 
appropriateness during the allowable hours of work. 

- Access to properties to be maintained 
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- Sufficient Traffic Control Persons are required for each 
Road and Sidewalk Closure (or any work activities), 
including side street intersections, to safely guide traffic 
through the work site. 

5.0  HOURS OF WORK .1 The hours of work shall be from 0700h to 1900h inclusive 
Monday to Friday and 0900h to 1800h inclusive Saturdays, 
unless noted otherwise.  

.2 Some allowances may be made for paving operations, 
depending on a proposal acceptable to the Contract 
Administrator. 

.3 Line Marking work may be performed at night, (21:00 to 05:00). 

 No work is allowed on Sundays without specific written 
permission from Contract Administrator. 

6.0 CONSTRUCTION 
OPERATIONS 

 

6.1 Truck Routes .1 The Contractor is restricted to the City’s designated Truck 
Routes.  The current Truck Route Map is available on the City’s 
website at www.coquitlam.ca and can be found under 
Residents, Transit & Transportation, Trucking Routes. 

6.2 Road Specific 
Considerations 

.1 Ensure that Traffic Management Plan accommodates 
businesses and residences during construction activities. 

.2 Contractor shall not schedule paving during garbage pick up 
day. 

.3 Construction on Guildford Way at Falcon Drive and Guildford 
Way at Lansdowne Drive sites shall not be undertaken 
concurrently unless approved by the Contract Administrator. 

6.3 Work Stoppage Due 
to Traffic 

.1 The City will not control or direct traffic control activities of the 
Contractor, but may require an immediate stop to any work 
where, in the sole opinion of the Contract Administrator, the 
provided traffic management plan is ineffective or creating 
unreasonable delays. 
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6.4 Construction Activity 
and Signage 

.1 The Contractor will be responsible to place other construction 
information signs as required to inform the public of 
construction activities, and ensure safe travel through the work 
site. 

6.5 Construction Zone 
Information Signs 

.1 The Contractor is required to provide, one week prior to start of 
work, six stationary signs at intersections, one in each direction, 
to inform traffic of existing and anticipated conditions at entry 
points of the lane to be worked on, locations for these signs will 
be provided by the Contract Administrator. Signs to be re-used 
and transferred to the next location once lane is completed. 

 Ensure that signs and locations are addressed in the Traffic 
Management Plan. All signs are to be removed at the end of the 
construction period. 

 Exact locations to be determined on site by Contract 
Administrator.  

Construction Zone Information Signs to follow specifications below.  
Description of work and street location to be changed for each 
location.  All approved by Contractor Administrator:  

  

 

 

  

White letterings (min. size, 4.5”) Black background 

White background 
(reflective, diamond 
grade sticker) 

 

Black letterings (min. size, 3.5”) 

 

Orange background 
(reflective, diamond 
grade sticker) 

 

STREET AVENUE 
 

Contractor: _________ 
Contact No. : ______ 
Contact Person: __________ 

INTERSECTION 
IMPROVEMENTS AND 
SIGNAL UPGRADES 

  SUMMER 2026 

 EXPECT DELAYS 
 

Black letterings 

1.2m 

1.
2m

 

Black letterings (min. size: 3”) 



Traffic Management Detail 
Specifications 

  

Contract No. 78012 TRAFFIC MANAGEMENT TMP 9 
 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

File #: 11-5330-20/78012/1  Doc #:  6104094.v2 

 

 

78012 



Traffic Management Detail 
Specifications 

  

Contract No. 78012 TRAFFIC MANAGEMENT TMP 10 
 

These supplementary Specifications must be read in conjunction with the Master Municipal Specifications 
contained in the Master Municipal Construction Documents (Platinum), Volume II, 2009. 

File #: 11-5330-20/78012/1  Doc #:  6104094.v2 

 



 
 
 
 
 

Appendix B -  
Archaeological Chance Find 

Procedures 



Archaeological Chance Find 
Procedures 
City of Coquitlam 
DRAFT 2 

November 2021 (version 2) 

ACF 1



2021-09-15, vers. 1 | Page 2  

Archaeological Chance Find Procedure 
 
 
 

Table of Contents 

Introduction...................................................................................................................................................... 3 

Purpose ........................................................................................................................................................... 3 

Archaeological Sites in British Columbia ........................................................................................................ 4 

HCA Legislation and Policies .......................................................................................................................... 4 

First Nation Cultural Heritage Management .................................................................................................... 4 

Potential to Encounter Archaeological Sites ................................................................................................... 6 

Types of Archaeological Sites ......................................................................................................................... 6 

Archaeological Chance Find Procedure.......................................................................................................... 6 

Archaeological Chance Find Procedure - Suspected Ancestral (Human) Remains ....................................... 7 

Management Options ...................................................................................................................................... 7 

Best Practices for CFP Implementation .......................................................................................................... 8 

Contact List ................................................................................................................................................... 10 

Archaeological Site and Materials Identification ........................................................................................... 10 

Artifacts .................................................................................................................................................... 10 

Beads ....................................................................................................................................................... 12 

Indigenous Historical Artifacts.................................................................................................................. 12 

Hearths .................................................................................................................................................... 13 

Fire-Altered Rock ..................................................................................................................................... 13 

Shell and Non-Shell Midden .................................................................................................................... 14 

Surface Features ..................................................................................................................................... 15 

Rock Shelters and Caves ........................................................................................................................ 15 

Ancestral (Human) Remains .................................................................................................................... 15 

Petroglyphs and Pictographs (Rock Art).................................................................................................. 16 

Fish Weirs and Traps ............................................................................................................................... 17 

Wet Sites .................................................................................................................................................. 17 

Culturally Modified Trees (CMTs) ............................................................................................................ 18 

Additional Resources .................................................................................................................................... 19 

References Cited .......................................................................................................................................... 19 
 

ACF 2



2021-09-15, vers. 1 | Page 3  

Archaeological Chance Find Procedure 

 
Introduction 

This document is presented as an accompaniment to Kwikwetlem Cultural Heritage and 
Archaeology Chance Find Procedures training provided by Brown & Oakes Archaeology to City of 
Coquitlam (or the “City”) staff and contractors. 

The Chance Find Procedure (CFP) is intended to provide City planners and onsite project 
personnel guidelines for the appropriate response to an unanticipated discovery of known or 
suspected archaeological or cultural heritage materials during City operations. A CFP is NOT a 
substitute for professional archaeological assessment of project areas considered to hold 
archaeological potential. Thorough archaeological assessment will always reduce project risk of 
harms to protected archaeological sites and minimize the potential for encountering unanticipated 
material. This CFP training is intended to promote the preservation and proper management of 
heritage resources that are unexpectedly encountered during City activities. 

The document presents a summary of archaeology site protection legislation, steps to follow in the 
case of suspected or observed archaeological materials, a list of appropriate authorities to contact 
in the case of archaeological site encounters, and a guide to archaeological site and materials 
recognition. Information on Kwikwetlem culture history and connections to traditional lands is not 
presented in this document and this information is best shared via virtual or in-person 
presentations. 

 
Purpose 

The purpose of CFP documentation is to aid in the protection and proper management of 
archaeological materials encountered during City of Coquitlam activities. Many land-altering 
activities have the potential to expose and/or negatively impact undocumented archaeological 
materials. 

The purpose of this document is to: 

• Ensure project personnel are aware that undocumented archaeological sites are likely to 
be present in the City of Coquitlam. 

• Promote awareness of activities that may lead to the exposure of archaeological materials, 
including excavations, vegetation clearing, field survey and inspections, and more. 

• Provide personnel the appropriate steps to follow if suspected or observed archaeological 
resources are encountered during work or personal activities. 

• Provide education and resources to assist recognition of archaeological site types and 
materials in the lower Fraser River region. 
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Archaeological Sites in British Columbia 
Archaeological sites are places that exhibit physical evidence of past human activity. 
Archaeological sites in British Columbia are automatically protected under the Heritage 
Conservation Act (HCA) when located on provincial, crown, municipal, or private land1. The vast 
majority of archaeological sites in BC include places and belongings of Indigenous peoples. 
Some post-1846 sites related to newcomer history may also be registered and protected under the 
HCA if of significance to a place, industry, or region, for example. HCA protection is extended to 
ship and plane wrecks more than 2 years old. 

Many First Nations consider the widely accepted definition of an archaeological site as a place 
featuring only the material remains of human activity too restrictive and instead advocate for the 
recognition and protection of a wider range of “cultural heritage” site types, including places of 
spiritual significance, named locales, known travel routes, and other places of cultural value. 

The majority of the City of Coquitlam has not been surveyed for archaeological sites and it is 
reasonable to expect that many archaeological sites are buried and/or undetected. These sites are 
collectively referred to as undocumented archaeological sites. 

 
HCA Legislation and Policies 

Archaeological sites are automatically protected under the terms of the Heritage Conservation Act 
whether known or undocumented. Sites are protected whether previously disturbed by historic 
activities or intact. The HCA prohibits the alteration or disturbance of archaeological sites in whole 
or in part, on provincial public and private lands, whether impacts are intentional or inadvertent, 
and irrespective of previous land disturbance. 

The HCA provides substantial penalties for the destruction or unauthorized disturbance of 
archaeological sites including imprisonment for up to two years and fines of up to $1,000,000. 

Alterations to archaeological sites may proceed under appropriate HCA permits held by 
professional archaeologists following provincial assessment guidelines2. Work plans and 
methodologies related to archaeological site investigations must meet provincial regulatory 
standards and are expected to conform to participating First Nation cultural heritage policies and 
best-practice standards. 

Archaeological materials on federally managed lands may be protected by other legislation and 
policies. Many federal agencies will adhere to the requirements outlined in the HCA when 
managing archaeological sites. 

 
 
 
 
 
 
 
 
 

1 http://www.for.gov.bc.ca/archaeology/index.htm. 
 

2 The HCA is administered by the Archaeology Branch, Ministry of Forests, Lands, Natural Resources and 
Rural Development. 
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First Nation Cultural Heritage Management 
Many BC First Nations maintain cultural heritage policies and/or heritage permitting systems to 
assert oversight over Indigenous cultural heritage management and to ensure a high standard of 
archaeological practice. Contact should be made with locally affected Nations prior to any heritage 
study or project work with the potential to encounter cultural heritage materials to ensure 
adherence to Nation-preferred heritage protections, permits, and policy. 

 
Potential to Encounter Archaeological Sites 

Any project involving ground alterations has the potential to expose undocumented archaeological 
sites. Common forms of ground disturbances that have led to site discoveries include land 
grading, vegetation clearing/grubbing, excavation, asphalt/concrete removal, geotechnical drilling, 
access road or trail building, foundation demolition, heavy equipment movement, habitat planting, 
stream and pond channeling or dredging. 

Other kinds of work activities where teams may encounter undocumented archaeological sites 
include field teams working in proximity to natural, undeveloped or minimally disturbed terrain. 
Teams involved in field surveys, field inspections, or inventories of natural ground and waterways, 
riparian areas, municipal parks and trails, forested areas, cut bank or erosion area, and so on may 
encounter exposed archaeological materials. 

City workers or contractors engaged in any activity that may result in archaeological materials 
identification should be made aware of HCA site protection legislation and field supervisors 
properly versed CFP procedures. 

 
Types of Archaeological Sites 

The following site types are well-known across the lower Fraser River region and may be 
encountered in the City of Coquitlam. The following site types may contain a range of artifact types 
and sediment signatures. 

• Stone tool sites containing isolated artifacts or accumulations of stone tool working 
debris. 

• Habitation sites show accumulations of food remains, tools, and evidence such as hearths 
indicating short term and seasonal camps and settlements used for travel and resource 
procurement as well as large and permanent villages. 

• Surface features such as cultural depressions created by former habitations, earthen 
fortifications, burial mounds, and rock cairns. 

• Wet sites contain preserved organic materials like woven basketry or wood tools in 
addition to other cultural material; these sites form under special preservation conditions 
typically anaerobic water saturated sediments along waterways and floodplains. 

• Culturally Modified Trees (CMTs) include bark stripped trees, planks, and territory 
markers. 

• Rock art including pictographs (painted rock images) and petroglyphs (images carved or 
pecked into rockfaces or boulders). 
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Archaeological Chance Find Procedure 
In the event of found or suspected archaeological material, follow the procedures outlined below. 

 
 

STEP 1: WATCH for potential archaeological materials 

   Know that undocumented archaeological sites are expected throughout Coquitlam. 
   Know that archaeological materials are protected by law and must be reported. 
 If you believe you may have encountered archaeological materials (either intact or 

disturbed) follow the steps outlined below. 

STEP 2: STOP work in proximity to the material 

 If known or suspected archaeological materials are encountered, STOP work in the 
immediate vicinity. 

   Do not disturb, move, relocate, or collect the material. 

STEP 3: REPORT observed materials 

   Alert the site supervisor that suspected archaeological materials have been observed. 
 The site supervisor will ensure appropriate contact is made with City managers who will in 

turn reach out to archaeological professionals. 
 

STEP 4: CONTACT archaeological professionals 

   Seek immediate advice from an archaeological professional. 
 Teams may be advised to protect the area with flagging or cones until the area can be 

assessed by the appropriate representative. 
   Teams may be requested to provide locational details or photographs of the material. 

STEP 5: AWAIT advisement 

 Wait for instructions from the appropriate representative; do not begin ground disturbing 
work until cleared to do so. 

 Prepare and submit an incident report to ensure compliance with appropriate regulators 
and interest groups. 
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Archaeological Chance Find Procedure - Suspected Ancestral (Human) 
Remains 

In the event of found or suspected human remains, follow the procedures outlined below*. 

STEP 1: STOP all activity at the job site immediately, including the removal of backfill. Do not 
rebury the remains. 

STEP 2: REPORT to the City Project Manager. The Project Manager will contact an 
archaeological professional and determine the appropriate course of action. In most 
cases, the archaeology professional will visit the site to determine if the materials are 
reasonably expected to be human and archaeological. If warranted, the consultant will 
notify the Archaeology Branch and the RCMP, the Office of the Coroner, and affected 
First Nations. The Coroner will affirm whether the remains are archaeological and not of 
forensic concern. The archaeologist will inform the Archaeology Branch and First Nations 
will be consulted to determine culturally appropriate handling protocols and subsequent 
project management options. 

STEP 3: PROTECT the affected location with flagging or cones to prevent additional 
disturbance and for privacy. Do not photograph the material. 

STEP 4: TREAT the remains with dignity and respect. Do not allow bystanders to take 
photographs or video. 

STEP 5: AWAIT advisement. 

* If it is reasonable to think the human remains are not archaeological but forensic in nature, an 
immediate call to the RCMP is required. 

 
Management Options 

If determined that an archaeological or cultural heritage site (intact or disturbed) is present, an 
archaeologist will coordinate communications with the City, local affected First Nations, and the 
Archaeology Branch to evaluate management options. Archaeology Branch and First Nations 
approval and additional permitting may be required prior to the implementation of management 
options. 

Examples of potential management options are provided below. Options will vary based on site 
characteristics, proponent needs, and Archaeology Branch and First Nation requirements. 

Option A: Site avoidance through project redesign or relocation. Site avoidance is always 
preferred. Avoidance minimizes impacts to irreplaceable archaeological sites and reduces cost 
and schedule impacts. 

Option B: Systematic data recovery through controlled archaeological excavation or other 
method. Data recovery is destructive to archaeological sites and will entail consideration of costs 
and schedule coordination. 

Option C: Monitoring of construction activities by a professional archaeological team. Monitoring 
is appropriate where project impacts cannot be evaluated before construction (due to 
impenetrable surfaces or underground facilities, for example) or where potential to encounter 
archaeological materials is present following impact assessment or systematic data recovery. 
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Best Practices for CFP Implementation 
• A Chance Find Procedure is best applied as an outcome stemming from archaeological 

assessment – as a last step verification that archaeological materials have not been 
overlooked in project area assessments, or where there is a professional assessment that 
documents a low expectation for encountering archaeological materials in a work area. 

• A Chance Find Procedure is not an acceptable replacement for a professional 
archaeological overview (AOA) or archaeological impact assessment (AIA) or a well- 
designed and implemented archaeological construction monitoring plan for many areas. 
Engagement with professional archaeological teams, affected First Nations, or the 
Archaeology Branch will assist in appropriate heritage study approaches. 

• Chance Find Procedure training must be delivered by professional archaeologists and 
local area First Nations who wish to contribute to CFP presentations. 

• Chance Find Procedures should be summarized regularly as part of job or project 
requirements, and CFP training repeated by the archaeological and First Nation team for 
new employees, project teams, and subcontractors. 

• Chance Find Procedures do not supersede any requirements or policies pertaining to 
cultural heritage management by First Nations with interests in the area. Proponents are 
encouraged to seek input from interested First Nations on area-specific CFPs as part of 
any project engagement process. 
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Contact List 
 

Archaeology Branch 
 

Paula Thorogood Planning and 
Assessment Manager 

250-953-3300 Paula.Thorogood@gov.bc.ca 

 

Nathan Friesen Planning and 
Assessment Supervisor 

250-953-3306 Nathan.P.Friesen@gov.bc.ca 

City of Coquitlam 
   

Main Reception  604-927-3000  

Police and Coroner 
   

RCMP (Non-emergency) Coquitlam 604-945-1550  

BC Coroners Service Lower Mainland Region 604-660-7708  

 
Area First Nations 

   

Kwikwetlem First Nation  604-540-0680  

Katzie First Nation  604-465-8961  

 
Kwantlen Nation 

  
604-888-2488 

 

 
Musqueam Indian Band 

  
604-263-3261 

 

Stó:lō Nation  604-824-2420  

Tsleil Waututh Nation  604-929-3454  
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Archaeological Site and Materials Identification 
The following archaeological sites and artifacts are common to the lower Fraser River region. This 
guide is to assist in the recognition and protection of archaeological materials found by chance. If 
you identify any archaeological material, stop work immediately and contact a professional 
archaeologist. 

Artifacts 
Artifacts are objects made or modified by humans and may be formed of stone, bone, antler or 
wood. Bone, antler and wood tools were produced in abundance, but stone artifacts are the most 
common artifacts found in the lower Fraser region because of the preservation durability of stone. 
Bone and antler were fashioned into a variety of items, including needles, knives, points, jewelry, 
awls and scrapers. Wood was used to make implements like spoons and bowls, handles, 
ceremonial objects, canoes, houses, and much more. 

 

Photo Credit: RBCM, Archaeology Collection. Antler and wood tools (https://learning.royalbcmuseam.bc.ca) 

Stone tools common to this region include projectile points, knives, adzes (axes), scrapers, mauls 
(hammers), net weights, beads, and more. Archaeologists distinguish chipped stone from ground 
stone artifacts, each distinguished by the mode of manufacture, either flaking scars or grinding 
and polishing marks. Stone flakes or ‘debitage’ is produced during the process of making stone 
tools. These flakes were sometimes used as tools themselves or were left behind at the stone tool 
working site. Culturally produced debitage shows features distinctive from naturally broken rock, 
gravel or crush, but these signatures can be difficult to identify to an untrained eye. Stone artifacts 
were produced from dacite, quartzite, slate and nephrite as well as obsidian, chert, and other 
materials. Stone was acquired locally or transported or traded over long distances; high-quality 
materials like obsidian has been traced to locations from Prince Rupert to Oregon and beyond. 

Artifacts may be found as isolated finds or in association with other cultural materials. 
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Photo Credit: B&OA, Chipped stone artifacts from Coquitlam Lake. 
 

Photo Credit (left): B&OA, Nephrite ground stone adze from Port Coquitlam. Photo Credit (right): RBCM, 
Archaeology Collection. Ground stone hand mauls (https://learning.royalbcmuseam.bc.ca) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Photo Credit: B&OA, Stone tool 
debitage from BC Interior. 
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Beads 
Beads were made from a variety of materials including stone, shell, bone and glass (in more 
recent times). Shell and stone disc beads were used in jewelry, regalia and in mortuary practices 
across the Northwest Coast. On the Lower Fraser it is most common to find stone beads at 
archaeological sites fashioned from mud or silt stone, slate, or other softer stone. At some burial 
sites, individuals of rank were laid to rest with thousands of stone and shell beads. 

Photo Credit: B&OA, Ground stone beads from near Agassiz. 

Indigenous Historical Artifacts 
Indigenous use of European materials in the years following contact are often found in early 
historic sites.  Ceramics, glass, and metal were valued for their strength, durability, ease of 
access, or aesthetic properties. Glass was worked using traditional stone tool techniques in the 
same way as obsidian (a natural volcanic glass). Clay pipes were adopted by Indigenous peoples 
who several centuries earlier had introduced the practice of tobacco smoking to European traders. 
Glass beads were used by European fur traders to trade with Indigenous peoples; trade beads 
were initially valued for their vibrant colour and the expectation of beads as a wealth item. 
Photo Credit (left): B&OA, Worked glass and clay stone pipe, Coquitlam. 

Photo Credit (middle): https://www.canadashistory.ca/explore/fur-trade/tobacco-pipes. Photo Credit: Oregon Museum 
of Natural and Cultural History, Glass trade beads (https://mnch.uoregon.edu/index.php/collections-galleries). 
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Hearths 
Hearths are the remnants of fires identifiable by dense black charcoal, ash and heat oxidized 
sediments. While natural forest fires may also leave traces of burning, hearths tend to be more 
defined and frequently show concave bases, evidence of repeated use, and contain or are in 
proximity to burned bone, fire-altered rock, and artifacts. 

Fire-Altered Rock 
Fire-altered rock (FAR) is rock modified by repeated heating and cooling. Heating small, rounded 
river cobbles and immersing the hot stones in water filled baskets or boxes was a frequently used 
cooking technique called ‘stone boiling’. Heated stones were also used to warm clothing and 
bedding. The repeated heating and cooling of FAR created distinctive fracture and colour patterns 
that are easily distinguished from naturally broken rock. FAR shows irregular breakage patterns, is 
frequently deeply pitted, is often deep rust or black in colour, and may be found mixed in charcoal 
and ash laden sediments. As FAR is often found in abundance around settlement areas or near 
cooking features and hearths, it is a frequent first indicator of the presence of archaeological sites. 
Often mixed in FAR deposits are boiling stones—small, rounded pebbles that have not yet been 
fractured by thermal processes 

Photo Credit: B&OA, Fire altered rock, Coquitlam. 
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Shell and Non-Shell Midden 
Midden deposits are generally indicative of camp or village sites. Middens accumulate through the 
repeated, ongoing use of an area where food remnants or the debris of daily living build up in 
layers at a site over time. In coastal areas, shellfish provided an abundant food source and, 
middens contain abundant fragmented or whole shell typically embedded in dark, greasy, 
sediments rich in charcoal, ash, fire cracked rock, burnt materials, and artifacts. Because shell 
neutralizes the acidity in soil, shell middens enhance preservation of organic food remains and 
tools, and fish and mammal bone, wood, antler, and botanical remains are often well-preserved in 
shell midden sites. 

Non-shell middens are accumulations of living materials formed at camps and settlements away 
from marine waterways. Non-shell midden shows layered deposits of dark sediments, ash, and 
sometimes sand and clay in sediments with little to no shell. These deposits rarely contain bone, 
antler, or wood remains due to poorer preservation environments. 

In Coquitlam, non-shell middens are the more common site type but there are a few examples of 
inland shell midden sites associated with camps or settlements where shellfish was transported to 
locations by travel or trade. 

 

Photo Credit (left): B&OA, Non-shell stratified midden Port Coquitlam. Photo Credit (right): Shell midden, Vancouver 
Island (https://learning.royalbcmuseum.bc.ca/pathways/can-) 

ACF 14

https://learning.royalbcmuseum.bc.ca/pathways/can-you-dig-it/dgrw141statig5-20-reduced/
https://learning.royalbcmuseum.bc.ca/pathways/can-you-dig-it/dgrw141statig5-20-reduced/


2021-09-15, vers. 1 | Page 15  

Archaeological Chance Find Procedure 
 

Surface Features 
Surface features are non-portable cultural formations visible on the landscape. Features may 
include pits or depressions, earthen mounds or rock cairns, petroforms (rock arrangements) or 
trails. Cultural depressions may indicate the location of semi-subterranean winter dwellings, plank 
houses where midden accumulated around the outside of structures, cache pits used for tool or 
food storage, or pits and trenches used for food cooking or processing. Cultural depressions are 
identifiable by their uniform shape (usually round or rectangular), a berm may be present around 
the edge of features, the presence of associated artifacts, or concentrations of charcoal, ash, and 
fire altered rock. 

Cultural mounds or rock cairns are other familiar surface features. Earthen burial mounds and 
rock cairns are part of a mortuary tradition found throughout the lower Fraser region over the past 
1,500 years. Cultural mounds and cairns range in size from around a meter in diameter to more 
than 12 meters across. Individual occurrences or clusters of well-formed oval or circular mounds 
of earth and rock should trigger archaeological assessment. 

Photo Credit: SFU Museum, Winter pit house village, Lilloeet. 

Rock Shelters and Caves 
Rock shelters were used, among other purposes, as camps, spiritual or burial locations, and 
storage caches. Shelters can be found associated with overhangs of large boulders, indentations 
in rock bluffs or in caves. Shelters often associate with artifacts, rock art, and hearth features. 

Ancestral (Human) Remains 
Human remains are especially sensitive and significant finds. Any potential human bone requires 
immediate implementation of the CFP. Ancestral remains are frequently present at archaeological 
locations and may be found articulated in a burial context or as scattered fragments. 
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Petroglyphs and Pictographs (Rock Art) 
Northwest Coast rock art includes images depicted on boulders, rock overhangs, rock faces, or 
other exposed rock surfaces. Pictographs are drawings or designs painted on rock using pigments 
like ochre or charcoal mixed with grease.  Petroglyphs are images incised or pecked into stone. 
Designs vary widely and often depict animals, humans, or an extensive variety of geometric 
shapes. 

Photo Credit: B&OA, Portion of petroglyph panel at Petroglyph Provincial Park, Nanaimo. 
 

Photo Credit: B&OA, Portion of pictograph panel at Pitt Lake. 

ACF 16



2021-09-15, vers. 1 | Page 17  

Archaeological Chance Find Procedure 
 

Fish Weirs and Traps 
Fish weirs are structures constructed to funnel and trap fish for harvesting. Traps were built in 
intertidal areas along marine and river shorelines and near stream mouths. Weirs vary in form 
and structure depending on water and shoreline conditions, fish species targeted for harvest, 
intended volume of harvest, and community preferences. Fish weir sites are identifiable by linear 
or patterned arrangements of wooden stakes protruding from beach or bank edges or boulder 
alignments along waterways. 

 

Photo Credit: Washington State Archives, Yelm Jim Fish Trap 1885 
(http://www.digitalarchives.wa.gov/Record/View/DAA73FC7A57E989D65B6DBEA419FC89E) 

Wet Sites 
Wet sites are special preservation environments that form in low oxygen water saturated 
environments along waterways, in bogs and on floodplains. These locations permit enhanced 
preservation of organic artifacts like wood, bark, and botanicals. Artifacts found in wet sites have 
included basketry, twine and rope, wooden tools and weapons, architectural structures, and 
ceremonial implements made of wood and bone. 

Photo Credit (left): Mike Blake. Ground slate knife with wooden handle, Agassiz. Photo Credit (right): Katherine Bernick, 
Waterlogged and preserved basket, Coquitlam. 
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Culturally Modified Trees (CMTs) 
Culturally Modified Trees are trees that have been utilized by Indigenous Peoples for a broad 
range of cultural uses. Wood was used to build houses, canoes, tools, and weapons. Branches, 
boughs, and leaves were used to fashion tools, for medicine and in cultural ceremony. Harvesting 
cedar bark and roots was undertaken regularly to make clothing, cordage, basketry, and sleeping 
mats, ceremonial regalia, and much more. 

Triangular bark stripped cedars are the most common form of CMT; a long, linear triangular bark 
scar will show where bark was removed from the trunk of a living tree. The exposed scar will heal 
over time creating a seam on the outer tree bark. This form of sustainable harvesting allowed the 
same tree to be used multiple times for bark harvesting. CMTs can also show evidence of wood 
removal where wedges were used to pry rectangular planks of wood from standing, living trees. 

Logging and clearing throughout much of Coquitlam municipality reduces the chance that 
archaeological CMTs remain in most forested areas today, but more recent CMTs where bark or 
wood was harvested from second-growth forest by Kwikwetlem for cultural uses may be present. 

 

Photo Credit: B&OA, Bark stripped cedars, Coquitlam. 
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Additional Resources 
Learning Portal, Royal BC Museum - https://learning.royalbcmuseum.bc.ca 

SFU Museum of Archaeology & Ethnology - https://www.sfu.ca/archaeology/museum.html 
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