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SUMMARY OF KEY INFORMATION 

RFP Reference 
RFP No. 23-013 

City Hall Flooring Replacement 

Overview 
of the 
Opportunity 

The purpose of this RFP is to invite Proposals from qualified firms for the supply and delivery 
of City Hall Flooring Replacement as specified within this RFP document. 

Closing Date 
and Time 

2:00 pm local time 

Friday, March 31, 2023 

Instructions 
for Proposal 
Submission 

Proposal submissions are to be returned in Microsoft Word and any other supporting 
documents to be consolidated into one PDF file and uploaded through QFile, the City’s file 
transfer service accessed at website: http://qfile.coquitlam.ca/bid 
1. In the “Subject Field” enter:  RFP Number and Name 
2. Add files in .pdf format and Send  

(Ensure your web browser remains open until you receive 2 emails from QFile to 
confirm receipt.) 

Phone 604-927-3037 should assistance be required.  

The City reserves the right to accept Proposals received after the Closing Date and Time. 

Obtaining RFP 
Documents 

RFP Documents are available for download from the City of Coquitlam’s website: 
https://www.coquitlam.ca/Bid-Opportunities 

Printing of RFP documents is the sole responsibility of the Proponents. 

Instructions to 
Proponents 

The guidelines for participation that will apply to this RFP are posted on the City’s website: 
Instructions to Proponents 

Questions 

Questions are to be submitted in writing quoting the RFP number and name up to 3 
business days before the Closing Date sent to email: bid@coquitlam.ca   

Questions received after that time may not receive a response. 

Addenda 
Proponents are required to check the City’s website for any updated information and 
addenda issued, before the Closing Date at the following website: 
https://www.coquitlam.ca/Bid-Opportunities 

Withdrawal of 
Submission 

Proposals may be withdrawn by written notice only, made by an authorized representative 
of the Proponent sent to email:  bid@coquitlam.ca prior to the Closing Date and Time. 

Terms and 
Conditions of 
 Contract 

The City’s Standard Terms and Conditions - Purchase of Goods and Services , the City’s 
General Conditions, and the CCDC 2-2008 Stipulated Price Contract between Owner and 
Contractor, as amended by City of Coquitlam’s Supplementary General Conditions to the 
CCDC2-2008 will apply to the Contract awarded as a result of this RFP. 
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DEFINITIONS  

“Contract” means the CCDC 2 – 2008 Stipulated Price Contract Between Owner and Contractor, as 
amended by the City’s Supplementary General Conditions to the CCDC 2 – 2008 and City Purchase 
Order that will be issued to formalize with the successful Proponent through negotiation process 
with the City based on the proposal submitted and will incorporate by reference the Request for 
Proposals, Specifications, Drawings, Appendices, any additional subsequent information, any 
addenda issued, the Proponent’s response and acceptance by the City  

“City” “Owner” means City of Coquitlam; 

“Contractor” means the person(s) firm(s) or corporation(s) appointed by the City to carry out all 
duties, obligations, work and services described in the Request for Proposal and all associated 
documentation, which may also include mutually agreed revisions subsequent to submission of a 
Proposal. Both “Contractor” and “Proponent” are complementary in terms of duties, obligations and 
responsibilities contemplated at the Request for Proposals stage, through evaluation process, 
execution and performance of the services and Works. 

“Price” means the amount that will be paid by the City to the Contractor for delivery and acceptance 
of goods and Services; 

“Project Manager” means the City staff member appointed to coordinate the Work; 

“Proponent” means responder to this Request for Proposals; 

“Proposal” means the submission by the Proponent; 

“Request for Proposals” “RFP” shall mean and include the complete set of documents, specifications 
and addenda incorporated herein, and included in this Request for Proposals; 

“Services” “Work” “Works” means and includes the provision by the successful Proponent of all 
services, duties, and expectations as further described in this RFP. This will also mean the whole of 
the Work, tools, materials, labour, equipment, travel, and all that is required to be done, furnished 
and performed by the Contractor; 

“Shall” “Must” “Will” “Mandatory” means a requirement that must be met; 

“Supply” “Provide” shall mean supply and pay for and provide and pay for. 
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1 INSTRUCTIONS TO PROPONENTS  

 Acknowledgement 

The City acknowledges with gratitude and respect that the name Coquitlam was derived from 
the hәn̓q ̓әmin̓әm ̓ word kʷikʷәƛ̓әm (kwee-kwuh-tlum) meaning “Red Fish Up the River”.  The 
City is honoured to be located on the kʷikʷәƛ̓әm (Kwikwetlem) traditional and ancestral lands, 
including those parts that were historically shared with the sq̓әc ̓iy̓aɁɬ tәmәxʷ (Katzie), and 
other Coast Salish Peoples. 

 Purpose  

The purpose of this RFP is to invite Proposals from qualified firms for the supply and delivery of 
City Hall Flooring Replacement as specified within this RFP document. 

 Proposal Submission 

Proponents should complete and submit the information requested in this RFP document on 
the Proposal Submission Form or in a format that has been approved and is acceptable to the 
City. 

 Instructions to Proponents  

Proponents are advised that the rules for participation that will apply to this RFP are located: 
Instructions to Proponents. 

By submission of a Proposal in response to this RFP, the Proponent agrees and accepts the rules 
by which the bid process will be conducted. 

The City will not be responsible for any delay or for any submission not received for any reason, 
including technological delays or issues by either party’s network or email program, and the 
City will not be liable for any damages associated with submissions not received. 

 Mandatory Site Visit 

A mandatory site visit is scheduled for: 

MANDATORY SITE MEETING 
RSVP PROCESS The City will provide 1 hour timeslots. Space will be filled on a first 

come first serve basis. No questions will be answered during the 
mandatory site visit(s); questions are to be submitted to 
bid@coquitlam.ca. and an addendum will be issued to answer all 
questions and ensure consistency between meetings. 

DATE: Tuesday, March 21, 2023  
LOCATION: Coquitlam City Hall 

3000 Guildford Way 
Coquitlam, BC 
Proponents to meet on the lower level beside the bear display. 

TIME: To be confirmed by the City via email.  Either 4:30 PM  or 5:30 PM 
RSVP and 
ATTENDANCE: 

Limit of 1 (one) representative per prospective Proponent. Proponents 
are to email bid@coquitlam.ca by Friday, March 17, 2023 to express 
interest in attending. Times of site visits will be confirmed after the 
RSVP deadline.  
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Multiple site visits may be conducted if there is a large expression of interest. Interested 
parties should be prepared to attend one of the mandatory site visits. No questions will be 
answered during the mandatory site visits; questions are to be submitted to bid@coquitlam.ca 
and an addendum will be issued to answer all questions and ensure consistency between 
meetings. 

 Prices 

Prices shall be all-inclusive and stated in (Canadian Funds). Prices shall remain FIRM for the 
completion of the Services. 

Prices shall include the provision of all tools, materials, equipment, labour, transportation, fuel, 
supervision, management, overhead, materials, traffic control, services, all necessary packing 
and crating (where applicable), Canadian Customs import and export duties, freight, handling, 
insurance, all other associated or related charges, foreign, federal, provincial and municipal 
taxes, bonding costs, all licences, permits, inspections and all other requirements necessary for 
the commencement, performance and completion of Services as described.  

Taxes are to be shown separately at time of invoicing. 

The lowest price of any Proposal will not necessarily be accepted but will be analyzed to 
determine best overall value. 

 Requested Departures  

The Proponent acknowledges that the departures requested in the Proposal Submission Form 
will not form part of the Contract unless and until the City specifically consents in writing to 
any of them. The City may not consider any departures not stated in the Proponent’s Proposal 
Submission. 

 Evaluation Criteria 

Evaluation Criteria of each proposal will be determined in accordance with the following: 

Proposal Evaluation Summary Maximum Points 
to be Awarded 

Corporate 30 

Technical 40 

Financial and Value Added 30 

Total 100 

The criteria for evaluation of the Proposals may include, but is not limited to: 

Corporate Experience, Capacity and Resources 

 Business and technical reputation and capabilities; experience, financial stability, 
capacity and resources 

 References  
 Sub-contractors 
 Key Personnel on project team, qualifications and experience 
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 Health and Safety 

Technical 

 Methodology, set-up and execution of the Work 
 Disposal and reuse 
 Understanding of City’s Requirements and Objectives 
 Completion Date 
 Site Safety 
 Risk factors 
 Quality Assurance and Safety 

Financial and Value Added 

 Total Price  
 Material Mark up 
 Labour Rate 
 Equipment Rates 
 Value Added / Sustainable Benefits 

These criteria will be used to determine best overall value to the City. Proposals will be 
compared to select one or more that are most advantageous. 

And, upon selection of one or more lead Proponent(s): 

 References may be contacted 
 Interviews may be conducted 

The City reserves the right to check references on other projects even if they are not specifically 
listed. Information obtained from references will be confidential and will not be disclosed to 
any Proponents. 

These criteria will be used to determine best overall value to the City as well as any other 
criteria that may become evident during the evaluation process. 

The City may, at its discretion, request clarification or additional information from a Proponent 
with respect to any Proposal and the City may make such requests to only selected Proponents. 
The City may consider such clarifications or additional information in evaluating a Proposal.  

Incomplete Proposals or Proposals submitted on forms other than the Proposal Form may be 
rejected. 

Proponents agree the City may disclose names of Proponents and total award amount, 
however, unevaluated results, unit prices, rates or scores will not be provided to any 
Proponents. 

The City reserves the right to reject without further consideration any Proposal which in its 
opinion does not meet the criteria it considers essential for the Work outlined in this RFP. 

Where only one Proposal is received, the City may reject such and re-issue the RFP on a selected 
basis. 
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 Eligibility 

For eligibility, and as a condition of award, the successful Proponent would be required to meet 
or provide the equivalent: 

a) Commercial General Liability (CGL) insurance $5M coverage provided on the City's 
Standard Insurance Form  

b) Prime Contractor Designation Form and be responsible for all the Work at the site in 
accordance with WCB regulations 

c) Be registered and provide WorkSafeBC clearance 
d) Accept the City’s standard Terms and Conditions posted on the City’s website: Standard 

Terms and Conditions - Purchase of Goods and Services 
e) A City of Coquitlam or Tri Cities Intermunicipal Business License 
f) Enter into a Contract with the City using the CCDC 2-2008 document. 

 Project Timelines 

The successful Proponent will commence Work no earlier than June 5, 2023 and be 
substantially complete on or before August 31, 2023. 

Final acceptance is to be completed by September 14, 2023.   
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2 GENERAL CONDITIONS OF CONTRACT 

 Terms and Conditions of Contract 

The City’s Standard Terms and Conditions - Purchase of Goods and Services , as published on 
the City’s website, the Conditions listed below, the Request for Proposals Documents, 
Appendices, along with the accepted Proposal, addenda and any subsequent clarifications, 
correspondence, the CCDC 2 – 2008 Stipulated Price Contract Between Owner and Contractor, 
as amended by the City’s Supplementary General Conditions to the CCDC 2 – 2008  and City 
Purchase Order that will be issued to formalize with the successful Proponent, the totality of 
which will constitute the Contract. 
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3 SCOPE OF SERVICES 

 Scope 

The City requires qualified, experienced companies to provide labour, equipment, materials, 
fuel, transportation, overhead and all that is required for City Hall Flooring Replacement (the 
‘‘Work”).  

a) Pre-Construction: 
 The Contractor must prepare a phasing plan to indicate the flooring areas that 

will be completed each night. This phased approach must be strictly adhered to 
as each City employee will be notified when their work station will be affected. 

 Note that interior painting will be conducted in conjunction with the flooring 
replacement. The successful proponent must coordinate with the painting 
contractor and work alongside the painters to complete the Work. 

 Prior to ordering materials, the Contractor is responsible to measure the scope 
of work area and confirm quantities. If the value differs from the provided 
square footage, the contract cost can be adjusted (added/deducted) as required. 

b) Floor Preparation: 
 The Contractor is responsible to lift/move furniture as required to access the 

areas of the Work. Employees are responsible to pack up personal belongings 
and ensure nothing is left on the floor. The City will move electronic equipment, 
printers and computers away from the scope of work area.   

 Remove and properly dispose/recycle old flooring (carpet), underlay, transition 
strips and flooring accessories. All construction waste must be removed from 
site daily. Note that the painters will remove and dispose of rubber baseboards 
affected by their scope of work. There are minor locations that may require 
removal and disposal by the flooring contractor, such as around concrete 
columns that will not be painted.  

 The Contractor must follow flooring manufacturer’s specifications and 
installation instructions. 

 The Contractor shall schedule and perform cleaning of substances from all 
substrates that could impair the bond of the flooring material or cause 
telegraphing before applying new adhesive so that no cleaning agents or 
treatments, contaminants, old carpet backing, adhesive, dirt, dust, or debris 
developed from the cleaning and surface preparation process will fall onto or 
remain on the subsurface or adjacent area causing a degradation in overall 
appearance, visible damage, soiling, adhesive failure, delaminating and 
dimensional stability. 

 Inspect surfaces and fill all cracks (1/8” or more), gouges, holes, and abrasions 
with compounds suitable for each substrate (e.g. flooring compound). No 
adhesives shall be applied on areas until the substrates are cured and dry. 

c) Material: 
 Modular Carpet Tile and Compatible Adhesive 

o Assume 45,000 square feet 
o Purchase 2% more flooring material for future repairs/renovations 
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o Nylon fiber carpet tile 
o 24”x24” (to match existing tile size for simple re&re) 
o Product spec: Shaw Diffuse Ecoworx Carpet Tile (colour TBD at time of 

award) 
 Luxury Vinyl Tile (to replace existing VCT) 

o Assume 3,700 square feet 
o Purchase 2% more flooring material for future repairs/renovations 
o Wear layer 20 mil  
o 2.5 mm  
o 18”x18” 
o Product spec: Armstrong Terra Luxury Flooring (colour TBD at time of 

award) 
 Rubber Baseboard 

o 4” toe vinyl rubber base in standard colour (TBD) 
o Purchase one additional box for future repairs/renovations 

 New material only. Any portion of the carpet/flooring system labeled or 
unlabeled as seconds, second quality, flawed, irregular, factory irregular, and/or 
returns are not acceptable.  

 If the Contractor discovers or determines any portion of the supplied 
carpet/flooring system contains nicks, cuts, blemishes, discoloration, crooked 
stitching, veins, spots, or any condition or flaw which is not consistent with new 
material, the Contractor must remove and return the defective portion of the 
flooring system to their supplier and supply/re-install any portion of the flooring 
system at no cost to the City.  

 Adhesives and sealers shall be of “low” or no “VOC” compound and low-odour.  
 Adhesives and sealers shall not be thinned or altered in any way, shape, fashion 

or form. 

d) Installation: 
 Install as per manufacturer’s instructions. 
 The majority of the Work must be completed after hours between 6pm - 6am 

and on weekends to avoid disruption to office operations. Some areas such as 
meeting rooms and council chambers may be accessible during regular business 
hours.  

 Carpet should be laid out and dry fit before installation to ensure pattern match. 
 Install carpet tile in quarter turn pattern. 
 All trimmed carpet edges must be properly sealed with seam sealer not only 

along the cut edge but also about one inch onto the backing from the cut edge. 
 Extend all carpet under all thresholds, transition strips etc.  
 Install carpet reducer/edge/metallic and non-metallic trim and transition kits, 

and guards where edge of carpet is exposed (as required), secure guards or 
reducers to substrate.  

 The new 2.5mm Luxury Vinyl Tile (LVT) flooring must be installed over existing 
Vinyl Composite Tile (VCT) with enough feather finish to allow for adequate 
build-up over the finished carpet tile. There will be no transition strip between 
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the VCT and carpet tile. Note that the existing VCT floor pattern in the 
Engineering and Clerks areas will be revised and extended to cover some of the 
current carpet areas. The finished LVT is expected to be flush with the carpet 
here as well.  
Exception: the ground level, north side, VCT must be removed prior to 
installation of new LVT in the corridor and kitchenette area to ensure the 
flooring is level with the existing VCT in the printer room that is excluded from 
the scope. This section of the building will require low-profile transition strips 
between dissimilar flooring if they are not flush.  

 Install new baseboards at all wall to floor transitions. 

e) Completion 
 Replace furniture and fixtures back to original place at the end of each day. 
 The Contractor must correct the remaking of seams which gap, bow, ravel, or 

fray; re-stretching of carpet which wrinkles, bows, or skews; replacement or 
repair of transition materials (i.e. metal vinyl strips, baseboards, etc.) that 
become loose, replacement or reapplication of adhesives and sealers which no 
longer provide effective adhesion. At no cost to the City. 

 Work Hazards 

a) It is the responsibility of the Contractor to address all Work hazards that could be 
reasonably expected on any job site and to develop both training and written policy 
and procedures, where necessary, for the protection of the workers, general public and 
City property.  

b) It is the responsibility of the Contractor to monitor compliance and where necessary 
correct and/or discipline workers.  

 Regular Working Hours 

The regular working hours shall be 6:00pm to 6:00am, Monday through Friday, and on 
weekends as required. No work will be performed outside of regular working hours without 
the prior approval of the City.  

 Clean Up 

At the end of each day the Contractor shall ensure the site is safe and secure and, at the 
conclusion of Work each day, the Contractor shall clean out all debris, promptly remove any 
equipment or materials and leave the site of the Work in a clean and tidy condition. Please 
note that the offices are occupied during the day and leaving construction debris is not 
acceptable. 

 Public Relations 

Good public relations must be maintained at all times by the Contractor, the Contractor’s 
employees, and representatives. All enquiries and complaints must be satisfactorily resolved in 
a courteous and businesslike manner and be acted upon within a 24-hour period. 



 

 

 

 

Appendix A 

 

Scope of Work Floorplans 
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SUPPLEMENTARY GENERAL CONDITIONS 

STIPULATED PRICE CONTRACT CCDC 2 2008 

These Supplementary General Conditions modify and amend Standard Construction Document 
CCDC-2 – 2008 and form a part of this Contract. 

In the event of any conflict between the provisions of the Standard Construction Documents and any 
provision of these Supplementary General Conditions, these Supplementary General Conditions shall 
govern. 

Standard Construction Document CCDC-2—2008 is amended as follows: 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 

ARTICLE A-3 CONTRACT DOCUMENTS 

1. The Agreement is amended by including “Part C – Schedule 1 - City of Coquitlam Certificate 

of Insurance Form – Construction”. 

ARTICLE A-5 PAYMENT 

2. The Agreement is amended by deleting Article A-5.3, including all of 5.3.1 and 5.3.2, in its 

entirety. 

NEW ARTICLE 

3. The Agreement is amended by adding the following new Article after Article A-8: 

ARTICLE A-9 TIME OF THE ESSENCE 

9.1  All time limits stated in this Contract are of the essence of the Contract. 

GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT 

PART 1 GENERAL PROVISION 

GC 1.1 CONTRACT DOCUMENTS 

4. Section 1.1.8 is amended by replacing the term “sufficient copies” with “a pdf copy”. 

5. Section 1.1 is amended by adding the following new subsection: 

1.1.11   The Contractor is responsible for the installation and the coordination of metric and 
imperial dimensioned products and materials as may be applicable. 
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PART 2 ADMINISTRATION OF THE CONTRACT 

GC 2.1 AUTHORITY OF THE CONSULTANT 

6. Section 2.1 is amended by adding a new subsection after subsection 2.1.3 as follows: 

2.1.4 If a Consultant is not engaged on the Project, the Owner will fulfill the requirements 
of a Consultant. 

GC 2.3 REVIEW AND INSPECTION OF THE WORK 

7. Section 2.3 is amended by adding a new subsection after subsection 2.3.7 as follows: 

2.3.8 Should the Consultant be required to make more than one review of rejected work or should 
the Consultant perform additional reviews due to failure of the Work to comply with 
the contract documents, the Contractor is required to compensate the Owner for such 
additional Consultant services, including expenses incurred.  Adjustments for such 
compensation should be made as outlined under Part 6 CHANGES IN THE WORK. 

PART 3 EXECUTION OF THE WORK 

G.C. 3.5 CONSTRUCTION SCHEDULE 

8. Section 3.5 is amended by adding the following new subsection after subsection 3.5.1.3: 

3.5.1.4 The Contractor will perform the Work in compliance with the construction schedule.  
If, for any reason, the Work falls behind the schedule for the Work set forth in the 
construction schedule the Contractor shall as part of the Work either: 

(a) if in accordance with the Contract Documents the delay entitles the 
Contractor to a time extension the Contractor shall forthwith prepare and 
deliver to the Consultant a revised construction schedule to the reasonable 
satisfaction of the Consultant indicating the revised dates for the remaining 
activities of the Work; or 

(b) if in accordance with the Contract Documents the delay does not entitle the 
Contractor to a time extension then the Contractor shall take such steps as 
required to bring the Work back into conformity with the construction 
schedule. 

Failure to comply with the requirements of this section shall be deemed to be a 
default under the Contract to which the provisions of GC 7.1.2 apply. 
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GC 3.6 SUPERVISION 

9. Subsection 3.6.1 is amended by adding the following sentence at the end of the subsection: 

“The appointed Contractor representative shall not change without consultation with and 

written acceptance of the Owner, which acceptance will not be unreasonably withheld.” 

GC 3.7 SUBCONTRACTORS AND SUPPLIERS 

10. Subsection 3.7.2 is amended by adding the following sentence at the end of the subsection: 

“The Contractor shall not employ any Subcontractor, or change Subcontractor, without the 

written approval of the Owner, which approval will not be unreasonably withheld.” 

11. Subsection 3.7.3 is deleted in its entirety and replaced with the following: 

3.7.3 If the Owner reasonably objects to the performance, qualifications, experience or 
suitability of any of the Contractor’s personnel, Subcontractors or Suppliers, then the 
Contractor will, on written request from the Owner, replace such personnel, 
Subcontractor or Supplier immediately. 

12. Section 3.7 is amended by adding the following new subsections after subsection 3.7.6: 

3.7.7 The Contractor will provide only personnel who have qualifications, experience and 
capabilities to perform the Work. 

3.7.8  The Contractor shall coordinate the Work of all of its Subcontractors and Suppliers and 
determine to what extent Work specified in each section of the specifications is 
effected by Work indicated elsewhere and make all necessary allowances for their 
integration.  All additional Work resulting from the failure to make such 
determination shall be done at no cost to the Owner. 

3.7.12  The Contractor shall indemnify and hold harmless the Owner, its agents, servants and 
employees, from and against all costs, claims, damages, debts, sums, actions and 
causes of action whatsoever and whensoever arising out of any claim of lien or action 
by a Subcontractor, Supplier or labourer with whom the Contractor or any of its 
Subcontractors or Suppliers has contracted in relation to the Work. 
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GC 3.8 LABOUR AND PRODUCTS 

13. Subsection 3.8.2 is amended by adding the following after “consultant”: “Products which are 

not specified shall conform to current applicable specifications and regulations of the 

Canadian Standards Association, Technical Builders' Bulletin, Canadian Government 

Specifications Board, National Building Code, British Columbia Building Code, American 

Society for Testing and Materials, Trade Association Specifications and all authorities having 

jurisdiction at the Place of the Work.” 

14. Section 3.8 is amended by adding the following new subsections after subsection 3.8.3: 

3.8.4 Immediately upon receiving from the Consultant or the Owner a written notice 
stating the Consultant’s or the Owner’s reasonable objection to the work conduct of 
any superintendent, foreman or worker on the Project site, the Contractor will 
remove such persons from the Project site. 

3.8.5  No person shall with relation to his employment or eligibility for employment be 
discriminated against by reason of his or her race, colour, ancestry, place of original, 
political belief, religion, marital status, family status, physical or mental disability, sex, 
sexual orientation or age, or because he or she has been convicted of a criminal or 
summary conviction offence that is unrelated to the employment. 

3.8.6  The Contractor shall supply labour that is compatible with other labour employed on 
the Work. In the event of labour disputes arising from the provision of skilled or 
unskilled labour by the Contractor or its Subcontractors, the Contractor shall, to the 
satisfaction of the Owner or Consultant, as applicable,, make such arrangements as 
are necessary to preclude delay to the Work or to the work of others at the Project 
Site. 

GC 3.9 DOCUMENTS AT THE SITE 

15. Subsection 3.9.1 is amended by inserting the words “reviewed shop drawings” immediately 

after “Contract Documents”. 

16. Section 3.9 is amended by adding the following as a new subsection after subsection 3.9.1: 

3.9.2 Record drawings to be maintained and available to view by Consultant and Owner. 
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GC 3.10  SHOP DRAWINGS 

17. Section 3.10 is amended by adding the following new subsections after subsection 3.10.12: 

3.10.13 Upon Substantial Performance of the Work, the Contractor will submit all reviewed and 
revised Shop Drawings to the Owner as a permanent record of the Work.  As of the date 
of issuance of a final certificate for payment, the Shop Drawings will be retained by the 
Owner as the Owner’s property. 

3.10.14 Electronic submissions and electronic review stamp by the Consultant are acceptable. 

GC 4.1 CASH ALLOWANCES 

18. Subsection 4.1.4 is amended by: 

a) in all instances deleting the words “any cash allowance”, and replacing them with “all 
cash allowances”. 

b) at the end of the last sentence, adding the following new sentence: “The Contractor’s 
overhead and profit on costs exceeding the amount of the allowance shall be ten (10%) 
percent on Work performed directly by the Contractor, and five (5%) percent on Work 
performed by Subcontractors.” 

19. Section 4.1 is amended by add the following new subsection after subsection 4.1.7: 

4.1.8 Expenditures of the cash allowance are to be directed as per GC 6.2 CHANGE ORDER 
or GC 6.3 CHANGE DIRECTIVE, at the Owner’s directive. All Work under cash 
allowance is to be competitively bid unless directed by the Owner. The Contractor 
shall keep records and submit a monthly update on expenditures of a cash allowance, 
including all unallocated amounts. 

 

PART 5 PAYMENTS 

GC 5.1  FINANCING INFORMATION REQUIRED OF THE OWNER 

20. Section 5.1 is deleted in its entirety. 

GC 5.2 APPLICATIONS FOR PROGRESS PAYMENT 

21. Subsection 5.2.3 is amended by: 

a)  deleting “and Products delivered to the Place of the Work”; and 
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b)  adding the following at the end of the subsection: “The Contractor will identify 
separately, with reference to the applicable Change Order, any application for 
payment for Work performed pursuant to a Change Order.  No payment for extras or 
changes will be made before the issuance of the applicable Change Order.” 

22. Subsection 5.2.7 is deleted in its entirety and replaced with: 

5.2.7 No claim shall be made for any Product which is delivered to the Place of the Work 
until it is incorporated into the Work and any claim for Products which are 
incorporated into the Work shall be supported by such evidence as the Consultant 
may reasonably require to estimate the value of such Products. 

23. Section 5.2 is amended by adding the following new subsections after subsection 5.2.7: 

5.2.8 A draft application for payment is to be submitted to the Owner on the 25th of the 
month. 

5.2.9 An application for payment shall be deemed received only if submitted complete with 
required supporting documentations as determined by the Owner. 

GC 5.3  PROGRESS PAYMENT 

24. Subsection 5.3.1.3 is deleted in its entirety and replaced with: 

5.3.1.3 The Owner shall use its best efforts to make payment to the Contractor on account 
as provided in Article A-5 of the agreement, such payment to be net 30 days from 
the date on which the invoice is delivered to the Owner. 

25. Section 5.3 is amended by adding the following new subsections after subsection 5.3.1: 

5.3.2 The Owner may set off from payments owing to the Contractor costs, expenses and 
damages the Owner incurs or suffers as a result of the Contractor’s wrongful or 
negligent act or omission, or which the Owner incurs on the Contractor’s behalf. 

5.3.3 The Owner may, in addition to other holdbacks as provided by the Contract Documents, 
hold back an amount equal to any lien which has been filed with respect to the Work, 
plus 10% as security for costs.  The Owner may, at its option, after five days written 
notice to the Contractor, pay such amount into court to discharge the lien.  If the lien is 
discharged without payment of the holdback into court, then the Owner shall pay such 
holdback to the Contractor, without interest. 

5.3.4 In addition to builders lien holdbacks, the Owner may retain holdbacks to cover 
deficiencies in the Work, in an amount equal to twice the amount the Consultant or 
Owner estimates as the total cost to complete the deficiencies and three times the 
amount if less than $10,000. 
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GC 5.4  SUBSTANTIAL PERFORMANCE OF THE WORK 

26. Section 5.4 is amended by: 

a)  adding the words “or Owner” after the word “Consultant” in subsection 5.4.2 and 
5.4.3; and 

b)  adding the following new subsection after subsection 5.4.3: 

5.4.4  Should the Consultant or Owner find significantly more incomplete or deficient Work 
than those listed by the Contractor with its application, the Consultant or 
Owner may elect to terminate its inspection and to not issue a certificate of 
Substantial Performance. If the Consultant or Owner terminates its inspection, 
the Contractor shall compensate the Owner for the additional time and 
expenses incurred by the construction manager, Consultant, Subconsultants 
and Owner in relation to multiple inspections. 

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTITAL PERFORMANCE OF THE WORK 

27. Subsection 5.5.3 is deleted in its entirety. 

GC 5.7 FINAL PAYMENT 

28. In subsection 5.7.4, the words “no later than 5 days after the issuance of a final certificate for 

payment” are deleted and replaced with “net 30 days from invoice date, on a best effort basis”. 

29. Section 5.7 is amended by adding the following new subsection after subsection 5.7.4: 

5.7.5 The issuance of a final certificate for payment in no way relieves the Contractor from 
correcting defects or deficiencies not apparent at the time the certificate is issued. 

PART 6 CHANGES IN THE WORK 

GC 6.1 OWNER’S RIGHT TO MAKE CHANGES 

30. Subsection 6.1.2 is amended by adding the following to the end of the sentence: “[…] or written 

approval to proceed.” 
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GC 6.2 CHANGE ORDER 

31. Subsection 6.2.1 is amended by adding the following at the end of the subsection: “A Change 

Order shall be a final determination of adjustments in the Contract Price, Contract Time or 

both, as applicable.  There shall be no adjustment to the Contract Price or Contract Time 

should the Contractor fail to present a request for a specific adjustment in response to a 

notice describing a proposed change in the Work.” 

32. Subsection 6.2.2 is amended by adding “[…] and be noted on the Change Order schedule of 

values” at the end of the sentence. 

33. Section 6.2 is amended by adding the following new subsection after subsection 6.2.2: 

6.2.3 The value of a change in the Work shall be determined in one or more of the 
following methods as selected by the Consultant in consultation with the Owner: 

(a) by estimate and acceptance in a lump sum; 

(b) where unit prices are set out in the Contract Documents or subsequently agreed 
upon, in accordance with such unit prices; 

(c) by costs and a percentage fee for overhead and profit as calculated below: 

 

(i)  for Change Orders not covered by allowances, the Contractor’s overhead 

and profit and supervision shall be 10% on Work performed directly by 

the Contractor, and 5% on work performed by Subcontractors; 

(ii)  the Subcontractor’s allowance for overhead and profit and supervision 

shall be 10% of the actual cost of all Change Orders attributed to the 

Subcontractor’s Work, as determined by this paragraph; 

(iii)  where the Change Order involves the substitution of one type of Product 

for another the “actual cost” of the Change Order, whether credit or 

extra, shall be the net difference in the “actual cost” defined above. 
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GC 6.3 CHANGE DIRECTIVE 

34. Subsection 6.3.7.1 is amended by adding the word “construction” before “personnel”, and 

after “personnel” adding: “[…] excluding administrative, clerical and supervisory personnel, 

and for only the portion of their time required for the Work attributable to the change.” 

35. Section 6.3. is amended by adding the following new subsection after subsection 6.3.13: 

6.3.14 all other costs attributable to the change in the Work including the costs of all 
administrative or supervisory personnel are included in overhead and profit 
calculated in accordance with the provisions of section 6.2.3 of GC6.2 CHANGE 
ORDER. 

GC 6.4 CONCEALED OR UNKNOWN CONDITIONS 

36. Section 6.4 is amended by adding the following new subsection after subsection 6.4.4: 

6.4.5 The Contractor acknowledges that it has inspected the Place of the Work for the 
physical conditions described in GC 6.4.1 and has disclosed its findings to the Owner.  
The Contractor agrees not to seek any increases in the Contractor’s cost or time to 
perform the Work in respect of any conditions that were or ought to have been 
discovered upon reasonable inspection by the Contractor prior to the date of the 
Contract. 

GC 6.5 DELAYS 

37. Subsection 6.5.4 is amended by adding the following at the end of the subsection: “[…]. No 

claim for additional time arising from a delay will be applicable to the Contractor unless the 

Contractor has prepared, or caused to be prepared, records of all Work and the costs of the 

Work, on a daily basis as the Work proceeds, and submits such records in support of the 

claim.” 

GC 6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE 

38. Subsection 6.6.5 is amended by adding the following at the end of the subsection: “[…]. No 

claim for additional payment arising from a delay will be payable to the Contractor unless the 

Contractor has prepared, or caused to be prepared, records of all Work and the costs of the 

Work, on a daily basis as the Work proceeds, and submits such records in support of the 

claim.” 
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PART 7 DEFAULT NOTICE 

GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR’S RIGHT TO CONTINUE 
WITH THE WORK OR TERMINATE THE CONTRACT 

39. Subsection 7.2.3.1. is deleted in its entirety. 

PART 8 DISPUTE RESOLUTIONS 

GC 8.2 NEGOTIATION, MEDIATION AND ARBITATION 

40. Section 8.2 is deleted in its entirety and replaced with the following: 

8.2.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy 
arising out of this Contract or related to this Contract (“Dispute”) using the dispute 
resolution procedures set out in this section. 

Negotiation 

The parties will make reasonable efforts to resolve any Dispute by amicable 
negotiations and will provide frank, candid and timely disclosure of all relevant facts, 
information and documents to facilitate negotiations. 

Mediation 

If all or any portion of a Dispute cannot be resolved by good faith negotiations within 
30 days, either party may, by delivery of written notice to the other party, refer the 
matter to mediation.  Within 7 days of delivery of the notice, the parties will mutually 
appoint a mediator.  If the parties fail to agree on the appointment of the mediator, then 
either party may apply to the British Columbia International Commercial Arbitration 
Centre for appointment of a mediator.  The parties will continue to negotiate in good 
faith to resolve the Dispute with the assistance of the mediator.  The place of mediation 
will be Coquitlam, British Columbia.  Each party will equally bear the costs of the 
mediator and other out-of-pocket costs, and each party will bear its own costs of 
participating in the mediation. 

Litigation 

If within 90 days of the request for mediation the Dispute is not settled, or if the 
mediator advises that there is no reasonable possibility of the parties reaching a 
negotiated resolution, then either party may without further notice commence 
litigation in the metro Vancouver area. 
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PART 9 - PROTECTION OF PERSONS AND PROPERTY 

G.C. 9.1 PROTECTION OF WORK AND PROPERTY 

41. Section 9.1 is amended by adding the following new subsection after subsection 9.1.4: 

9.1.5 In the event of a delay or shut down which results in a stoppage of the Work, the 
Contractor shall take all reasonable steps to protect the Work for the entire period of 
the delay or shut down.  The cost of such protection shall be paid as follows: 

(a) if under 6.5.1, or 6.5.2, the Owner will pay, 

(b) if under 6.5.3, the Contractor will pay. 

 

PART 11 – INSURANCE AND CONTRACT SECURITY 

G.C. 11.1 INSURANCE 

42. Section 11.1 is deleted in its entirety and replaced with the following: 

11.1.1 The Contractor shall, without limiting its obligations or liabilities under this Contract 
or otherwise, and at its own expense, provide and maintain for the duration of the 
Contract Time and the applicable warranty period, insurance policies in the following 
forms and amounts: 

(a) commercial general liability insurance on an occurrence basis, in an amount not 
less than five million ($5,000,000) dollars inclusive per occurrence against death, 
bodily injury and property damage arising directly or indirectly out of the Work or 
operations of the Contractor, its employees and agents; 

(b) automobile liability insurance on all vehicles owned, operated or licensed in the 
name of the Contractor in an amount not less than two million ($2,000,000) 
dollars per occurrence for bodily injury, death and damage to property; and 

(c) all risk contractors equipment or property insurance covering all equipment 
owned or operated by the Contractor or its agents or employees for the 
performance of the Work, for all risks of loss or damage with coverage in such 
amounts and on such terms as to allow for immediate replacement. 

(d) builders risk and wrap up liability for the value of the project for 24 months 
completed operations. The Contractor is responsible to pay for the premiums and 
deductible amounts to cover all risks of loss or damage with coverage in such 
amounts and on such terms as to allow for immediate replacement. 
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11.1.2 All insurance policies required under this Contract must: 

(a)  name the Owner and School District #43 Coquitlam as an additional insured; 

(b) be primary and not require the sharing of any loss by the Owner or any insurer of 
the Owner; 

(c) include cross liability and severability of interests’ clauses such that the coverage 
shall apply in the same manner and to the same extent as though a separate 
policy had been issued to each insured; 

(d) include, but not be limited to: premises and operators’ liability, broad form 
products and completed operations, Owner’s and Contractor’s protective liability, 
blanket contractual, employees as additional insureds, broad form property 
damage, non-owned automobile, contingent employers’ liability, broad form loss 
of use, personal injury, and incidental medical malpractice; 

(e) be endorsed to provide the Owner with at least 30 days advanced written notice 
of cancellation or material change restricting coverage; 

(f) be issued by insurers licensed to conduct business in British Columbia. 

11.1.3 In the event the insurance requirements specified in the City of Coquitlam Insurance 
Certificate Form—Construction, attached to the Contract differs from the 
requirements in section 11.1.1 above, then the provisions of the City of Coquitlam 
Insurance Certificate Form shall prevail. 

11.1.4 The Contractor shall provide the Owner with evidence of the required insurance prior 
to commencement of the Work and as requested by the Owner from time to time. 
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PART 12 – INDEMNIFICATION, WAIVER OF CLAIMS, AND WARRANTIES 

G.C. 12.1 INDEMNIFICATIONS 

Section 12.1 is deleted in its entirety and replaced with the following: 

12.1.1 The Contractor will indemnify and save harmless the Owner, its employees and agents, 
including the Consultants, from and against any and all losses, claims, damages, 
action, causes of action cost and expenses that the owner may sustain, incur, suffer or 
be put to at any time either before or after the expiration or termination of this 
Contract, where the same or any of them are based upon, arise out of or occur, directly 
or indirectly, by reason of any act or omission of the Contractor pursuant to this 
Contract, excepting always liability arising out of the independent negligent acts of 
the Owner. 

12.1.2 At the Owner’s option, the Contractor shall, at his own expense, promptly assume the 
defense of any claim, suit or any other proceeding and promptly pay any and all costs 
that may be incurred by or against the Owner.  The Owner may, as a condition 
precedent to any payment hereunder, require the Contractor to submit waivers or 
releases extinguishing all claims of any person, firm or corporation. 

12.1.3 If any encumbrance be placed upon or obtained against the property comprising the 
site of the Work, or as a result of any such suit or proceeding, the Contractor shall 
forthwith cause the same to be discharged.  In the event that the Contractor fails to 
remove the said encumbrance(s), the Owner may pay whatever monies are necessary 
to fully discharge these encumbrances and all of its cost in that regard may be 
deducted from monies otherwise payable to the Contractor. 

GC 12.2 WAIVER OF CLAIMS 

43. Subsections 12.2.3, 12.2.4, 12.2.5, 12.2.9 and 12.2.10 are deleted in their entirety and 

subsections 12.2.6, 12.2.7 and 12.2.8 renumbered accordingly. 

GC 12.3 WARRANTY 

44. Subsections 12.3.1 and 12.3.6 are deleted in their entirety.  Subsection 12.3.1 is 

replaced with the following: 

12.3.1  The warranty period under the Contract is one year from the date on which final certificate 
of payment is issued by the Owner under subsection 5.7.3. 
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45. Subsection 12.3.3 is deleted and replaced with the following: 

 12.3.3  The Owner, through the Consultant, shall promptly give the Contractor Notice 
in Writing of observed defects and deficiencies which occur during the one 
year warranty period, which Notice in Writing may specify the time within 
which the defects or deficiencies must be rectified.  Defects or deficiencies 
shall include, but not be limited to, shrinkage, expansion and movement.   

46. Subsection 12.3.4 is amended by adding the following at the end of the subsection: 

“The Contractor shall make good all deficiencies within such time period as specified 

in the Notice of Writing provided under subsection 12.3.3 or, if no time period is 

specified, then within thirty (30) days from the end of the warranty period.  It shall be 

understood that in effecting the replacement, the Contractor shall also bear all costs 

involved in removing or replacing adjacent affected materials that may be disturbed 

and which shall be required in the complete restoration of the original finish.” 

47. Subsection 12.3 is amended by adding the following new subsection after subsection 

12.3.6: 

12.3.7 Acceptance of the Work by the Owner does not relieve the Contractor from 
correcting deficiencies which are missed at the time of drawing up the list of 
deficiencies or from correcting hidden deficiencies which become apparent 
during the warranty period. 

ADD THE FOLLOWING: 

48. Standard Construction Document CCDC-2-2008 is further amended by adding the following 

new sections after Section 12:  

PART 13 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT  

13.1 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT  

13.1.1  All documents submitted to the Owner will be in the custody or control of, or 
become the property of, the Owner and as such are subject to the Freedom of 
Information and Protection of Privacy Act (B.C.) and may be disclosed pursuant to 
that Act or otherwise required by law. 
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PART 14 CONFIDENTIALITY  

14.1 CONFIDENTIALITY  

14.1.1 Except as provided for by law or otherwise permitted or required pursuant to this 
Contract (including, without limitation, section 13.1), the Owner and the 
Contractor will keep strictly confidential any information supplied to, obtained by, 
or which comes to the knowledge of the Owner and the Contractor as a result of 
the provision of the goods or performance of the services under this Contract, and 
will not, without the prior express written consent of the Owner, publish, release, 
disclose or permit to be disclosed any such information to any person or 
corporation, either before, during or after termination of this Contract, except as 
reasonably required to provide the goods or complete the services. 

14.1.2 The Contractor shall return to the Owner all of the Owner’s property at the 
completion of the Contract, including any and all copies or originals of reports 
provided by the Owner. 

14.1.3  The Contractor shall not publish any statement, paper, photograph or document, 
or hold any ceremony with respect to the Contract or the Work performed under 
the Contract without the prior written approval of the Owner, which approval shall 
not be withheld unreasonably. 

PART 15 SEVERABILITY  

15.1 SEVERABILITY  

15.1 Any provision of this Contract which is found to be illegal, invalid, void, prohibited 
or unenforceable will be:  

(a) separate and severable from this Contract; and  

(b)  ineffective to the extent of such illegality, invalidity, avoidance, prohibition  or 
unenforceability without affecting any of the remaining provisions of this 
Contract, which will remain in force, be binding upon the parties and be 
enforceable to the fullest extent of the law.  

 

 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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City of Coquitlam 

PROPOSAL SUBMISSION FORM 

RFP No. 23-013 

City Hall Flooring Replacement 

Proposals will be received on or before 2:00 pm local time on 

Friday, March 31, 2023 

(Closing Date and Time) 

INSTRUCTIONS FOR PROPOSAL SUBMISSION 

Proposal submissions are to be returned in Microsoft Word and any other supporting documents to be 
consolidated into one PDF file and uploaded through QFile, the City’s file transfer service accessed at 
website: http://qfile.coquitlam.ca/bid 
 
1. In the “Subject Field” enter:  RFP Number and Name 

2. Add files in .pdf format and “Send” 

 (Ensure your web browser remains open until you receive 2 emails from QFile to confirm upload is 
complete.) 

Proponents are responsible to allow ample time to complete the Proposal Submission process. If assistance 
is required phone 604-927-3037. 

Legal Name of Proponent  

Contact Person and Title  

Business Address  

Telephone  

Email Address  
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1. DEPARTURES AND AWARD 

a) CONTRACT - I/We have reviewed the City’s Standard Terms and Conditions - Purchase of Goods 
and Services and would be prepared to enter into in an agreement that incorporates the City’s 
Standard Terms and Conditions, amended by the following departures (list, if any): 

Section Requested Departure(s) / Alternative(s) 
 
 
 

 

 

b) SERVICES - I/We have reviewed the Scope of Services as descibed in this RFP and are prepared to 
meet those requirements, amended by the following departures and additions (list, if any): 

Requirements – Requested Departure(s) / Alternate(s) / Addition(s) 
 
 
 

 

c) AWARD - For eligibility of award, the City requires the successful Proponent to complete and have 
the following in place before providing the Goods and Services. Section 1c items are not required 
as part of this Proposal but may be required prior to entering into an agreement with the City. 

i. WCB - WorkSafe BC coverage in goodstanding and further, if an “Owner 
Operator” is involved, personal operator protection (P.O.P.) will be provided:  

WCB Registration 
Number: 

ii. Prime Contractor - Acceptance of Prime Contractor Designation for the 
Services: Prime Contractor Designation Form 

Qualified 
Coordinator: 
Contact Number: 

iii. Insurance – Provide Insurance coverage as per the City's Standard Insurance 
Form 

 

iv. Vendor Info - Complete and return the City’s Vendor Profile and Electronic 
Funds Transfer Application (PDF) 

 

v. Business License - A City of Coquitlam or Tri Cities Intermunicipal Business 
License 

 

vi. Contract – Acceptance of the City Contract using the CCDC 2-2008 
documentas supplimented by the City’s Supplementary Conditions to CCDC 
2 - 2008 

 

As of the date of this Proposal, we advise that we have the ability to meet all of the above 
requirements except as follows (list, if any): 
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2. CORPORATE 

a) CAPABILITIES, CAPACITY AND RESOURCES - Proponents to provide information on the following 
(use the spaces provided and/or attach additional pages, if necessary): 

i. Structure of the Proponent, background, how many years they have been in business and 
organizational history (e.g. mission, vision, corporate directions, years in business, etc.): 

 
 
 
ii. Proponent is to state relevant experience and qualifications as to the Services requested in the 

RFP: 
 
 
 

iii. Proponent is to provide a narrative as to their demonstrated ability to provide the Services 
requested in the RFP: 

 
 
 

iv. Proponent is to describe their capabilities, resources and capacities, as relevant to the Services 
requested in the RFP. This includes their capacity to take on this project in regards to other work 
the Proponent may have ongoing: 

 
 
 

 

b) REFERENCES – Proponent shall be competent and capable of performing the Services requested 
and successfully delivered service contracts of similar size, scope and complexity. The City reserves 
the right to contact any person(s), agency(ies) or firm(s) not listed as part of an independent 
review (use the spaces provided and/or attach additional pages, if necessary): 

Reference No. 1 
Description of Contract  

Size and Scope  

Work Performed  

Start Date  

End Date  

Contract Value  

Project completed on budget  

Project completed on schedule   

Company: 
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Reference Information Name: 

Phone Number: 

Email Address: 

 
Reference No. 2 

Description of Contract  

Size and Scope  

Work Performed  

Start Date  

End Date  

Contract Value  

Project completed on budget  

Project completed on schedule   

Reference Information Company: 

Name: 

Phone Number: 

Email Address: 

 
Reference No. 3 

Description of Contract  

Size and Scope  

Work Performed  

Start Date  

End Date  

Contract Value  

Project completed on budget  

Project completed on schedule   

Reference Information Company: 

Name: 

Phone Number: 

Email Address: 
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c) KEY PERSONNEL – Proponent proposes the following key personnel for the Services stated in the 
RFP. No changes, additions or deletions are to be made to these Key Personnel without the City’s 
written approval. (use the spaces provided and/or attach additional pages, if necessary) 

LINE 
ITEM 

NAME TITLE/POSITION EXPERIENCE AND 
QUALIFICATIONS 

YEARS WITH YOUR 
ORGANIZATION 

i.     

ii.     

iii.     

iv.     

 

d) SUB-CONTRACTORS - The following Sub-contractors will be utilized in provision of the Services and 
will comply with all the terms and conditions of this RFP. No changes, additions or deletions are to 
be made to these subcontractors without the City’s written approval: 

Sub-Contractor No. 1 

Legal Name  

Trade/Services Performed  

Background and Experience  

Contact Information Name: 

Phone Number: 

Email Address: 

 
Sub-Contractor No. 2 

Legal Name  

Trade/Services Performed  

Background and Experience  

Contact Information Name: 

Phone Number: 

Email Address: 

 
Sub-Contractor No. 3 

Legal Name  

Trade/Services Performed  

Background and Experience  

Contact Information Name: 

Phone Number: 

Email Address: 
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e) HEALTH AND SAFETY  

I. Proponent to attach current Work Safe BC Employer Report 

☐ Yes ☐ No 

If no, explain: 
 
 
II. Confirm the Proponent has a written safety program in place that meets the requirements of 

WorkSafeBC? 

☐ Yes ☐ No 

III. Is your company COR (Certificate of Recognition) certified with respect to WorkSafeBC? 

☐ Yes ☐ No 
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3. TECHNICAL 

a) APPROACH and METHODOLOGY 
Summarize the key features of your Proposal and the Technical Approach to be used. Provide a 
brief description of the various components required for successful completion of the Work. 

I. Delivery, Set-Up and Execution - Proposals should address the plan for the delivery, set up and 
execution of the Work; as well as the disposal, recycle or reuse for the surplus materials. Include 
how the Proponent will manage schedule impacts, phasing plan approach, moving furniture to 
gain access to the scope of work areas, etc.    

 
 
 
 
 
 

II. Quality Assurance - Indicate measures the Proponent will use to maintain quality control for the 
Services being performed. 

 
 
 
 
 

III. Risk Factors - Describe the risk factors anticipated and how the Proponent intends to mitigate 
them. 

 
 
 
 
 

IV. Safety - Proponent is to state how they will address safety on the Work site including pedestrian 
control measures. 

 
 
 
 
 

V. Disposal and Recycling - Provide details on all disposal and recycling including location. 
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b) Completion Date  

I. The Proponent states that they are available and ready to start this Work and confirms the Work 
shall be completed on or before August 31, 2023. This date will be an important consideration in 
the evaluation. 

☐ Yes ☐ No 

II. If Proponent has stated NO, please state date and explanation as to proposed completion date: 
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4. FINANCIAL 
a) PRICE - Prices proposed are to be all inclusive; therefore, include all labour, material, tools, 

equipment, transportation, fuel, supervision, disposal fees, permit fees and any other items  
required for provision of the services (exclude GST): 

ITEM SCOPE OF WORK Unit of 
Measure 

PRICE                
(exclude GST) 

i. Carpet tile material and labour cost  Per sq.ft. $ 
ii. Carpet tile material only (for 2% additional stock) Per sq.ft. $ 

iii. LVT material and labour cost  Per sq.ft. $ 
iv. LVT material only (for 2% additional stock) Per sq.ft. $ 
v. 4” toe vinyl rubber base material and labour cost Lot $ 

vi. One box of 4” toe vinyl rubber base (for additional stock) Lot $ 
vii. Expansion joint repairs between ceramic tile Per linear ft. $ 

viii. Other not Listed:  $ 
 

b) VALUE ADD 
Provide information on what makes your firm innovative, what is your competitive advantage, and 
what other services your firm provides that would assist or be of benefit to the City: 

 
 

 
c) SUSTAINABLE BENEFITS AND SOCIAL RESPONSIBILITY 

a) Describe all initiatives, policies, programs and product choices that illustrate your firm’s efforts 
towards sustainable practices and environment responsibility in providing the services that 
would benefit the City: 

b) What policies does your organization have for hiring apprentices, indigenous peoples, recent 
immigrants, veterans, young people, women, and people with disabilities: 

c) What policies does your organization have for the procurement of goods and services from 
local small and medium sized business or social enterprises: 
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Attention Purchasing Manager: 

5. I/We, the undersigned duly authorized representative of the Proponent, having received and 
carefully reviewed all of the Proposal documents, including the RFP and any issued addenda posted 
on the City’s website www.coquitlam.ca/Bid-Opportunities , and having full knowledge of the Site, 
and having fully informed ourselves as to the intent, difficulties, facilities and local conditions 
connected to performing the Services, submit this Proposal in response to the RFP. 

6. I/We  agree to the rules of participation outlined in the Instructions to Proponents and should our 
Proposal be selected, agree to the City’s Standard Terms and Conditions - Purchase of Goods and 
Services  and will accept the City’s Contract as defined within this RFP document. 

7. I/We confirm that, if I/we am/are awarded the Agreement, I/we will at all times be the “Prime 
Contractor” as provided by the Worker's Compensation Act (British Columbia) with respect to the 
Services. I/we further confirm that if I/we become aware that another contractor at the place(s) of 
the Services has been designated as the “Prime Contractor”, I/we will notify the City immediately, and 
I/we will indemnify and hold the City harmless against any claims, demands, losses, damages, costs, 
liabilities or expenses suffered by the City in connection with any failure to so notify the City. 

8. I/We acknowledge receipt of the following Addenda related to this Request for Proposals and have 
incorporated the information received in preparing this Proposal. 

Addendum No. Date Issued 

  

  

  

This Proposal is submitted this ____day of _______, 20______. 

I/We have the authority to sign on behalf of the Proponent and have duly read all documents. 

Name of Proponent  

Signature(s) of Authorized Signatory(ies) 

1. 

2. 

Print Name(s) and Position(s) of Authorized 
Signatory(ies) 

1. 

2. 
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